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September 24, 2026

Subject: Invitation to Bid 27036-B: Traffic Signal - Hwy 85 @ Hwy 85 Connector Construction
Gentlemen/Ladies:

Fayette County, Georgia invites you to submit a bid for construction of a traffic signal at the
intersection of Hwy 85 and Hwy 85 Connector. You are invited to submit a bid in accordance
with the information contained herein.

Questions concerning this Invitation to Bid should be addressed to Sherry White in writing via

email to swhite@fayettecountyga.gov. Questions will be accepted until 3:00 p.m., Wednesday,
October 14, 2026.

Purchasing Department office hours are Monday through Friday 8:00 a.m. to 5:00 p.m. The
office telephone number is (770) 305-5420.

Please return your response to the following address:

Fayette County Purchasing Department
140 Stonewall Avenue West, Suite 204
Fayetteville, Georgia 30214

Bid Number: 27036-B
Bid Name: Traffic Signal - Hwy 85 @ Hwy 85 Connector Construction

Your envelope must be sealed and should show your company's name and address.

Bids will be received at the above address until 3:00 p.m., Wednesday, October 28, 2026 in
the Purchasing Department, Suite 204. Bids will be opened at that time.

Bids must be signed to be considered. Late bids cannot be considered. Faxed bids or emailed
bids cannot be considered.

If you download this Invitation to Bid from the County’s web site, it will be your responsibility to
check the web site for any addenda that might be issued for this solicitation. The County
cannot be responsible for a vendor not receiving information provided in any addendum.



Thank you for participating in the solicitation process.

Sincerely———

/
=
Ted L. Burgess

Chief Procurement Officer
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SPECIFICATIONS

TRAFFIC SIGNAL - HWY 85 @ HWY 85 CONNECTOR CONSTRUCTION
Fayette County, GA

Fayette County Project Number: R-19/R-20
Invitation to Bid: 27036-B

PREPARED BY:
FAYETTE COUNTY PuBLIC WORKS
Fayetteville, GA 30214
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Checklist of Required Documents

(Be Sure to Return This Checklist and

the Required Documents in the order listed below)

ITB #27036-B: Traffic Signal - Hwy 85 @ Hwy 85 Connector Construction

Company information — on the form provided

Contractor Affidavit under 0.C.G.A. § 13-10-91(b)(1) — form provided

Bid Bond*

References — on form provided

Pricing sheet*

List of exceptions to specifications, if any — on the form provided

GDOT Prequalification Table and Documentation — form provided

Signed Addenda (if issued)

*FAILURE TO INCLUDE THIS ITEM WILL RESULT IN DISQUALIFICATION

COMPANY NAME:
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INTRODUCTION

ITB #27036-B: Traffic Signal - Hwy 85 @ Hwy 85 Connector Construction

This project is for the installation of a traffic signal with pedestrian facilities, new turn lanes,
and guardrail at the intersection of Hwy 85 and Hwy 85 Connector. The purpose of this project
is to alleviate congestion on Hwy 85 and Hwy 85 Connector during the AM and PM peak hours
and reduce crashes. Hwy 85 is owned and operated by the Georgia Department of
Transportation. Hwy 85 Connector is an off-system road owned and operated by Fayette
County.

Fayette County has acquired all the necessary fee-simple right-of-way and easements for the
construction of this project. All work is to be performed within these areas as shown on the
project plans. This project is fully funded through Fayette County's 2004 Special Purpose Local
Options Sales Tax (SPLOST).

Traffic signal equipment for the project is being provided by the Georgia Department of
Transportation (GDOT) District 3 office. See Exhibit 2 for the specific list of equipment they are
providing. Bidding Contractors shall exclude these materials from line item 647-1000 TRAFFIC
SIGNAL INSTALLATION NO. 1 and coordinate with GDOT’s Signal Shop Supervisor for equipment
pickup in Thomaston, GA. The Contractor shall be responsible for picking up and transporting
the equipment to the project site.
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ITB #27036-B: Traffic Signal - Hwy 85 @ Hwy 85 Connector Construction

GENERAL TERMS AND CONDITIONS

Definitions:
a. Bidder: A company or individual who submits a bid in response to this Invitation to Bid.
b. Successful Bidder: The company or individual that is awarded a contract.
c. Contractor: The Successful Bidder, upon execution of the contract.
d. County: Fayette County, Georgia.

Bid is Offer to Contract: Each bid constitutes an offer to become legally bound to a contract
with the County, incorporating the invitation to bid and the bidder’s bid. The binding offer
includes compliance with all terms, conditions, special conditions, specifications, and
requirements stated in the invitation to bid, except to the extent that a bidder takes written
exception to such provisions, and the County agrees to the exception. All such terms,
conditions, special conditions, specifications, and requirements will form the basis of the
contract. The bidder should take care to answer all questions and provide all requested
information, and to note any exceptions in the bid submission. Failure to ohserve any of the
instructions or conditions in this invitation to bid may result in rejection of the bid.

Binding Offer: To allow sufficient time for a contract to be awarded, each bid shall constitute a
firm offer that is binding for sixty (60) days from the date of the bid opening to the date of
award.

Bidder's Questions: As appropriate, the County will post answers to questions and/or other
information concerning the Invitation to Bid in the form of an addendum on the County’s
website at www.fayettecountyga.gov. It is the responsibility of the prospective bidder to check
the website for any addenda issued for this invitation to bid.

References: Include with your bid a list of three (3) jobs that your company has done that are
of the same or similar nature to the work described in this invitation to bid, on the form
provided. Include all information as requested on the form.

Bid Submission: Submit your bid, along with any addenda issued by the County, in a sealed
opaque envelope. Mail or deliver one (1) original bid, signed in ink by a company official
authorized to make a legal and bhinding offer, and one (1) copy on a flash drive, to:

Fayette County Government
Purchasing Department

140 Stonewall Avenue West, Suite 204
Fayetteville, GA 30214

Bid Number: 27036-B
Bid Name: Traffic Signal - Hwy 85 @ Hwy 85 Connector Construction

Also show your company name on the envelope. You may submit sealed bids in persaon, by U.S.
mail, or by a commercial carrier. Do not submit bids by facsimile, e-mail, or other electronic
means. Once submitted, all bids become the property of Fayette County.
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10.

11.

12.

13.

14.

15.

16.

Bid Preparation Costs: The bidder shall bear all costs associated with preparing the bid.

Late Bids: Bids not received in the Purchasing Department by the time and date of the
scheduled bid opening will not be considered.

More than One Bid: Do not submit alternate bids or options, unless requested or authorized by
the County in the Invitation to Bid. If a responder submits more than one bid without being
requested or authorized to do so, the County may disqualify the bids from that responder, at
the County’s option.

Bid Corrections or Withdrawals: The bidder may correct a mistake, or withdraw a bid,
before the bid opening by sending written notification to the Director of Purchasing. Bids
may be withdrawn after the bid opening only with written authorization from the
Director of Purchasing.

Defects or Irregularities in Bids: The County reserves the right to waive any defect or
irregularity in any bid received. In case of a discrepancy between unit prices and extended
prices, the unit price will govern unless the facts or other considerations indicate another basis
for correction of the discrepancy.

Prices Held Firm: Prices bid shall be firm for the period of the contract, unless otherwise
specified in the contract. All prices bid for commaodities, supplies, equipment, or other products
shall be quoted FOB Destination, Fayette County or job site.

Bidder Substitutions: Bidders offering substitutions or deviations from specifications stated in
the invitation to bid, shall list such substitutions or deviations on the “Exceptions to
Specifications” sheet provided, or on a separate sheet to be submitted with the bid. The
absence of such list shall indicate that the bidder has taken no exception to the specifications.
The evaluation of bids and the determination as to equality and acceptability of products or
services offered shall be at the discretion of the County.

Non-Collusion: By responding to this Invitation to Bid, the bidder represents that the bid is not
made in connection with any competing bidder, supplier, or service provider submitting a
separate response to this invitation to bid, and is in all respects fair and without collusion or
fraud.

Bid Evaluation: Award will be made to the lowest responsive, responsible bidder, taking into
consideration payment terms, vendor qualifications and experience, quality, references, any
exceptions listed, and/or other factors deemed relevant in making the award. The County may
make such investigation as it deems necessary to determine the ability of the bidder to perform,
and the bidder shall furnish to the County all information and data for this purpose as the
County may request. The County reserves the right to reject any bid item, any bid, or all bids,
and to re-advertise for bids.

Unbalanced Bid: If the County determines that the apparent low bid is unbalanced, the County
retains the right to negotiate with the apparent low bidder for the purpose of correcting the bid
imbalance without changing the overall bid amount. If the apparent low bidder and the County
cannot reach agreement, the County may deem the apparent low bid non-responsive. In such
case, the County reserves the right to award to the next-lowest bidder, or to reject any and all
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17.

18.

19.

20.

21.

bids and re-advertise the project.

Payment Terms and Discounts: The County’s standard payment terms are Net 30. Any
deviation from standard payment terms must be specified in the resulting contract, and both
parties must agree on such deviation. Cash discounts offered will be a consideration in
awarding the bid, but only if they give the County at least 15 days from receipt of invoice to pay.
For taking discounts, time will be computed from the date of invoice acceptance by the County,
or the date a correct invoice is received, whichever is the later date. Payment is deemed made,
for the purpose of earning the discount, on the date of the check.

Trade Secrets — Confidentiality: If any person or entity submits a bid or proposal that contains
trade secrets, an affidavit shall be included with the bid or proposal. The affidavit shall declare
the specific included information which constitutes trade secrets. Any trade secrets must be
either (1) placed in a separate envelope, clearly identified and marked as such, or (2) at a
minimum, marked in the affidavit or an attached document explaining exactly where such
information is, and otherwise marked, highlighted, or made plainly visible. See 0.C.G.A. § 50-
18-72 (A)(34).

Trade Secrets — Internal Use: In submitting a bid, the bidder agrees that the County may reveal
any trade secret materials contained in the bid to all County staff and officials involved in the
selection process, and to any outside consultant or other third parties who may assist in the
selection process. The bidder agrees to hold harmless the County and each of its officers,
employees, and agents from all costs, damages, and expenses incurred in connection with
refusing to disclose any material which the bidder has designated as a trade secret.

Ethics — Disclosure of Relationships: Before a proposed contract in excess of $10,000.00 is
recommended for award to the Board of Commissioners or the County Administrator, or before
the County renews, extends, or otherwise modifies a contract after it has been awarded, the
Contractor must disclose certain relationships with any County Commissioner or County Official,
or their spouse, mother, father, grandparent, brother, sister, son or daughter related by blood,
adoption, or marriage (including in-laws). A relationship that must be reported exists if any of
these individuals is a director, officer, partner, or employee, or has a substantial financial
interest the business, as described in Fayette County Ordinance Chapter 2, Article IV, Division 3
(Code of Ethics).

If such relationship exists between your company and any individual mentioned above, relevant
information must be presented in the form of a written letter to the Director of Purchasing. You
must include the letter with any bid, proposal, or price quote you submit to the Purchasing
Department.

In the event that a Contractor fails to comply with this requirement, the County will take action
as appropriate to the situation, which may include actions up to and including rejection of the
bid or offer, cancellation of the contract in question, or debarment or suspension from award of
a County contract for a period of up to three years.

Contract Execution & Notice to Proceed: After the Board of Commissioners makes an award, all
required documents are received by the County, and the contract is fully executed with
signature of both parties, the County will issue a written Notice to Proceed. The County shall
not be liable for payment of any work done or any costs incurred by any bidder prior to the
County issuing the Notice to Proceed.
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22.

23.

24.

25.

26.

27.

28.

29,

Unavailability of Funds: This contract will terminate immediately and absolutely at such time as
appropriated and otherwise unobligated funds are no longer available to satisfy the obligations
of the County under the contract.

Insurance: The Successful Bidder shall procure and maintain the following insurance, to be
in effect throughout the term of the contract, in at least the amounts and limits as follows:

a. General Liability Insurance: $1,000,000 combined single limit per occurrence,
including bodily and personal injury, destruction of property, and contractual
liability.

b. Automobile Liability Insurance: $1,000,000 combined single limit each
occurrence, including bodily injury and property damage liability.

c. Worker’s Compensation & Employer’s Liability Insurance: Workers
Compensation as required by Georgia statute.

Before a contract with the Successful Bidder is executed, the Successful Bidder shall
provide Certificates of Insurance for all required coverage. The Successful Bidder can
provide the Certificate of Insurance after award of the contract, but must be provided
prior to execution of the contract document by both parties. The certificate shall list an
additional insured as follows:

Fayette County, Georgia
140 Stonewall Avenue West
Fayetteville, GA 30214

Bid Bond: Bidder shall include a bid bond with your bid, equal to five percent (5%) of the total
amount bid. Bid bonds shall be provided by a surety which appear son the U.S. Treasury’s list of
approved bond sureties (Circular 570).

Performance and Payment Bonds: Prior to execution of a contract, the Successful Bidder shall
submit performance and payment bonds each equal to 100 percent of the contract value,
provided by a surety which appears on the U.S. Treasury’s list of approved bond sureties
(Circular 570).

Building Permits: Work performed for the County requiring building permits by licensed
Contractors will not have permit fees assessed, although any re-inspection fees for disapproved
inspections will be the responsibility of the Contractor prior to final inspections and the
Certificate of Occupancy or Certificate of Completion being issued.

Unauthorized Performance: The County will not compensate the Contractor for work
performed unless the work is authorized under the contract, as initially executed or as
amended.

Assignment of Contract: Assignment of any contract resulting from this Invitation to Bid will not
be authorized, except with express written authorization from the County.

Indemnification: The Contractor shall indemnify and save the County and all its officers, agents

and employees harmless from all suits, actions, or other claims of any character, name and
description brought for or on account of any damages, losses, or expenses to the extent caused
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30.

31.

32.

23

34.

35.

by or resulting from the negligence, recklessness, or intentionally wrongful conduct of the
Contractor or other persons employed or utilized by the Contractor in the performance of the
contract. The Contractor shall pay any judgment with cost which may be obtained against the
County growing out of such damages, losses, or expenses.

Severability: The invalidity of ane or more of the phrases, sentences, clauses or sections
contained in the contract shall not affect the validity of the remaining portion of the
contract. If any provision of the contract is held to be unenforceable, then both parties
shall be relieved of all obligations arising under such provision to the extent that the
provision is unenforceable. In such case, the contract shall be deemed amended to the
extent necessary to make it enforceable while preserving its intent.

Delivery Failures: If the Contractor fails to deliver contracted goods or services within the time
specified in the contract, or fails to replace rejected items in a timely manner, the County shall
have authority to make open-market purchases of comparable goods or services. The County
shall have the right to invoice the Contractor for any excess expenses incurred, or deduct such
amount from monies owed the Contractor. Such purchases shall be deducted from contracted
quantities.

Substitution of Contracted Items: The Contractor shall be obligated to deliver products awarded
in this contract in accordance with terms and conditions specified herein. If the Contractor is
unable to deliver the products under the contract, it shall be the Contractor’s responsibility to
obtain prior approval of the ordering agency to deliver an acceptable substitute at the same
price quoted in the Contractor’s original bid. In the event the Contractor consistently needs to
substitute or refuses to substitute products, the County reserves the right to terminate the
contract or invoke the “Delivery Failures” clause stated herein.

Inspection and Acceptance of Deliveries: The County reserves the right to inspect all goods and
products delivered. The County will decide whether to accept or reject items delivered. The
inspection shall be conclusive except with respect to latent defects, fraud, or such gross
mistakes as shall amount to fraud. Final inspection resulting in acceptance or rejection of the
products will be made as soon as practicable, but failure to inspect shall not be construed as a
waiver by the County to claim reimbursement or damages for such products which are later
found to be in non-conformance with specifications. Should public necessity demand it, the
County reserves the right to use or consume articles delivered which are substandard in quality,
subject to an adjustment in price to be determined by the Purchasing Director.

Termination for Cause: The County may terminate the contract for cause by sending written
notice to the Contractor of the Contractor’s default in the performance of any term of this
agreement. As appropriate, the County will compensate the Contractor for completed
performance, and for any partially completed performance as determined by the County to be
adequately performed. Termination shall be without prejudice to any of the County’s rights or
remedies by law.

Termination for Convenience: The County may terminate the contract for its convenience at
any time with 10 days’ written notice to the Contractor. In the event of termination for
convenience, the County will pay the Contractor for services performed. The County will
compensate partially completed performance based upon a signed statement of completion
submitted by the Contractor, which shall itemize each element of performance completed.

36. Force Majeure: Neither party shall be deemed to be in breach of the contract to the extent that
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37.

38.

performance of its obligations is delayed, restricted, or prevented by reason of any act of God,
natural disaster, act of government, or any other act or condition beyond the reasonable
control of the party in question.

Governing Law & Venue: This agreement shall be governed in accordance with the laws of the
State of Georgia. The parties agree to submit to the jurisdiction in Georgia, and further agree
that any cause of action arising under this agreement shall be required to be brought in the
appropriate venue in Fayette County, Georgia.

Open Records Act: In the event that the Contractor receives, and responds to, a request for
information as provided in Georgia’s Open Records Act (0.C.G.A. § 50-18-70 et seq.), the
Contractor shall promptly provide the County the same information provided to the initiator of
the request for information. Contractor shall email such information to the county’s Custodian
of Records at tsmith@fayettecountyga.gov.
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PROJECT TERMS AND CONDITIONS
ITB #27036-B: TRAFFIC SIGNAL - HWY 85 @ HWY 85 CONNECTOR CONSTRUCTION

Reference and Incorporation of GDOT Specifications - Unless noted otherwise in this
Invitation to Bid (ITB), the Georgia Department of Transportation’s Standard Specifications
Construction of Transportation Systems, most recent edition, are incorporated by
reference into the Project Manual and contract documents. All work shall be performed in
accordance with the GDOT specifications, and all pay items shall be measured and
evaluated in accordance with the specifications. They shall supersede all other
specifications unless more stringent requirements are listed.

It is the responsibility of the Contractor to be familiar with these specifications before
bidding and to adhere to them during construction. Fayette County is the owner of the
project and shall serve as the administrator of the contract in lieu of “The Department”.
Copies of the documents can be obtained from the GDOT website.

Contract Time — All work shall be substantially complete within one hundred and eighty-
three (183) calendar days of the NTP. Substantially complete means the signal is
operational and all new lane work is open for traffic.

Examples of items not required for substantial completion include thermoplastic striping,
removal of ESCP BMPs, and final stabilization.

All project work shall be complete within two hundred and forty-three (243) calendar
days of NTP.

Contract time is measured on a Calendar Day basis and includes County Holidays and
weekends.

If the bidder feels this schedule is not achievable due to material lead times or other
reasons, they should state so, in writing, during the Bidder’s Question period. Fayette
County will evaluate any information provided and adjust the schedule as appropriate.

County Holidays — The Contractor shall not work on a County Holiday unless written
approval is provided by Fayette County at least three days prior to the Holiday. The
County  Holiday  Schedule is  available on the  County’s  website:
https://fayettecountyga.gov/information/county holidays.htm

Work Hours — Unless otherwise approved by Fayette County, standard working hours are
Monday through Friday, 8:00 AM to 5:00 PM. However, we are open to coordinating
alternative schedules if needed and will work to accommodate any necessary work hour
adjustments.

Prequalification of Bidders — The Prime Contractor and/or subcontractor(s) shall be GDOT
prequalified in Work Class 150, 310, 400, and 647 and provide at least two (2) successfully
completed projects of similar scope and size within the past five (5) years. Fayette County
reserves the right to consider a contractor’s GDOT prequalification’s and past performance
when determining if a bid is responsive and responsible.
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The bid package shall include the required documentation demonstrating the above items
are satisfied. Failure to provide the documentation may result in the bid being
disqualified.

OSHA — Adhere to the Occupational Safety and Health Administration’s (OSHA) excavation
standards, 29 Code of Federal Regulations (CFR) Part 1926, Subpart P for excavation and
trenching operations.

Contractor Staging — Fayette County is not providing a staging area for the project beyond
the acquired right-of-way and easements. If additional area is needed, it shall be the
Contractor’s responsibility to acquire it at no additional cost to Fayette County. Contractor
staging shall not interfere with traffic on County or State roads.

Contractor Supervision and Work Coordination — The Contractor shall supervise and direct
the work. He/she shall be solely responsible for the means, methods, techniques,
sequences, and procedures of construction, including traffic control. The Contractor shall
employ and maintain onsite a qualified supervisor or superintendent who will be
designated in writing by the Contractor as the Contractor's site representative. The
supervisor shall have full authority to act on behalf of the Contractor and all
communications given to the supervisor shall be as binding as if given to the Contractor.
The supervisor shall always be present on the site as required to perform adequate
supervision and coordination of the work.

Workmanship Guarantee — The Contractor shall warranty and guarantee all materials
supplied, equipment furnished, and work performed to be free from defects (resulting
from faulty materials supplied or workmanship) for a period of twelve (12) months from
the date of Substantial Completion.

The Owner shall give notice of observed defects with reasonable promptness and the
Contractor shall have 45 calendar days to address the issue(s). If the Contractor fails to
make such repairs, adjustments, or other work that may be made necessary by such
defects, the Owner may do so and charge the Contractor the cost thereby incurred. If
different guarantees or warranties are required in the technical specifications for specific
items, then the more stringent (i.e., longer) ones apply.

Special Allowance — Due to the nature of the project and the potential for unforeseen
conditions, it is possible that some additional work or modification to the scope may be
required. A $25,000 Allowance is to be included in the Base Bid, to be used to cover Claims
(Section 105.13) or Extra Work (Section 109.05) with prior written approval from Fayette
County. The procedures for submitting such requests are documented in the referenced
Sections. If approved, the amount of the Claim or Extra Work will be deducted from the
Allowance. Requests greater than the amount available in the Allowance category may
require approval from the Fayette County Board of Commissioners.

Section 102 Bidding Requirements and Conditions — This section of the GDOT
Specifications is removed in its entirety from this ITB.

Section 103 Award and Execution of Contract — This section of the GDOT Specifications is
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removed in its entirety from this ITB.

M. Section 105.06 Cooperation with Utilities — The County will notify all utility companies

or other parties affected by the Award of the Contract and will assist the Contractor in
arranging for all necessary adjustments or relocations within or adjacent to the limits of
construction. It shall be the Contractor’s responsibility to plan with each utility owner a
schedule of operations that clearly sets forth at which stage of the Contractor’s
operations the utility owner will be required to perform adjustment and relocation
work.

Before beginning any mechanized boring, trenching, or digging the contractor shall call
Georgia 811 at least 72-hours in advance excluding weekends and holidays. Calls made
after 4:30pm count as the next day.

Exhibit 3 includes Existing Utilities and Drainage Conditions.

Section 105.09 Authority and Duties of the Resident Engineer — The Resident Engineer
shall be designated by Fayette County.

Section 105.10 Duties of the Inspector — Inspectors may be employed by Fayette County
or Fayette County’s designated Engineer.

Section 106 Control of Materials — The materials used in the work shall meet all quality
requirements of the contract. All materials shall be inspected, sampled, and tested by the
Contractor’s third-party Quality Control Technician before incorporation into the Work.
Sampling and testing shall be performed in accordance with GDOT’s Sampling, Testing and
Inspection Manual. Quality control tests shall be furnished to the County and may be used
as acceptance tests at the discretion of the County or Engineer. Testing will be paid for
from the Testing line item; the Contractor shall furnish formal written invoices showing the
date shipped, the quantities, and the unit prices.

Section 106.11 Field Laboratory — A field laboratory is not required.

Section 107.02 Permits and Licenses — The Contractor shall procure all permits and
licenses, pay all charges, taxes, and fees, and give all notices necessary and incidental to
the due and lawful prosecution of the work unless otherwise stated in the Contract
Documents.

Section 108.03 Prosecution and Progress - The Contractor shall furnish the County, for
approval, a progress schedule following the receipt of the Notice to Proceed and prior to
the pre-construction conference. The Contractor shall provide a revised progress schedule
at the end of each month showing the proposed plan to prosecute the balance of the
work. No payments will be made to the Contractor while the Contractor is delinquent in
submitting a progress schedule or a revised progress schedule.

Section 108.07 Determination of Contract Time — extension of contract time to be in
accordance with GDOT specifications.

Section 108.08 Failure or Delay in Completing Work on Time - Time is an essential
element of the Contract, and any delay in the prosecution of the Work may inconvenience
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the public, obstruct traffic, or interfere with business. In addition to the aforementioned
inconveniences, any delay in completion of the Work will always increase the cost of
engineering. For this reason, it is important that the Work be pressed vigorously to
completion. Should the Contractor or, in case of default, the Surety fail to complete the
Work within the time stipulated in the Contract or within such extra time that may be
allowed, charges shall be assessed against any money due or that may become due the
Contractor in accordance with the following schedule:

Contract Amount Daily Charges

For More Than To and Including Siizzzllzng:r:lzfe\;i?)iy;:fe
= $50,000 $950
$50,000 $250,000 $960
$250,000 $500,000 $1,240
$500,000 $2,500,000 $1,660
$2,500,000 $5,000,000 $2,700
$5,000,000 $10,000,000 $3,400

These fixed liquidated damages are not established as a penalty but are calculated and
agreed upon in advance by the County and the Contractor due to the uncertainty and
impossibility of making a determination as to the actual and consequential damages which
are incurred by the County and the general public as a result of the failure on the part of
the Contractor to complete the Work on time.

In addition to the above, the Contractor shall meet and satisfy all applicable GDOT
specifications as written in Section 108 Prosecution and Progress. In the event of a conflict,
the more stringent shall apply.

. Section 109.07 Partial Payment — At the end of each month, the Contractor shall submit a
pay application to the Engineer and County for review. The total value of items completed
in place will be verified by the Engineer and certified for payment. No payments will be
made to the Contractor while the Contractor is delinquent in submitting a progress
schedule or a revised progress schedule.

Section 150 Traffic Control — See Special Provision.

Section 161 Control of Soil Erosion and Sedimentation - This Work includes using best
management practices (BMPs) as required in the current edition of the Georgia Soil
and Water Conservation Commission Manual for Erosion and Sediment Control in
Georgia.

Section 639 Strain Poles for Overhead Signs and Signal Assemblies — Strain poles shall
comply with GDOT specifications and the Contract Documents. The Contractor is
responsible for determining the pole heights, dimensions, configuration, and loading
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AA.

BB.

CC.

DD.

EE.

requirements prior to ordering or fabrication. Any incorrectly ordered or fabricated poles
shall be replaced at no cost to the County. County or Engineer review of submittals does
not relieve the Contractor of this responsibility.

Section 647 Traffic Control Signal Installation — The contractor shall install all equipment,
poles, bases, wiring, and incidental materials required for a complete and functional traffic
control signal installation according to this section unless otherwise noted on the plans.

GDOT will provide the signal database and timing plan(s) for the new traffic signal. The
database will be provided by GDOT on a USB drive. On the day of signal turn-on, a GDOT
Signal Technician will be present and will upload the database and timing plan(s) to the
signal controller/cabinet. The Contractor shall coordinate with GDOT for signal turn-on
activities.

Section 682 Electrical Wire, Cable, and Conduit - The contractor shall install all wire, cable,
conduit, junction boxes and grounding for electrical power required for a complete and
functional traffic control signal installation according to this section unless otherwise noted
on the plans.

Section 670 Water Distribution System — Work on Fayette County Water System
infrastructure is not anticipated as part of this project. If it is required, however, all work
shall be in strict accordance with Fayette County Water System Specifications and GDOT
Specification 670 and as noted on the plans. In the event of a conflict, the more stringent
shall apply. The contractor performing the utility work shall be a licensed Utility Contractor
in the state of Georgia.

Section 700 Grassing - Furnish and install permanent grassing in all disturbed areas
according to Subsection 700.3.05.H and as shown on the plans.

Section 937 Detection Systems — Contractor shall furnish, install, and test the detection
system according to this section.

Battery Backup System - The Contractor shall furnish and install one (1) complete Battery
Backup System. The Battery Backup System shall be an external unit compatible with the
specified Model 332 cabinet and shall include all equipment necessary for a complete and
operational installation, including cabinet, batteries, transfer switch, wiring, mounting
hardware, and all associated equipment and incidental materials. The cost of furnishing
and installing the complete Battery Backup System shall be included in the Battery Backup
pay item.
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COMPANY INFORMATION
ITB #27036-B: Traffic Signal - Hwy 85 @ Hwy 85 Connector Construction

A. COMPANY

Company Name:

Physical Address:

Mailing Address (if different):

Website (if applicable):

B. AUTHORIZED REPRESENTATIVE

Signature:

Printed or Typed Name:

Title:

E-mail Address:

Phone Number: Fax Number:

C. PROJECT CONTACT PERSON

Name:

Title:

Phone Number:

E-mail Address:
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The undersigned contractor ("Contractor") executes this Affidavit to comply with 0.C.G.A § 13-10-91 related
to any contract to which Contractor is a party that is subject to 0.C.G.A. § 13-10-91 and hereby verifies its

Contractor Affidavit under 0.C.G.A. § 13-10-91(b)(l)

compliance with 0.C.G.A. § 13-10-91, attesting as follows:

a)

b)

c)

d)

g)

The Contractor has registered with, is authorized to use and uses the federal work authorization
program commonly known as E-Verify, or any subsequent replacement program;

The Contractor will continue to use the federal work authorization program throughout the
contract period, including any renewal or extension thereof;

The Contractor will notify the public employer in the event the Contractor ceases to utilize
the federal work authorization program during the contract period, including renewals or
extensions thereof;

The Contractor understands that ceasing to utilize the federal work authorization program
constitutes a material breach of Contract;

The Contractor will contract for the performance of services in satisfaction of such contract
only with subcontractors who present an affidavit to the Contractor with the information
required by 0.C.G.A. § 13-10-91(a), (b), and (c);

The Contractor acknowledges and agrees that this Affidavit shall be incorporated into any
contract(s) subject to the provisions of O.C.G.A. § 13-10- 91 for the project listed below to
which Contractor is a party after the date hereof without further action or consent by
Contractor; and

Contractor acknowledges its responsibility to submit copies of any affidavits, drivers' licenses,
and identification cards required pursuant to 0.C.G.A. § 13-10-91 to the public employer within
five business days of receipt.

Federal Work Authorization User Identification Number Date of Authorization

27036-B Traffic Signal - Hwy 85 @ Hwy

85 Connector Construction

Name of Contractor Name of Project

Fayette County, Georgia

Name of Public Employer

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on , , 2026 in (city), (state).

Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME
ON THIS THE DAY OF , 2026.

NOTARY PUBLIC

My Commission Expires:
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REFERENCES
ITB #27036-B: TRAFFIC SIGNAL - HWY 85 @ HWY 85 CONNECTOR CONSTRUCTION

Please list three (3) references for current or recent customers who can verify the quality of
service your company provides. Include at least two (2) successfully completed projects of
similar scope and size within the past five (5) years. Projects of similar size and scope are
preferable.

1. Government/Company Name

City & State

Work or Service Provided

Approximate Completion Date

Contact Person and Title

Phone Email

2. Government/Company Name

City & State

Work or Service Provided

Approximate Completion Date

Contact Person and Title

Phone Email

3. Government/Company Name

City & State

Work or Service Provided

Approximate Completion Date

Contact Person and Title

Phone Email

COMPANY NAME
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EXCEPTIONS TO SPECIFICATIONS
ITB #27036-B: Traffic Signal - Hwy 85 @ Hwy 85 Connector Construction

Please list below any exceptions or clarifications to the specifications of this Invitation to Bid.
Explain any exceptions in full.

COMPANY NAME
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GEORGIA DEPARTMENT OF TRANSPORTATION (GDOT)

CONTRACTORS AND SUBCONTRACTORS
PREQUALIFICATION TABLE

ITB 27036-B: Traffic Signal - Hwy 85 @ Hwy 85 Connector

The Prime Contractor and/or subcontractor shall be GDOT prequalified in Work Class 150, 310,
400, and 647 and provide at least two (2) successfully completed projects of similar scope and

size within the past five (5) years. Fayette County reserves the right to consider a contractor’s

GDOT prequalification’s and past performance when determining if a bid is responsive and

responsible.

The bid package shall include the required documentation demonstrating the above items are

satisfied. Failure to provide the documentation may result in disqualification of the bid.

WORK CLASS DESCRIPTION G;Fg;\n\f&r;g: o
150 Traffic Control
310 Graded Aggregate Construction
400 Hot Mix Asphaltic Concrete Construction
647 Traffic Signal Installation

Prior to issuing the Notice to Proceed, the Prime Contractor shall provide Fayette County, for

review and approval, the subcontractors to be used on the project.

Page 26 of 32




DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SPECIAL PROVISION

SECTION 150 — TRAFFIC CONTROL

150.1 GENERAL DESCRIPTION

This section, as supplemented by the Plans, Specifications, and Manual on Uniform Traffic
Control Devices (MUTCD) shall be considered the Temporary Traffic Control (TTC) Plan.
Activities shall consist of furnishing, installing, maintaining, and removing necessary traffic
signs, pedestrian signs, barricades, lights, signals, cones, pavement markings and other traffic
control devices and shall include flagging and other means for guidance and protection of
vehicular and pedestrian traffic through the Work Zone. This Work shall include both
maintaining existing devices and installing additional devices as necessary in construction work
zones.

All traffic control devices used during the construction of the project shall meet the standards
utilized in the MUTCD, and shall comply with the requirements of these Specifications, Georgia
Construction Standards and Details, Project Plans, Design Manuals, and Special Provisions.
When any provisions of this Specification or the Plans do not meet the minimum requirements
of the MUTCD, the MUTCD shall control. The current edition of the MUTCD shall be in effect for
the duration of the project.

No work shall be started on any project phase until the appropriate traffic control devices have
been placed in accordance with the Project requirements. Changes to traffic flow shall not
commence unless all labor, materials, and equipment necessary to make the changes are
available on the Project.

When any shift or change is made to the location of traffic or to the flow patterns of traffic, the
permanent safety features shall be installed and fully operational before making the change.
The cost of performing this work shall be included in Traffic Control-Lump Sum.

The Contractor shall prepare and submit a Temporary Traffic Control Plan for review and
approval by Fayette County at least seven (7) calendar days prior to mobilization. The Plan shall
include information on lane closures, traffic phasing, access to private property, etc. At least
one 12-foot travel lane shall always remain open for traffic and access to properties. All signs,
pavement markings, flagging operations, etc. shall be in accordance with the MUTCD.

150.2 WORK ZONE RESTRICTIONS

There shall be no off-site detour for the work and no full road closures.
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The Engineer may restrict construction operations if the Work would seriously disrupt traffic
flow when unusual traffic conditions exist, such as during holidays or bad weather.

Intermittent and/or daily single-lane closures shall be subject to the approval of the Engineer.
Each lane closure request shall be made at least 48 hours in advance of the time the lane
closure is to be implemented. Lane closures will not be allowed to remain unless being utilized
continuously for the purpose for which they were set up. No lane closures shall be permitted
on school days between the hours of 7:00 am to 8:30 am and 3:30 pm to 5:30 pm without prior
approval by the Engineer.

It shall be the responsibility of the Contractor to verify that these minimum requirements have
been met before proceeding with any phase of the Work. The Worksite Traffic Control
Supervisor (WTCS) shall monitor the work to ensure that all the rocks, boulders, construction
debris, stockpiled materials, equipment, tools and other potential hazards are kept clear of the
travel lane.

150.3 SUBMITTALS / PRECONSTRUCTION
A. Contractor Responsibilities

The Contractor will select the appropriate traffic control means and methods for the work
in accordance with Part 6 of the current edition of the Manual of Uniform Traffic Control
Devices and the Georgia Department of Transportation Standards, Specifications, and

Special Provisions (Section 150). Variation(s) from these documents or special conditions or
operations will require approval of the Engineer.

The contractor shall coordinate with GDOT’s SR 85 @ WHITEWATER CREEK Bridge Project
(P.l. No. 0013734) to ensure traffic control will not be affected for either project.

The Contractor shall develop detailed staging and temporary traffic control plans for
performing specific areas of the Work including but not limited to all traffic shifts, detours,
paces, or other activities that disrupt traffic flow. The Engineer may require detailed staging
and TTC plans for lane closures. These plans shall be submitted for approval at least two (2)
weeks prior to the scheduled date of the activity. Activities that have not been approved at
least seven (7) days prior to the scheduled date shall be rescheduled.

B. Sequence of Operations

Any Sequence of Operations provided in this Contract in conjunction with any staging

details which may be shown in the plans, is a suggested sequence for performing the Work.

It is intended as a general staging plan for the orderly execution of the work while

minimizing the impact on mainline, cross-streets, and side streets. The Contractor shall

develop detailed staging and temporary traffic control plans for performing specific areas of
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the Work including but not limited to all traffic shifts, detours, paces, or other activities that
disrupt traffic flow. These plans shall be submitted for approval at least two (2) weeks prior
to the scheduled date of the activity. Activities that have not been approved at least seven
(7) days prior to the scheduled date shall be rescheduled.

Where traffic is permitted through the work area under stage construction, the Contractor
may choose to construct, at no additional expense to the County, temporary on-site
bypasses or detours in order to expedite the work. Plans for such temporary bypasses or
detours shall be submitted to the Engineer for review and approval thirty at least (30)
calendar days prior to the proposed construction. Such bypasses or detours shall be
removed promptly when in the opinion of the Engineer, they are no longer necessary for
the satisfactory progress of the Work.

The County will not pay, or in any way, reimburse the Contractor for claims arising from the
Contractor’s inability to perform the Work in accordance with the Sequence of Operations
provided in the Contract or from an approved Contractor alternate.

The Contractor shall secure the Engineer’s approval of the Contractor’s proposed plan of
operation, sequence of work and methods of providing for the safe passage of vehicular
traffic before it is placed in operation. The proposed plan of operation shall supplement the
approved traffic control plan. Any major changes to the approved TTC plan, proposed by the
Contractor, shall be submitted to the Engineer for approval.

The above details shall be submitted to the Engineer for approval at least fourteen (14) days
prior to the anticipated traffic shift. The Contractor shall have traffic control details for a
traffic shift which has been approved by the Engineer prior to commencement of the
physical shift. All preparatory work relative to the traffic shift, which does not interfere
with traffic, shall be accomplished prior to the designated starting time. The Engineer and
the Contractor’s representative will verify that all conditions have been met prior to the
Contractor obtaining materials for the actual traffic shift.

150.4 ENFORCEMENT AND ADJUSTMENTS

The safe passage of traffic through and around the temporary traffic control zone, while
minimizing confusion and disruption to traffic flow, shall have priority over all other Contractor
activities. Continued failure of the Contractor to comply with the requirements of Section 150 -
Traffic Control will result in non-refundable deductions of monies from the Contract as shown
in this Subsection for non-performance of Work.

Failure of the Contractor to comply with this Specification shall be reason for the Engineer
suspending all other work on the Project, except erosion control and traffic control, taking

corrective action as specified in Section 105, and/or withholding payment of monies due to the
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Contractor for any work on the Project until traffic control deficiencies are corrected. These
other actions shall be in addition to the deductions for non-performance of traffic control.

SCHEDULE OF DEDUCTIONS FOR EACH CALENDAR DAY OF DEFICIENCIES OF TRAFFIC
CONTROL INSTALLATION AND/OR MAINTENANCE

ORIGNAL TOTAL CONTRACT AMOUNT
From More Than To and Including Daily Charge ;:ﬁ;::)vof:laifng;::;z:
S0 $100,000 $250 S500
$100,000 $1,000,000 $650 $1,300
$1,000,000 $5,000,000 $1,300 $2,600
$5,000,000 $20,000,000 $2,000 $4,000

150.5 MEASUREMENT AND PAYMENT

Payments will be made as a percent complete (as measured by schedule unless approved
otherwise by Fayette County) of the lump sum price bid, which shall include all traffic control

not paid for separately.

All of the requirements of Section 150 shall be in full force and effect. The cost of complying
with these requirements will not be paid for separately but shall be included in the overall lump

sum price.
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EXHIBIT 2

The contractor must coordinate pick up of the following equipment with GDOT’s Signal Shop
Supervisor (706-646-6655) in Thomaston, GA. These materials are provided by GDOT and need
to be excluded from line item 647-1000 TRAFFIC SIGNAL INSTALLATION NO. 1.

NON-NEMA CABINET, CONTROLLER ASSEMBLIES

A. CABINET ASSEMBLY, MODEL 332A W AUXILLIARY OUTPUT FILE - 1 EACH
B. SWITCH PACK (LOAD SWITCH) - 12 EACH

C. DCISOLATOR - 3 EACH

D. 2010 ECLIP CONFLICT MONITOR. EXTENDED FEATURES - 1 EACH

E. 2070 CONTROLLER W/ CURRENT GDOT OPERATING SOFTWARE - 1 EACH
F. 2-CHANNEL LOOP DETECTOR - 4 EACH

G. 332 CABINET BASE - 1 EACH

H. 332 CABINET WORKPADS - 2 EACH

LOOP / PED DETECTOR LEAD-IN WIRE
A. 3 PAIR,18 AWG - 3 REEL

SIGNAL CABLE
B. 7-CONDUCTOR, (14 AWG) - 3 REEL

ONE-WAY, 3-SECTION, 12", LED, TRAFFIC SIGNAL HEAD. PLASTIC - 6 EACH

ONE-WAY, 4-SECTION, 12", LED, TRAFFIC SIGNAL HEAD. PLASTIC - 1 EACH

BACK PLATE FOR ONE-WAY, 3-SECTION, 12" SIGNAL HEAD-2" RETROREFLECTIVE TP - 6 EACH
BACK PLATE FOR ONE-WAY, 4-SECTION, 12" SIGNAL HEAD-2" RETROREFLECTIVE TP - 1 EACH
ONE-WAY |-SECTION, 18" LED COUNTDOWN PEDESTRIAN SIGNAL HEAD, FULL HAND/MAN
OVERLAP, 9" HIGH NUMBERS & 12" SYMBOLS - 6 EACH

PEDESTRIAN PUSH BUTTON STATION ASSEMBLY
A.9"X15", PUSH BUTTON STATION, ONE-WAY, WITH ADAPTERS TO EXTEND FOR 9"X15"
SIGNS -6 EACH

PEDESTRIAN SIGN
A.9"X15", RIO-3E, (L)EFT OR (R)IGHT, STANDARD - 6 EACH

HARDWARE FOR SIDE-OF-POLE, ONE-WAY BRACKET ASSEMBLY - 2 EACH
HARDWARE FOR SIDE-OF-POLE, TWO-WAY BRACKET ASSEMBLY - 2 EACH
PULLBOX, TYPE 2- 11 EACH

PULLBOX, TYPE 3 - 3 EACH

PULLBOX, TYPE 4 - 1 EACH
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