## PROPOSAL #P759 KIWANIS PARK BASKETBALL COURT REFURBISHMENT

## TALLY SHEET

RESPONDING COMPANIES:	REMOVAL OF EXISTING BASKETBALL COURT	INSTALLATION OF NEW BASKETBALL COURT	REMOVAL OF EXISTING & INSTALLATION NEW BASKETBALL COURT:
	TOTAL PROPOSED AMOUNT -	TOTAL PROPOSED AMOUNT -	TOTAL PROPOSED AMOUNT -
SOUTHEASTERN TENNIS COURTS, INC.	\$3,360	\$26,520	\$29,880
SUNBELT ASPHALT	\$6,250.00	\$37,194.00	\$43,444.00

## THE FOLLOWING COMPANIES DID NOT RESPOND:

LICHTY COMMERCIAL CONSTRCUTION INC. - NO RESPONSE

ADD-IN TENNIS & FENCE INC. – NUMBER DISCONNECTED

SPORTS TURF COMPANY, INC. – PROJECT NOT BIG ENOUGH STATED BY NATALIE WHITE

RED OAK SPORTS, INC. – LEAN MORE TOWARDS FOOTBALL FIELD & BASEBALL FIELD PROJECTS. MR. WOMACK STATED HE DID NOT SUBMIT A PROPOSAL BECAUSE HE IS NEVER SUCCESSFUL IN FAYETTE COUNTY FOR WHATEVER REASON.

GROUP VI CONSTRUCTION, LLC - NO RESPONSE

ATHELTIC SPECIALTIES AND CONSTRUCTION, INC. - NO RESPONSE

TRAMMELL-HORTON CONTRACTING - NO RESPONSE

SOUTHERN ATHLETIC SYSTEMS – COMBINED WITH ADD-IN TENNIS & FENCE INC. (BONDING NOT IN PLACE) "RONNIE CARMACK" CORPORATE VISION INC. – DIDN'T HAVE TIME TO LOOK AT THE PROJECT. "HORACE ROBERTS JR."

GEC INTERNATIONAL LLC – NO RESPONSE

BELZ ARCHITECTURE-CONSTRUCTION - NO RESPONSE

ACT IT! TENNIS COURTS SOUTH INC. - WOULD NOT BE ABLE TO SUPPLY PAYMENT & PERFORMANCE BONDS. "TROY SMITH"