



140 STONEWALL AVENUE WEST, STE 204 FAYETTEVILLE, GEORGIA 30214 PHONE: 770-305-5420

PHONE: 770-305-5420 www.fayettecountyga.gov

April 26, 2017

Subject: IFB #1297-B: SR 92 Westbridge Veterans Pkwy Construction Improvements – Addendum #2

#### Gentlemen/Ladies:

Included herein is additional information and clarification for the above referenced invitation for bids. Please consider all of this information when preparing your bid.

- 1. The scale on the cross sections are stated as 1" = 20' vert & horz but actually scale 1" = 10'. Can you clarify which one is correct? Cross sections are 1"= 10' Vertical and 1" = 20' Horizontal.
- 2. There is not an item for Temporary Mulch for erosion control. How will this work be paid for? Include per acre price for Temporary Mulch (Ds1), at 3.75 acres total. Added item #55 to pricing sheet.
- 3. There is not an item for Sediment Inlet Traps for erosion control as shown on the plans. How will this work be paid for? Include price per each sediment inlet trap, total of 7 on project. Added item #56 to pricing sheet.
- 4. Items for Safety End Section 18" and 24" do not have a slope specified. Are these to be 4:1 or 6:1 SES? 6:1 SES
- 5. Pay Item #13 specifies 18" CMP Pipe. The pipe material chart on drawing 4-02 does not allow any type of metal pipe to be used. Can you please clarify if metal pipe will be allowed or will all pipe be RCP? All pipe to be RCP.
- 6. What is the duration for this project? 9-months (see bottom of new pricing sheet)
- 7. What are the liquidated damages for this project? \$250/day (see bottom of new pricing sheet)

- 8. The profile for Wall A is shown on sheet 31-01. However, there are no other details for the wall. We need the dimensions of the wall (footing, keyway, stem, etc.) and the required rebar size & spacing? Wall to be Standard GDOT 9031L Gravity Wall, typical section A (see attachment).
- Scale on mainline cross sections states 1' = 20' but actual drawings are 1" = 10'. Which do I use? Cross sections are 1" = 10' Vertical and 1" = 20' Horizontal.
- 10. Will you please provide a text/ascii file of the Georgia State Plane Coordinates at 50' intervals along all pertinent alignments associated with this project? Fayette County will not provide a text/asci file as requested. We can provide a CADD file, if needed.
- 11. On Drawing 14-04 a parking lot is outlined as Alternate A. There are no other details, pay items, etc. to explain or price this work on the bid form. Can you please provide some clarification for Alternate A labeled on the plans? Unit asphalt quantities for the Alternate A labeled on the plans are included within the various asphalt project quantities.
- 12. Is there a Geotechnical report available or will rock be paid as a pay item if present? There is no Geotechnical report for this project. There is no separate payment for rock, if encountered. All grading work is included under grading complete.
- 13. Is the contractor responsible for the demolition of the Coleman Lumber Company office building adjacent to business sign that the plans call out to be removed and reset? Contractor is responsible for the demolition of the Coleman Lumber Company office building.
- 14. Drawing # 14-04 at station 243+25 shows an existing building in the new roadway who is responsible for the demo / removal of the building? Contractor is responsible for the demolition of that building.
- 15. We assume that all utility relocations as shown on the drawings are to be handled by the utility owner, correct? Yes. Contractor is responsible for coordination of those utility relocations as needed.
- 16. Included here-in please find a revised contractor experience form.

Danaissad lass	Commons
Received by	Company
J	1 2

Note: If this addendum is not returned to the Fayette County Purchasing Department or if it is returned not signed, <u>all</u> responders shall still be responsible for the requirements of this addendum and the specifications or changes herein.

The opening date for this invitation for bids has changed. The new opening date is: 3:00p.m., Wednesday, May 3, 2017. Bids must be received in the Purchasing Department at the address above in Suite 204 on or before the opening date and time.

If you have already submitted a bid, it will be opened and read on the opening date. If you would not like your bid opened or should you desire to submit a new bid, your original bid must be picked up, or you must notify the Fayette County Purchasing Department **in writing** to, email address: <u>tbarwicks@fayettecountyga.gov</u> or fax to (770) 719-5515 of your desire to not have your bid opened.

Thank you for your attention to this matter.

Sincerely,

Ted L. Burgess

Director of Purchasing

TLB/tcb

Attachment

# #1297-B: SR 92 WESTBRIDGE VETERANS PKWY CONSTRUCTION IMPROVEMENTS

## CONTRACTOR EXPERIENCE FORM

The same projects identified on the Reference Form may be described here with explanation, pictures, etc.

Road/Veterans Pkwy bid specifications that, has
proficiency in the construction of new roadways; intersection improvements within a State
Route construction; and providing traffic management during construction within a State
Route. This may be demonstrated by reference to the successful performance of similar
work on the following four projects:
<b>Projects 1 &amp; 2</b> – Completed within past five (5) years the construction of at least two projects within the State of Georgia having similar or greater scope and complexity to the SR92 @Westbridge Road/Veterans Parkway project entailing roadway construction within the limits of or crossing a State Route.
(1) Name/Type of Project
Description
Owner
Total Construction Contract Amount
Date of Completion
Contact Name & Title
Phone Number
Email
(2) Now of Trans of Duringt
(2) Name/Type of Project
Description
Owner
Total Construction Contract Amount
Date of Completion
Contact Name & Title
Phone Number
Email

**Projects 3 & 4** – Completed within past ten (10) years the construction of at least two projects within the State of Georgia having similar or greater scope and complexity to the SR92 @Westbridge Road/Veterans Parkway project entailing roadway construction within the limits of or crossing a State Route.

(3) Name/Type of Project	
Description	
<u> </u>	
Owner	
Date of Completion	
Contact Name & Title	
Phone Number	
Email _	<del></del>
(4) Nama/Tyma of Project	
(4) Name/Type of Project Description	
Description	
-	
Owner	
Total Construction Contract Amount	
Date of Completion	
Contact Name & Title	
Phone Number	
Email	
Owner/President/CEO Certification	
	accurate and is provided to satisfy minimum ractor experience for the SR92 @ Westbridge
Road/Veterans Parkway project.	ractor experience for the SK92 (ii) westorage
This, 2017.	
Name of Company:	
Ву:	
Title:	

### REVISED PRICING SHEET - BID #1297-B - ADDENDUM #2

## SR 92 WESTBRIDGE VETERANS PKWY CONSTRUCTION IMPROVEMENTS

BIDDER agrees to perform all the work described in the CONTRACT DOCUMENTS, within the time set forth therein, and for the following unit prices or lump sum values:

BIDS shall include sales tax and all other applicable taxes and fees.

BID SCHEDULE					
			Est.	Unit	Total
No.	Item Description	Unit	Quant.	Price	Price
	GE	NERAL			
1 M	Iobilization	LS	1		
2 T	raffic Control	LS	1		
3 C	learing & Grubbing	LS	1		
4 G	rading Complete	LS	1		
5 R	elocate Water Meter Box	EA	2		
6 A	djust Valve Box to Grade	EA	1		
	STORM	DRAINA	GE		
/	OT STD. 1122-2, 18" afety End Section	EA	8		
X I	OT STD. 1122-1, 24" afety End Section	EA	3		
9 Ju	OT STD. 1011-A, Precast anction Box Structure, 0' – 0' Deep	EA	6		
0 D	OT STD. 1019-A, Precast rop Inlet Structure, Incl. rate	EA	2		
1 18	8" RCP Pipe, 0' – 10'	LF	247		
12 24	4" RCP Pipe, 0' – 10'	LF	303		
13 18	8" CMP Pipe, 0' - 10'	LF	24		

	SURFACIN	G QUAN	FITIES			
14	Recycled Asphalt Concrete, 12.5MM Superpave, GP 2 Only, Incl. Bitum Matl & H Lime, 165 lb/sy	TN	840			
15	Recycled Asphalt Concrete, 19MM Superpave, GP 2 Only, Incl. Bitum Matl & H Lime, 220 lb/sy	TN	585			
16	Recycled Asphalt Concrete, 25MM Superpave, GP 2 Only, Incl. Bitum Matl & H Lime, 440 lb/sy	TN	1,170			
17	Graded Aggregate Base Course, Incl Matl	TN	4,240			
18	Recycled Asphalt Conc. Leveling, Incl Bitum Matl & H Lime	TN	200			
19	Bituminous Tack Coat	GAL	1,083			
20	Sawcut Joints in Exist Asphalt Pvmt	LF	985			
21	Pvmt Reinf Fabric Strips, TP 2, 18 in. Width	LF	985			
22	Asphalt Milling	SY	503			
23	Concrete, Class B, Base or Pvmt Widening	CY	21			
24	Driveway Reconstruction, 19MM Superpave Asphalt Conc., 220 lb/sy	TN	110			
CURB & GUTTER						
25	DOT Std. 9032B, 24" Concrete Curb & Gutter	LF	110			
RETAINING WALL						
26	Poured in place Concrete Retaining Wall	LS	1			
TRAFFIC CONTROL						
27	Type 1 RPM, Yellow	EA	84			

28	Type 1 RPM, White	EA	50	
29	Type 1 RPM, Blue	EA	2	
30	Type 1, Thermoplastic Arrow	EA	6	
31	Type 2, Thermoplastic Arrow	EA	16	
32	Thermoplastic Stripe, 5" Thk, Solid White	LF	6,626	
33	Thermoplastic Stripe, 5" Thk, Solid Yellow	LF	3,416	
34	Thermoplastic Stripe, 5" Thk, Skip White	LF	450	
35	Thermoplastic, 24" Wide, Solid Stop Bar	LF	52	
36	Thermoplastic Traffic Stripe, White	SY	43	
37	Thermoplastic Traffic Stripe, Yellow	SY	314	
	TRAFFI	C SIGNA	GE	
38	Changeable Message Sign, Portable, Type 3	EA	2	
39	W2-1, Intersection Ahead, 30"x 30"	EA	2	
40	W16-8P, Street Name, 30" x 8" (1.67 SF)	EA	4	
41	R1-1, Stop Sign, 36" x 36" (9 SF)	EA	2	
42	R2-1, Speed Limit, 24" x 30" (5 SF)	EA	2	
43	W3-1, Stop Ahead, 30" x 30" (6.25 SF)	EA	4	
44	R1-2, Yield Sign, 36"x 36" (9 SF)	EA	2	
45	D3-1, Road Name, 10" x 36" (2.5 SF)	EA	0	
46	M1-5, Route Marker, 24" x 24", (4 SF)	EA	2	
47	M6-4, Directional, 10" x 24", (1.67 SF)	EA	2	
48	Galvanized Steel Post, TP 7 (10ft)	EA	20	

	EROSIO	N CONTI	ROL		
49	Silt Fence, Type C, Install, Maintenance & Removal	LF	6350		
50	Rock Check Dams, Install, Maintenance & Removal	EA	21		
51	Outlet Protection, Stone Dumped Rip Rap, TP 1, 24" THK	SY	200		
52	Construction Exit, Install, Maintenance & Removal	EA	2		
53	Temporary Grassing	AC	3.75		
54	Permanent Grassing	AC	3.75		
55	Temporary Mulching	AC	3.75	Transien.	
56	Sediment Inlet Traps	EA	7		
	ALLO	WANCES	S		
57	Allowance Per Special Conditions	LS	1	\$50,000.00	\$50,000.00
	Base Bid Total				

BIDDER hereby agrees to commence WORK under this contract on or before a date to be specified in the NOTICE TO PROCEED and to fully complete the PROJECT within  $\underline{270}$  consecutive calendar days thereafter. BIDDER further agrees to pay as liquidated damages, the sum of \$ $\underline{250.00}$  for each consecutive day thereafter as provided in the Terms and Conditions.

GDOT Prequalification/Certification No	
State Payment Terms	Days
State Number of Days to Commence Work after Notice to Proceed	

COMPANY NAME:

