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CHECKLIST OF DOCUMENTS TO RETURN 
 

ITB #1844‐B: Redwine Road & Starrs Mill School Complex Multi‐Use Path 
 
 

Return this checklist and the documents listed below with your submittal. 
 
 
Contractor Affidavit under O.C.G.A. § 13‐10‐91(b)(1)  __________ 
 
Bid Bond  __________ 
 
Project Pricing Sheet (4 pages)  __________ 
 
Exceptions, if any  __________ 
 
Company Information Form  __________ 
 
GDOT Prequalification Contractors and Registered Subcontractors Table  __________ 
 
Letter certifying three years of existence and no contract default  __________ 
 
Contractor Experience Form  __________ 
 
Federal Aid Certification (Equal Employment Opportunity)  __________ 
 
Non‐Collusion Certification  __________ 
 
 
 
 
   
COMPANY NAME: ______________________________________________________ 

 
Note: Omission of one or more of the above items may render the bid non‐responsive. 
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Fayette County Board of Commissioners 

Redwine Road & Starrs Mill School Complex Multi‐Use Path 

ITB# 1844‐B 

 

GDOT PI 0012624 

2017 SPLOST No. 17TAH 

 

 

INTRODUCTION 

 

Fayette County is soliciting Bids from Georgia Department of Transportation (GDOT) prequalified 

Contractors experienced with path construction, including, but not limited to drainage improvements, 

grading, signal installation, and paving.  The project is along the southern end of Redwine Road in 

Fayette County.  The approximate limits are from the intersection of Foreston Place with Redwine Road 

(southern termini) to the intersection of Quarters Road and Birkdale Drive with Redwine Road (northern 

termini).  A portion of the project is inside the City limits of Peachtree City.   

 

The purpose of the project is to construct a 10‐ft wide (typical) asphalt path along the eastern side of 

Redwine Road.  The path will be used by pedestrians, bicycles, golf carts, etc. and will connect with 

existing path segments and cross several intersecting side streets.  The project also includes 

construction and installation of a pedestrian hybrid beacon at proposed Redwine Road crosswalk.   

 

This project is jointly funded with Fayette County Special Purpose Local Option Sales Tax (SPLOST) 

money and Surface Transportation Block Grant – Urban (STBG) funds.  All requirements associated with 

federal‐aid projects shall be followed by the Contractor.  Although GDOT retains ultimate responsibility 

for ensuring federal requirements are satisfied, the project is being locally‐let by Fayette County and 

Fayette County will provide construction oversight. 

 
Fayette County has acquired all necessary fee‐simple right‐of‐way and construction easements for this 

project.   
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FAYETTE COUNTY GENERAL TERMS AND CONDITIONS 
 

ITB #1844‐B: Redwine Road & Starrs Mill School Complex Multi‐Use Path 
 

1. Definitions: The term “contractor” as used herein and elsewhere in these Terms and Conditions 
shall be used synonymously with the term “successful bidder.”  The term “county” shall mean 
Fayette County, Georgia. 

 
2. Bid is Offer to Contract: Each bid constitutes an offer to become legally bound to a contract 

with the county, incorporating the invitation to bid and the bidder’s bid.  The binding offer 
includes compliance with all terms, conditions, special conditions, specifications, and 
requirements stated in the invitation to bid, except to the extent that a bidder takes written 
exception to such provisions.  All such terms, conditions, special conditions, specifications, and 
requirements will form the basis of the contract. The bidder should take care to answer all 
questions and provide all requested information, and to note any exceptions in the bid 
submission.  Failure to observe any of the instructions or conditions in this invitation to bid may 
result in rejection of the bid. 

 
3. Binding Offer:  Each bid shall constitute a firm offer that is binding for sixty (60) days from the 

date of the bid opening, unless the bidder takes exception to this provision in writing. 
 

4. Bidder’s Questions: The Fayette County Purchasing Department must receive questions about 
this invitation to bid in writing at least six days before the scheduled bid opening, excluding 
Saturdays, Sundays, and holidays.  The county will post answers to questions and/or other 
information concerning the invitation to bid in the form of an addendum on the county’s 
website at www.fayettecountyga.gov.  It is the responsibility of the prospective bidder to check 
the website for any addenda issued for this invitation to bid. 

 
5. References: Include with your bid a list of three (3) jobs that your company has done that are 

of  the  same  or  similar  nature  to  the work  described  in  this  invitation  to  bid,  on  the  form 
provided.  Include all information as requested on the form. 

 
6. Bid Submission: Submit your bid, along with any addenda issued by the county, in a sealed 

opaque envelope with the following information written on the outside of the envelope: 
 

a. The bidder’s company name, 
b. The bid number, which is #1844‐B, and 
c. The bid name, which is Redwine Road & Starrs Mill School Complex Multi‐Use Path 

 
Mail or deliver one (1) original bid, signed in ink by a company official authorized to make a legal 
and binding offer, and a copy on a flash drive, to: 

 
Fayette County Government 
Purchasing Department 
140 Stonewall Avenue West, Suite 204 
Fayetteville, GA 30214 

 
Attention: Contracts Administrator 
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You may submit bids in person, by U.S. mail, or by a commercial carrier.  Do not submit bids by 
facsimile, e‐mail, or other electronic means.  Once submitted, all bids become the property of 
Fayette County. 

 
7. Bid Preparation Costs: The bidder shall bear all costs associated with preparing the bid. 

 
8. Late Bids: Bids not received by the time and date of the scheduled bid opening will not be 

considered, unless the delay is a result of action or inaction by the county. 
 

9. More than One Bid: Do not submit alternate bids or options, unless requested or authorized by 
the county in the Invitation to Bid.  If a responder submits more than one bid without being 
requested or authorized to do so, the county may disqualify the bids from that responder, at the 
county’s option. 

 
10. Bid Corrections or Withdrawals: The bidder may correct a mistake, or withdraw a bid, 

before the bid opening by sending written notification to the Director of Purchasing.  Bids 
may be withdrawn after the bid opening only with written authorization from the 
Director of Purchasing. 

 
11. Defects or Irregularities in Bids: The county reserves the right to waive any defect or irregularity 

in any bid received.   In case of an error in extension of prices or totals in the bid, the unit prices 
shall govern. 

 
12. Prices Held Firm: Prices quoted shall be firm for the period of the contract, unless otherwise 

specified in the bid.  All prices for commodities, supplies, equipment, or other products shall be 
quoted FOB Destination, Fayette County or job site. 

 
13. Brand Name: If items in this invitation for bid have been identified, described or referenced by a 

brand name or trade name description, such identification is intended to be descriptive, but not 
restrictive and is to indicate the quality and characteristics of products that may be offered.  
Alternative products may be considered for award if clearly identified in the bid.  Items offered 
must meet required specifications and must be of a quality which will adequately serve the use 
and purpose for which intended. 

 
14. Bidder Substitutions: Bidders offering substitutions or deviations from specifications stated in 

the invitation to bid, shall list such substitutions or deviations on the “Exceptions to 
Specifications” sheet provided, or on a separate sheet to be submitted with the bid.  The 
absence of such list shall indicate that the bidder has taken no exception to the specifications.  
The evaluation of bids and the determination as to equality and acceptability of products or 
services offered shall be the responsibility of the county. 

 
15. Samples: When the county requires samples as part of the bid and vendor selection process, 

bidders must provide requested samples within the time allotted, and at no cost to the county 
unless otherwise specified.  Any goods provided under contract shall conform to the sample 
submitted.  The county will return samples only at the bidder’s request, and at the bidder’s 
expense, if they are not destroyed by testing. 
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16. Non‐Collusion: By responding to this invitation to bid, the bidder represents that the bid is not 
made in connection with any competing bidder, supplier, or service provider submitting a 
separate response to this invitation to bid, and is in all respects fair and without collusion or 
fraud. 

 
17. Bid Evaluation: Award will be made to the lowest responsive, responsible bidder, taking into 

consideration payment terms, vendor qualifications and experience, quality, references, any 
exceptions listed, and/or other factors deemed relevant in making the award. The county may 
make such investigation as it deems necessary to determine the ability of the bidder to perform, 
and the bidder shall furnish to the county all information and data for this purpose as the county 
may request.  The county reserves the right to reject any bid item, any bid, or all bids, and to re‐
advertise for bids. 
 

18. Determination of Lowest Bidder: If the Invitation to Bid includes a base bid and alternates, the 
low bid will be determined based on the sum of the base bid and any alternates selected by the 
Owner. 

 
19. Partial Award: The county reserves the right to make award by item, by group of items, by 

any combination of items, or by lump sum award.  The award will be made in the best 
interest of the county.  Bidders may restrict their bids to consideration of a lump sum 
award or other restriction only by so indicating on the pricing sheet or the “Exceptions to 
Specifications” sheet included in the invitation to bid.  Bidders who do not restrict 
consideration of their bids in this manner shall be expected to accept any portion of the 
bid awarded.  The county reserves the right to award multiple contracts for the products 
or services sought by this invitation to bid. 

 
20. Payment Terms and Discounts: The County’s standard payment terms are Net 30.  Any 

deviation from standard payment terms must be specified in the resulting contract, and both 
parties must agree on such deviation.  Cash discounts offered will be a consideration in 
awarding the bid, but only if they give the county at least 15 days from receipt of invoice to pay.  
For taking discounts, time will be computed from the date of invoice acceptance by the County, 
or the date a correct invoice is received, whichever is the later date.  Payment is deemed made, 
for the purpose of earning the discount, on the date of the check. 
 

21. Trade Secrets – Confidentiality: If any person or entity submits a bid or proposal that contains 
trade secrets, an affidavit shall be included with the bid or proposal.  The affidavit shall declare 
the specific included information which constitutes trade secrets.  Any trade secrets must be 
either (1) placed in a separate envelope, clearly identified and marked as such, or (2) at a 
minimum, marked in the affidavit or an attached document explaining exactly where such 
information is, and otherwise marked, highlighted, or made plainly visible.  See O.C.G.A. § 50‐
18‐72 (A)(34). 

 
22. Trade Secrets – Internal Use: In submitting a bid, the bidder agrees that the county may reveal 

any trade secret materials contained in the bid to all county staff and officials involved in the 
selection process, and to any outside consultant or other third parties who may assist in the 
selection process.  The bidder agrees to hold harmless the county and each of its officers, 
employees, and agents from all costs, damages, and expenses incurred in connection with 
refusing to disclose any material which the bidder has designated as a trade secret. 
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23. Ethics – Disclosure of Relationships: Before a proposed contract in excess of $10,000.00 is 

recommended for award to the Board of Commissioners or the County Administrator, or before 
the County renews, extends, or otherwise modifies a contract after it has been awarded, the 
contractor must disclose certain relationships with any County Commissioner or County Official, 
or their spouse, mother, father, grandparent, brother, sister, son or daughter related by blood, 
adoption, or marriage (including in‐laws).  A relationship that must be reported exists if any of 
these individuals is a director, officer, partner, or employee, or has a substantial financial 
interest the business, as described in Fayette County Ordinance Chapter 2, Article IV, Division 3 
(Code of Ethics). 
 
If such relationship exists between your company and any individual mentioned above, relevant 
information must be presented in the form of a written letter to the Director of Purchasing.  You 
must include the letter with any bid, proposal, or price quote you submit to the Purchasing 
Department. 
 
In the event that a contractor fails to comply with this requirement, the County will take action 
as appropriate to the situation, which may include actions up to and including rejection of the 
bid or offer, cancellation of the contract in question, or debarment or suspension from award of 
a County contract for a period of up to three years. 

 
24. Contract Execution & Notice to Proceed: After the Board of Commissioners makes an award, all 

required documents are received by the county, and the contract is fully executed with 
signature of both parties, the county will issue a written Notice to Proceed.  The county shall not 
be liable for payment of any work done or any costs incurred by any bidder prior to the county 
issuing the Notice to Proceed. 

 
25. Unavailability of Funds: This contract will terminate immediately and absolutely at such time as 

appropriated and otherwise unobligated funds are no longer available to satisfy the obligations 
of the county under the contract. 

 
26. Insurance: The successful bidder shall procure and maintain the following insurance, to be 

in effect throughout the term of the contract, in at least the amounts and limits as follows: 
 

a. General  Liability  Insurance:  $1,000,000  combined  single  limit  per  occurrence, 
including  bodily  and  personal  injury,  destruction  of  property,  and  contractual 
liability. 
 

b. Automobile Liability Insurance: $1,000,000 combined single limit each occurrence, 
including bodily injury and property damage liability. 

 
c. Worker’s Compensation & Employer’s Liability Insurance: Workers Compensation 

as required by Georgia statute. 
 

Before a contract with the successful bidder is executed, the successful bidder shall provide 
Certificates of Insurance for all required coverage.  The successful offeror can provide the 
Certificate of Insurance after award of the contract, but must be provided prior to execution 
of the contract document by both parties.  The certificate shall list an additional insured as 
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follows:  
 

Fayette County, Georgia 
140 Stonewall Avenue West 
Fayetteville, GA 30214 

 
27. Bid Bond: You must include a bid bond with your bid, equal to five percent (5%) of the total 

amount bid.  Bid bonds shall be provided by a surety which appears on Georgia’s list of 
approved sureties administered by the State Insurance Commissioner, or the U.S. Treasury’s list 
of approved bond sureties (Circular 570). 

 
28. Performance and Payment Bonds: Prior to execution of a contract, the successful bidder shall 

submit a performance bond of 100 percent of the contract amount, and a payment bond of 110 
percent of the contract value, provided by a surety which appears on Georgia’s list of approved 
sureties administered by the State Insurance Commissioner, or the U.S. Treasury’s list of 
approved bond sureties (Circular 570). 
 

29. Building Permits: Work performed for the county requiring building permits by licensed 
contractors will not have permit fees assessed, although any re‐inspection fees for disapproved 
inspections will be the responsibility of the contractor prior to final inspections and the 
Certificate of Occupancy or Certificate of Completion being issued. 

 
30. Unauthorized Performance: The county will not compensate the contractor for work performed 

unless the work is authorized under the contract, as initially executed or as amended. 
 

31. Assignment of Contract: Assignment of any contract resulting from this invitation to bid will not 
be authorized, except with express written authorization from the county. 
 

32. Indemnification: The contractor shall defend, indemnify and save the county and all its officers, 
agents and employees harmless from all suits, actions, or other claims of any character, name 
and description brought for or on account of any damages, losses, or expenses to the extent 
caused by or resulting from the negligence, recklessness, or intentionally wrongful conduct of 
the contractor or other persons employed or utilized by the contractor in the performance of 
the contract.  The contractor shall pay any judgment with cost which may be obtained against 
the county growing out of such damages, losses, or expenses. 

 
33. Severability: The invalidity of one or more of the phrases, sentences, clauses or sections 

contained  in  the  contract  shall  not  affect  the  validity  of  the  remaining  portion  of  the 
contract.  If any provision of the contract is held to be unenforceable, then both parties shall 
be relieved of all obligations arising under such provision to the extent that the provision is 
unenforceable.    In  such  case,  the  contract  shall  be  deemed  amended  to  the  extent 
necessary to make it enforceable while preserving its intent. 

 
34. Delivery Failures: If the contractor fails to deliver contracted goods or services within the time 

specified in the contract, or fails to replace rejected items in a timely manner, the county shall 
have authority to make open‐market purchases of comparable goods or services.  The county 
shall have the right to invoice the contractor for any excess expenses incurred, or deduct such 
amount from monies owed the contractor.  Such purchases shall be deducted from contracted 
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quantities. 
 

35. Substitution of Contracted Items: The contractor shall be obligated to deliver products awarded 
in this contract in accordance with terms and conditions specified herein. If a contractor is 
unable to deliver the products under the contract, it shall be the contractor’s responsibility to 
obtain prior approval of the ordering agency to deliver an acceptable substitute at the same 
price quoted in the contractor’s original bid.  In the event any contractor consistently needs to 
substitute or refuses to substitute products, the County reserves the right to terminate the 
contract or invoke the “Delivery Failures” clause stated herein. 
 

36. Inspection and Acceptance of Deliveries: The county reserves the right to inspect all goods and 
products delivered.  The county will decide whether to accept or reject items delivered. The 
inspection shall be conclusive except with respect to latent defects, fraud, or such gross 
mistakes as shall amount to fraud.  Final inspection resulting in acceptance or rejection of the 
products will be made as soon as practicable, but failure to inspect shall not be construed as a 
waiver by the county to claim reimbursement or damages for such products which are later 
found to be in non‐conformance with specifications.  Should public necessity demand it, the 
county reserves the right to use or consume articles delivered which are substandard in quality, 
subject to an adjustment in price to be determined by the Purchasing Director. 

 
37. Termination for Cause: The county may terminate the contract for cause by sending written 

notice to the contractor of the contractor’s default in the performance of any term of this 
agreement.  As appropriate, the county will compensate the contractor for completed 
performance, and for any partially completed performance as determined by the county to be 
adequately performed.  Termination shall be without prejudice to any of the county’s rights or 
remedies by law. 

 
38. Termination for Convenience: The county may terminate the contract for its convenience at 

any time with 10 days’ written notice to the contractor.  In the event of termination for 
convenience, the county will pay the contractor for services performed.  The county will 
compensate partially completed performance based upon a signed statement of completion 
submitted by the contractor, which shall itemize each element of performance completed. 
 

39. Force Majeure: Neither party shall be deemed to be in breach of the contract to the extent that 
performance of its obligations is delayed, restricted, or prevented by reason of any act of God, 
natural disaster, act of government, or any other act or condition beyond the reasonable 
control of the party in question. 
 

40. Governing Law: This agreement shall be governed in accordance with the laws of the State of 
Georgia.  The parties agree to submit to the jurisdiction in Georgia, and further agree that any 
cause of action arising under this agreement shall be required to be brought in the appropriate 
venue in Fayette County, Georgia. 

 
41. Access to Records: The contractor will allow access by the federal grantor agency, the county, the 

Federal Emergency Management Agency, the United States Comptroller General, or any of their 
duly authorized representatives to any books, documents, papers, and records of the contractor 
which  are  directly  pertinent  to  this  contract  for  the  purpose  of making  audits,  examinations, 
excerpts, and transcriptions. 
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42. Records Retention: The contractor shall retain all records pertaining to the contract for three 

years after the county makes final payments to the contractor, and all other pending matters 
are closed. 

 
43. Breach of Contract: In the event that the contractor or a subcontractor should violate or breach 

contract terms, upon discovery of such violation or breach the county will notify the contractor in 
writing.  The contractor or subcontractor shall be entitled to cure the breach within ten (10) days 
and provide evidence of such cure.  If the contractor fails to cure the violation or breach within 
the ten‐day time, the county shall be entitled to all available remedies, including termination of 
the contract, or the requirement that a subcontractor be dismissed from performing work under 
the contract.  The county shall be entitled to any and all damages permissible by law. 

 
44. Title VI Notice:  The Fayette County Board of Commissioners, in accordance with Title VI of the 

Civil  Rights  Act  of  1964  and  78  Stat.  252,  42  USC  2000d‐42  and  Title  49,  Code  of  Federal 
Regulations,  Department  of  Transportation,  Subtitle  A,  Office  of  the  Secretary,  part  21, 
Nondiscrimination  in  federally  assisted  programs  of  the  Department  of  Transportation  issued 
pursuant  to  such  Act,  hereby  notifies  all  bidders  that  it  will  affirmatively  ensure  that  in  any 
contract  entered  into  pursuant  to  this  advertisement,  minority  business  enterprises  will  be 
afforded full opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color, sex, or national origin in consideration for an award. 

 
45. Preconstruction Conference:  There shall be a preconstruction conference for this project with, 

at  a minimum,  Fayette County,  Contractor,  selected DBE  firms, GDOT Area Engineer,  and  the 
GDOT Project Manager. 

 
46. Testing and Suppliers:  All testing shall meet the requirements outlined in the GDOT Sampling, 

Testing and inspection guide.  Contractors shall use suppliers on the appropriate GDOT Qualified 
Products List. 
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FAYETTE COUNTY PROJECT‐SPECIFIC TERMS AND CONDITIONS 
 

ITB #1844‐B: Redwine Road & Starrs Mill School Complex Multi‐Use Path 
 

A. Reference and Incorporation of GDOT Specifications ‐ Unless noted otherwise in this Invitation 
to Bid (ITB), the Georgia Department of Transportation’s (GDOT’s) Standard Specifications 
Construction of Transportation Systems, most recent edition, shall dictate the work and 
contractual requirements for this project.  The Bidder is responsible for being familiar with and 
understanding the requirements set forth therein.  Fayette County is owner of the project and 
shall serve as the administrator of the Contract in lieu of “The Department.” 

 
For purposes of this ITB document and the incorporated GDOT specifications, “The Department” 
refers to the State of Georgia’s Department of Transportation. 

 
B. Schedule – Time is of the essence.  The project shall be completed within 274 days of the 

Contractor receiving a Notice to Proceed from Fayette County.  Contract time is measured on a 
Calendar Day basis and includes County Holidays and weekends. 

 
C. County Holidays – The Contractor shall not work on a County Holiday unless written approval is 

provided by Fayette County at least three days prior to the Holiday.  Upcoming County Holidays 
are: 

 
7/3/2020  11/27/2020  1/18/2021 
9/7/2020  12/24/2020  5/31/2021 
11/11/2020  12/25/2020  7/5/2021 
11/26/2020  1/1/2021  9/6/2021 

 
D. Prequalification of Bidders – The Prime Contractor and/or subcontractors to the Prime, shall be 

prequalified with the Georgia Department of Transportation (GDOT) in the following work area 
classes:   

 
Class    Description 
150    Traffic Control 
310    Graded Aggregate Construction 
400    Hot Mix Asphaltic Concrete Construction 
441    Miscellaneous Concrete 
550    Storm Drain Pipe 
647    Traffic Signal Installation 
700    Grassing 

 
Furthermore, the Prime Contractor shall be prequalified in at least one of the following classes:  
310, 400, 441 or 550 and documentation demonstrating such shall be included with the bid 
package. 
 
Prior to issuing the Notice to Proceed, the Prime Contractor shall provide to Fayette County, for 
review and approval, the list of subcontractors to be used on the project and the provide 
documentation of their status as a prequalified contractor or registered subcontractor for each 
of the required work area classes that are not satisfied by the Prime.  GDOT’s Form DOT 485 
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shall be used to request subcontractor approval prior to the NTP and to request a change to a 
subcontractor over the course of the project, if needed. 

 
E. Section 102 – Bidding Requirements and Conditions – This section of the GDOT Specifications 

are removed in their entirety from this ITB. 
 

F. Section 103 – Award and Execution of Contract – This section of the GDOT Specifications are 
removed in their entirety from this ITB. 

 
G. Section 105.05 Cooperation by Contractor – The Contractor will be supplied with two hardcopy 

sets and one portable document file (PDF) copy of the approved Plans and Contract assemblies 
including Special Provisions.  The Contractor shall always keep one hard copy set on the project 
site.   

 
H. Section 105.09 Authority and Duties of the Resident Engineer – The Resident Engineer shall be 

designated by Fayette County.   
 

I. Section 105.10 Duties of the Inspector – Inspectors may be employed by Fayette County or the 
Georgia Department of Transportation.   

 
J. Section 106.11 Field Laboratory – A field laboratory is not required. 

 
K. Contractor Staging – No staging area is provided by Fayette County for the project beyond the 

acquired right of way and easements for the project.  Contractor staging shall not interfere with 
traffic on County or Peachtree City roads. 

 
L. Permits and Licenses – Permits and licenses of a temporary nature necessary for the 

prosecution of the work shall be secured and paid for by the Contractor unless otherwise 

stated in the Contract Documents.   

 
M. Contractor Supervision and Work Coordination – The Contractor shall supervise and direct 

the work.  He/she shall be solely responsible for the means, methods, techniques, sequences 

and procedures of construction, including traffic control.  The Contractor shall employ and 

maintain onsite a qualified supervisor or superintendent who will be designated in writing by 

the Contractor as the Contractor's site representative.  The supervisor shall have full authority 

to act on behalf of the Contractor and all communications given to the supervisor shall be as 

binding as if given to the Contractor.  The supervisor shall always be present on the site as 

required to perform adequate supervision and coordination of the work.   

 

N. Workmanship Guarantee – The Contractor shall warranty and guarantee all materials supplied, 
equipment furnished, and work performed to be free from defects (resulting from faulty 
materials supplied or workmanship) for a period of eighteen (18) months from the date of 
Substantial Completion.   

 
The Owner shall give notice of observed defects with reasonable promptness and the Contractor 
shall have 45 days to address the issue(s).  If the Contractor fails to make such repairs, 
adjustments, or other work that may be made necessary by such defects, the Owner may do so 
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and charge the Contractor the cost thereby incurred.  If different guarantees or warranties are 
required in the technical specifications for specific items, then the more stringent (i.e., longer) 
apply.   

 
O. Special Allowance – Due to the nature of the project and the potential for unforeseen 

conditions, it is anticipated that some additional work or modification to the scope may be 

required.  A $90,000.00 Allowance is to be included in the Base Bid, to be used to cover Claims 

(Section 105.13) or Extra Work (Section 109.05).  The procedures for submitting such requests 

are documented in the referenced Sections.  If approved, the amount of the Claim or Extra Work 

will be deducted from the Allowance.  Requests greater than the amount available in the 

Allowance category will require approval from the Fayette County Board of Commissioners.  Any 

allowance remaining unused at the end of the project will be deducted from the Contract 

amount by a Supplemental Agreement.   
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BI DDER QUALIFICATIONS 
 

ITB #1844‐B: Redwine Road & Starrs Mill School Complex Multi‐Use Path 
 
In addition to other requirements specified within the Bid Package, bidders shall meet the following 
minimum qualifications in order to be considered responsive and responsible.  The bidder shall 
provide sufficient documentation to demonstrate these qualifications are satisfied.  Minimum 
submittal requirements are indicated in italics.   
 

1. Company contact information.  Provide a completed “Company Information Form”. 

 

2. Identify the project team.  The Prime Contractor and/or Subcontractors shall be GDOT 
prequalified in GDOT work class areas as defined elsewhere in these Fayette County Terms & 
Conditions.  Provide a completed “GDOT Prequalification Contractors and Registered 
Subcontractors Table.”  Identify the Contractor’s Project Manager and Field Supervisor. 

 
3. The Prime Contractor shall have been in business under the present company name for a 

minimum of three (3) years and shall not have been declared in default on any construction 
contract within that time.  Provide a letter on company letterhead and signed by the 
President/CEO certifying this information. 

 
4. The Contractor and/or the designated Subcontractors shall have, within the past five years, 

successfully completed at least three transportation projects that included path construction, 
traffic signal installation, or similar roadwork.  Provide a completed "Contractor Experience 
Form" demonstrating the requested experience.   
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COMPANY INFORMATION FORM 
 

ITB #1844‐B: Redwine Road & Starrs Mill School Complex Multi‐Use Path 
 
 
COMPANY 
 
     Company Name: _________________________________________________ 
 
     Physical Address: ________________________________________________ 
 
     _______________________________________________________________ 
 
     Mailing Address (if different):_______________________________________ 
     
     _______________________________________________________________ 
 
 
AUTHORIZED REPRESENTATIVE 
 
     Signature: _______________________________________________________ 
 
     Printed or Typed Name: ____________________________________________ 
 
     Title: ___________________________________________________________ 
 
     Email Address: ___________________________________________________ 
 
     Phone Number: ____________________ Fax Number: ___________________ 
 
 
 
PROJECT CONTACT PERSON 
 
     Name: _________________________________________________________ 
 
     Title: __________________________________________________________ 
 
    Office Number: ___________________ Cell Number: ___________________ 
 
    Email Address: __________________________________________________ 
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GDOT PREQUALIFICATION CONTRACTORS AND REGISTERED SUBCONTRACTORS TABLE 

 
ITB #1844‐B: Redwine Road & Starrs Mill School Complex Multi‐Use Path 

 

Work 
Class 

Description  GDOT Vendor Name  GDOT Vendor 
ID 

150  Traffic Control     

310  Graded Aggregate 
Construction 

   

400  Hot Mix Asphaltic 
Concrete 
Construction 

   

441  Miscellaneous 
Concrete 

   

550  Storm Drain Pipe     

647  Traffic Signal 
Installation 

   

700  Grassing     

 

The Prime Contractor shall be Prequalified, at a minimum, in Work Class 310, 400, 441 or 550.  
Subcontractor may be used to satisfy the other Work Classes.  List the subcontractors, as known at the 
time of bid, and their work class qualification or registration. 

 
Prior to issuing the Notice to Proceed, the Prime Contractor shall provide to Fayette County, for 
review and approval, a list of all subcontractors to be used on the project.  Include documentation of 
their status as a prequalified contractor or registered subcontractor for each of the required work 
area classes that are not satisfied by the Prime.   

 

List below any other subcontractors, by name and address, that may be used on the project for work in 

areas beyond those identified above. 

 

__________________________________________________________________________ 

 

__________________________________________________________________________ 

 

__________________________________________________________________________ 

 

__________________________________________________________________________ 

 

__________________________________________________________________________ 

 

GDOT’s Form DOT 485 shall be used to request subcontractor approval prior to the NTP and to request a 

change to a subcontractor over the course of the project, if needed.   
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CONTRACTOR EXPERIENCE FORM 
 

ITB #1844‐B: Redwine Road & Starrs Mill School Complex Multi‐Use Path 

 

Project 1 

Project Name   

Project Location   

Owner Name   

Owner Telephone & Email   

Date of Award   

Date of Completion   

Contract Amount ($)   

Project Description 

 

 

 

 

 

Project 2 

Project Name   

Project Location   

Owner Name   

Owner Telephone & Email   

Date of Award   

Date of Completion   

Contract Amount ($)   

Project Description 
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CONTRACTOR EXPERIENCE FORM ‐ continued 

 
ITB #1844‐B: Redwine Road & Starrs Mill School Complex Multi‐Use Path 

 

Project 3 

Project Name   

Project Location   

Owner Name   

Owner Telephone & Email   

Date of Award   

Date of Completion   

Contract Amount ($)   

Project Description 
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“BIDDER QUALIFICATIONS” 
 

NOTICE TO ALL BIDDERS 
 

 
 

ALL BIDDERS SUBMITTING BIDS IN EXCESS OF $2,000,000 
SHALL BE PRE-QUALIFIED WITH THE GEORGIA DEPARTMENT OF 

TRANSPORTATION (GDOT). 
 

 
 

ALL BIDDERS SUBMITTING BIDS $2,000,000 
OR LESS SHALL BE REGISTERED SUBCONTRACTORS OR PRE-QUALIFIED 

WITH THE GDOT. 
 

SUBCONTRACTORS SHALL BE PRE-QUALIFIED OR 
REGISTERED WITH THE GDOT. 

 
IF CONSTRUCTION WORK INVOLVES WELDED STRUCTURES, 

SUCH AS BRIDGES, THE MANUFACTURER OF THE 
STRUCTURE SHALL BE ON THE GDOT QPL LIST 60. 
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EXIST. R/W

EXIST. R/W

D

D

                             

                             

                             

                             

                             

                             

                             

                             

                             

DESIGN DATA:

                             

THIS PROJECT HAS BEEN PREPARED

USING THE HORIZONTAL GEORGIA

COORDINATE SYSTEM OF 1984 (NAD

1983)/94 WEST ZONE, AND THE NORTH

AMERICAN VERTICAL DATUM (NAVD)

OF 1988.

THIS PROJECT IS 100% IN 

                                SHARED-USE PATH 

FUNCTIONAL CLASS:

AS MODIFIED BY CONTRACT DOCUMENTS.

APPROVED BY THE FEDERAL HIGHWAY ADMINISTRATION AND

OF TRANSPORTATION STANDARD SPECIFICATIONS, 2013 EDITION, AS

PROJECT TO BE CONSTRUCTED AS PER GEORGIA DEPARTMENT

                   

MIDPOINT COORDINATES

THE DATA, TOGETHER WITH ALL OTHER INFORMATION SHOWN ON THESE PLANS OR IN ANY WAY

INDICATED THEREBY, WHETHER BY DRAWINGS OR NOTES, OR IN ANY OTHER MANNER, ARE BASED UPON

FIELD INVESTIGATIONS AND ARE BELIEVED TO BE INDICATIVE OF ACTUAL CONDITIONS.  HOWEVER, THE 

SAME ARE SHOWN AS INFORMATION ONLY, ARE NOT GUARANTEED, AND DO NOT BIND THE DEPARTMENT 

OF TRANSPORTATION IN ANY WAY.  THE ATTENTION OF BIDDER IS SPECIFICALLY DIRECTED TO 

SUBSECTIONS 102.04, 102.05, AND 104.03 OF THE SPECIFICATIONS.

MULTI-USE PATH

FAYETTE COUNTY

P.I. NO.   0012624

FAYETTE COUNTY

FAYETTE COUNTY AND IS

100% IN CONG. DIST. NO. 3.

MILES

DATE

REVISIONS                       

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                    

       

        

        

PLAN  AND  PROFILE  OF  PROPOSED

NET LENGTH OF EXCEPTIONS

GROSS LENGTH OF PROJECT

NET LENGTH OF BRIDGES

NET LENGTH OF PROJECT

LENGTH OF  PROJECT

PREPARED BY:

                                    

PUBILC WORKS DIRECTOR

DESIGN                            

                                                          

                   

                   

                   

                   

                   

                   

                   

NOTE :

ALL REFERENCES IN THIS DOCUMENT, WHICH INCLUDES ALL PAPERS, WRITINGS,

DOCUMENTS, DRAWINGS, OR PHOTOGRAPHS USED, OR TO BE USED IN CONNECTION

WITH THIS DOCUMENT, TO " STATE HIGHWAY DEPARTMENT OF GEORGIA ", "STATE

HIGHWAY DEPARTMENT ", GEORGIA STATE HIGHWAY DEPARTMENT ", " HIGHWAY

DEPARTMENT ", OR " DEPARTMENT " WHEN THE CONTEXT THEREOF MEANS THE

STATE HIGHWAY DEPARTMENT OF GEORGIA, AND SHALL BE DEEMED TO MEAN

THE DEPARTMENT OF TRANSPORTATION.

            

0.00

COUNTY No.113

FAYETTE COUNTY

NET LENGTH OF PATH

PROJECT DESIGNATION: EXEMPT

SEGMENT 1

SEGMENT 2 REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FEDERAL ROUTE # N/A

STATE ROUTE # N/A 

NOTE : THIS PROJECT CONTAINS POST CONSTRUCTION BMPS.

PLANS COMPLETED  08-19-2019

       1.53

1.53

1.23

2.76

                                    CAMP CREEK

LOCATION SKETCH - N.T.S.

LAND DISTRICTS:   6

LAND LOTS:   19, 20, 3, 2, 1

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

NOTE :

PUBLIC WORKS DEPARTMENT.

SHALL MEAN AND REFER TO THE FAYETTE COUNTY\

ANY NOTE SEEKING APPROVAL FROM A GDOT OFFICE

FAYETTE COUNTY
BOARD OF COMMISSIONERS

SPEED DESIGN (PATH):  18 MPH

POSTED SPEED (ROAD):  45 MPH
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DESCRIPTIONDESCRIPTION

INDEX

DRAWING NO. DRAWING NO.

01-66

09-17

09-17

2317 DETAILS FOR EXTENDING CONCRETE BOX CULVERTS

REINFORCED CONCRETE SINGLE BOX CULVERT 6'X5', 6'X6', 6'X7'

GRAVITY WALL TYPICAL SECTIONS, RAISING HEADWALL, AND TYPICAL PIPE PLUG 09-16

,AND  6'X8' (SHEET 2-E OF 3)

COVER

INDEX

REVISION SUMMARY

GENERAL NOTES

QUANTITIES (CONSTRUCTION)

QUANTITIES (AMENDMENT)

04-001 TO 04-002

03-001

02-001

01-001

06-001 TO 06-003

07-001

08-001

15-001 TO 15-009

13-001 TO 13-016

21-001 TO 21-007 DRAINAGE AREA MAP

DRAINAGE PROFILES

CROSS SECTIONS

UTILITY PLANS24-000 TO 24-016

26-001 TO 26-016 SIGNING AND MARKING PLANS

CONSTRUCTION DETAILS

GEORGIA STANDARDS

A-3 SPECIAL DETAIL - CONCRETE SIDEWALK DETAILS, CURB CUT (WHEELCHAIR) RAMPS

A-4 DETECTABLE WARNING SURFACE TRUNCATED DOME SIZE, SPACING AND

  ALIGNMENT REQUIREMENTS

09-16

06-09

BERM DITCHES, SIDE DITCHES, SURFACE DITCHESD-7 07-80

4" CONCRETE DITCH PAVING DETAILS & QUANTITIESD-10 01-88

T-1 DETAILS OF SIGN PLATES 01-00

T-2 DETAILS FOR TYPICAL FRAMING 03-00

T-3A TYPE 7,8 AND 9 SQUARE TUBE POST INSTALLATION DETAIL 07-02

1019A DROP INLETS 08-99

PRECAST DROP INLETS 08-99

CONCRETE AND METAL PIPE CULVERTS SHEET 1 OF 3

CONCRETE AND METAL PIPE CULVERTS SHEET 2 OF 3

CONCRETE AND METAL PIPE CULVERTS SHEET 3 OF 3

1030D

1030D

1030D

09-01

09-01

09-01

1019AP

EROSION PLANS

EROSION CONTROL COVER SHEET

EC-L1

EC-L2

EC-L3

EC-L4

EROSION CONTROL LEGEND AND UNIFORM CODE SHEET (SHEET 1 OF 7)

EROSION CONTROL LEGEND AND UNIFORM CODE SHEET (SHEET 2 OF 7)

EROSION CONTROL LEGEND AND UNIFORM CODE SHEET (SHEET 3 OF 7)

EROSION CONTROL LEGEND AND UNIFORM CODE SHEET (SHEET 4 OF 7)

EROSION CONTROL LEGEND AND UNIFORM CODE SHEET (SHEET 5 OF 7)

EROSION CONTROL LEGEND AND UNIFORM CODE SHEET (SHEET 6 OF 7)

EROSION CONTROL LEGEND AND UNIFORM CODE SHEET (SHEET 7 OF 7)EC-L7

EC-L6

EC-L5

EROSION CONTROL DETAILS

D-20

TEMPORARY SILT FENCE (SHEET 1 OF 4)D-24A

D-24B TEMPORARY SILT FENCE BERM DITCH, INSTALLATION, BRUSH BARRIER (SHEET 2 OF 4)

TEMPORARY SILT FENCE J-HOOKS, INLET SEDIMENT TRAPS (SHEET 3 OF 4)D-24C

D-24D TEMPORARY SILT FENCE FABRIC CHECK DAM (SHEET 4 OF 4)

D-41 CONSTRUCTION EXIT

INLET SEDIMENT TRAPSD-42

D-45 RETROFITTING STRUCTURE FOR TEMPORARY SEDIMENT FILTER- PERFORATED HALF-ROUND PIPE WITH STONE FILTER

DITCH BACK OF RETAINING WALL SWALE DITCHES; RIP RAP DITCHD-49

04-16

01-11

01-11

01-11

07-15

04-18

05-08

02-11

03-17

D-43 04-16ROCK FILTER DAM

03-17

03-17

03-17

03-17

TYPICAL SECTIONS

SUMMARY QUANTITIES

CONSTRUCTION PLANS

MAINLINE PROFILE

22-001 TO 22-008

50-001

51-001 TO 51-004

52-001

52-002

52-003

52-004

52-005

52-006

52-007

53-001 TO 53-007

54.1-001 TO 54.1-016

54.2-001 TO 54.2-016

54.3-001 TO 54.3-016

55-001

SILT CONTROL GATES FOR STRUCTURES TYPE - 1, 2, AND 3

BMP LOCATION DETAILS - STAGE 3 

BMP LOCATION DETAILS - STAGE 2 

BMP LOCATION DETAILS - STAGE 1

23-001 TO 23-025

31-001 TO 31-004 RETAINING WALL ENVELOPES

ESPCP GENERAL NOTES

EROSION CONTROL DRAINAGE AREA MAP

WATERSHED MAP SITE MONITORING PLAN

11-18

11-18

07-18

D-35 PERMANENT SOIL REINFORCING MAT (TURF REINFORCING MAT) INSTALLATION ON DITCHES 01-11

D-54 04-16

D-56 STONE RIPRAP & SAND BAG TEMPORARY CHECK DAMS 11-18

SOD INSTALLATION

D-55A RIPRAP OUTLET PROTECTION (SHEET 1 OF 2) 04-16

D-55B RIPRAP OUTLET PROTECTION (SHEET 2 OF 2) 04-16

D-33B TYPE "V" INLET WITH BICYCLE-SAFE GRATE 07-96

D-33 TYPE "V" INLET; "V" GUTTER DETAILS 08-13

9031R 10-88

PIPE HANDRAIL FOR CONCRETE STEPS

PLACING ROOF DRAIN PIPE UNDER SIDEWALK-RAMP TYPE BARRICADE-PIPE HANDRAIL FOR RETAINING WALL

9031U 07-85JUNCTION BOXES (PRECAST OR BUILT-IN-PLACE) PIPE COLLARS, PIPE ELBOWS AND PIPE CURVED ALIGNMENT

05-001 TO 05-002

27-001 TO 27-002 SIGNAL PLANS

2400-1 INDEX OF REINFORCE CONCRETE BOX CULVERTS (SHEET 1 OF 1)

2401-2-E

09-17

09-17

2401-3 REINFORCED CONCRETE SINGLE BOX CULVERT (SHEET 3 0F 3)

2404-1 REINFORCED CONCRETE WINGWALLS, TOEWALLS, AND PARAPETS FOR CONCRETE BOX CULVERTS (SHEET 1 OF 1)

11-11CONCRETE CURB AND GUTTER, CONCRETE CURBS, CONCRETE MEDIANS

09-16DETAILS OF PAVEMENT MARKING PLACEMENT ON NON-LIMITED ACCESS ROADWAY

09-172401-1 REINFORCED CONCRETE SINGLE BOX CULVERT (SHEET 1 OF 3)

9031L-1

9031L-2 06-98CATCH BASIN MODIFIED FOR DOUBLE GRATE, DROP INLET MODIFIED FOR DOUBLE GRATE, 

CONCRETE SPRING BOX, CONCRETE STEPS, CATCH BASIN OR DROP INLET CONNECTION TO 

CONCRETE BOX CULVERT CAPPING EXISTING DROP INLET

1401 08-99PAVEMENT PATCHING DETAILS (STORM DRAIN OR UTILITY INSTALLATIONS BY OPEN CUT ACROSS EXISTING PAVEMENT)

01-051122-3 SAFETY END SECTION (CONCRETE) (FOR SIDE DRAIN PIPE-OR STORM DRAIN PIPE PARALLEL

 TO MAINLINE) (SHEET 3 OF 3)

T-11A

9032B

44-001 TO 44-003 UTILITY RELOCATION PLANS
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GENERAL NOTES

PROJECT GENERAL NOTES

THE FOLLOWING UTILITIES HAVE FACILITIES ON THE PROJECT AREA:

TELEPHONE

     ELECTRICAL

below.

R

Utilities Protection Center, Inc.

before you dig.

Know what's

Call

1.

OF CONSTRUCTION.

ALL STORM DRAIN PIPES ARE TO BE  COMPLETELY CLEANED OF ALL SILT AND DEBRIS AT THE COMPLETION 

NOTES:

1. ALLOWABLE MATERIALS ARE INDICATED BY AN "X".

  CONCRETE IS SELECTED.

5. THE CONTRACTOR SHALL PROVIDE ADDITIONAL STORM SEWER CAPACITY CALCULATIONS  IF A PIPE MATERIAL OTHER THAT 

  HDPE PIPE; AASHTO M-304, PVC PIPE; ASTM F949, PVC PIPE).

3. GRADED AGGREGATE BACKFILL SHALL BE USED IN CROSS DRAIN APPLICATIONS FOR ALL  PLASTIC PIPES (AASHTO M-294, 

  WHICHEVER IS APPLICABLE, AND THE STANDARD SPECIFICATIONS.

2. STRUCTURAL REQUIREMENT OF STORM DRAIN PIPE WILL BE IN ACCORDANCE  WITH GEORGIA STANDARD 1030-D OR 1030-P, 

     Coweta EMC 

Fayette County Water

WATER

Charter

CABLE 

Comcast Cable   

GAS 

Atlanta Gas Light

SEE SECTION 201 OF THE STANDARD SPECIFICATION AND SUPPLEMENTS THERETO FOR ADDITIONAL INFORMATION. 

PLACED IN EITHER A PERMITTED SOLID WASTE FACILITY, A PERMITTED INERT WASTE LANDFILL OR IN AN ENGINEERED FILL. 

OCCURRING IN THEM. ALL COMMON FILL OR EXCESS MATERIAL DISPOSED OUTSIDE THE PROJECT RIGHT OF WAY SHALL BE 

ALL BORROW AND WASTE SITES FOR THIS PROJECT SHALL BE ENVIRONMENTALLY APPROVED PRIOR TO CONSTRUCTION ACTIVITIES 6.

7.

ENGINEER. 

PERFORATED UNDERDRAIN SHALL BE PLACED IN AREAS WHERE WET CONDITIONS EXIST IN THE SUBGRADE AS DIRECTED BY THE8.

BUT OUTSIDE THE LIMITS OF CONSTRUCTION, SHALL NOT BE DISTURBED UNLESS DIRECTED BY THE ENGINEER.   

STRUCTURES, TREES, SHRUBS AND OTHER PLANT MATERIAL THAT FALL WITHIN THE RIGHT-OF-WAY AND EASEMENT LIMITS, 9.

KIND AT NO ADDITIONAL COST. 

IF THE CONTRACTOR DISTURBS ITEMS LABELED NOT TO BE DISTURBED, THE CONTRACTOR SHALL REPAIR OR REPLACE THE ITEM IN13.

AN N.O.I (NOTICE OF INTENT) IS REQUIRED FOR THIS PROJECT.16.

OFFICE OF DESIGN POLICY AND SUPPORT PRIOR TO THE INSTALLATION.

NOTIFY THE OFFICE OF PROGRAM DELIVERY PROJECT MANAGER AND AREA ENGINEER. MODIFICATIONS MUST BE APPROVED BY THE GDOT 

IF POST CONSTRUCTION BMP CANNOT BE BUILT WITHIN THE TOLERANCES ALLOWED,THE CONSTRUCTION PROJECT MANAGER SHALL 15.

THE CONTRACTOR SHALL NOT STAGE ANY EQUIPMENT OR MATERIALS WITHIN ESA BUFFERS EXCEPT AS ALLOWED IN THE TABLE ON DRAWING 51-003.17.

EXISTING CONSTRUCTION DEBRIS AT NO ADDITIONAL COST TO FAYETTE COUNTY.

CONTRACTOR SHALL PROVIDE AN ENVIRONMENTALLY APPROVED SITE AS SHOWN IN GA. SPECIFICATION 201 TO DISPOSE OF 

THERE IS NO KNOWN SUITABLE PLACE TO BURY EXISTING CONSTRUCTION DEBRIS WITHIN THE PROJECT'S LIMITS.THE 5.

THE COST FOR ADA RAMPS SHALL BE INCLUDED IN THE PRICE BID FOR 8 INCH CONCRETE SIDEWALK. 

ALL WHEEL CHAIR RAMPS WITHIN THE INTERSECTION RADII ARE TO BE CONSTRUCTED USING 8 INCH CONCRETE. 12.

4. USE THE ALLOWABLE MATERIALS CHART UNLESS NOTED OTHERWISE IN THE PLANS.

6. CROSS DRAIN AND STORM DRAIN PIPE:

VALUES LESS THAN OR EQUAL TO 0.012 MAY BE USED AS NOTED IN THE ALLOWABLE PIPE MATERIALS CHART.

ARE BASED ON A MANNING'S "N" DESIGN VALUE OF 0.012. ALTERNATE PIPE MATERIALS WITH MANNING'S N DESIGN 

UNLESS NOTED OTHERWISE IN THE PLANS, THE PIPE SIZES SPECIFIED FOR CROSS DRAIN PIPE AND STORM DRAIN PIPE 

SHALL BE STAMPED AND SEALED BY A QUALIFIED PROFESSIONAL ENGINEER.

MANNING'S N DESIGN VALUES GREATER THAN 0.012 TO THE PROJECT ENGINEER FOR APPROVAL. THE SUBMITTED DESIGN 

THE CONTRACTOR MAY, AT HIS OWN EXPENSE, SUBMIT OTHER DESIGNS CONSIDERING ALTERNATIVE PIPE MATERIALS WITH 

7. SIDE DRAIN PIPE AND UNDER DRAIN PIPE:

LESSER FRICTION COEFFICIENTS IS NOT REQUIRED. 

NORMALLY DESIGNED USING A MANNING'S N VALUE FOR CORRUGATED METAL PIPE. SUBMISSION OF ALTERNATE DESIGNS WITH 

ALTERNATE PIPE MATERIALS MAY BE USED AS NOTED IN THE ALLOWABLE PIPE MATERIALS CHART. SIDE DRAIN PIPE IS 

ANY UTILITY THAT EXISTS ON THE PROJECT IN ITS ORIGINAL, RELOCATED OR NEWLY INSTALLED POSITION. 

NOT RELIEVE THE CONTRACTOR OF THEIR RESPONSIBILITY UNDER THIS REQUIREMENT. "EXISTING UTILITY FACILITIES" MEANS 

AS TO PLAN OR ELEVATION. UTILITY FACILITIES SUCH AS SERVICE LINES OR UNKNOWN FACILITIES NOT SHOWN ON PLANS WILL 

ALL KNOWN UTILITY FACILITIES ARE SHOWN SCHEMATICALLY ON PLANS, AND ARE NOT NECESSARILY ACCURATE IN LOCATION 2.

COST FOR THIS WORK SHALL BE INCLUDED IN THE BID PRICE FOR THE WALLS.  

ALL CONCRETE WALLS SHALL HAVE ANTI-GRAFFITI COATING ON ALL EXPOSED FACES. 11.

FINISHED SURFACE. 

RIGHT-OF-WAY MARKERS IN RESIDENTIAL LAWN AND DEVELOPED COMMERCIAL AREAS SHALL BE PLACED FLUSH  WITH THE 4.

THIS PROJECT CONTAINS POST CONSTRCUTION STORMWATER (PERMANENT) BMP'S.14.

                             

-8 INCHES OF GRADED AGGREGATE BASE

-8 INCHES OF CONCRETE VALLEY GUTTERCOMMERCIAL CONCRETE  

                           

-6 INCHES OF CONCRETE VALLEY GUTTERRESIDENTIAL CONCRETE  

-6 INCHES OF GRADED AGGREGATE BASE

-220 LBS/SY 19MM SUPERPAVE

-RECYCLED ASPH CONC 12.5MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIME (165 LBS/SY)COMMERCIAL ASPHALT  

  

-6 INCHES OF GRADED AGGREGATE BASE

-RECYCLED ASPH CONC 12.5MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIME (165 LBS/SY)RESIDENTIAL ASPHALT  

 

DRIVES TO BE CONSTRUCTED.ALL DRIVES ARE TO BE PAVED TO THE R/W OR TIE-IN POINT, WHICHEVER IS GREATER.

OBTAIN THE APPROVAL FROM THE ENGINEER PRIOR TO MAKING ANY REVISIONS TO LOCATION, WIDTH, AND/OR NUMBER OF 

PLANS. COMMERCIAL DRIVES SHALL BE 24 FEET WIDE UNLESS NOTED OTHERWISE IN THE PLANS. THE CONTRACTOR SHALL 

AS LOCATED IN THE PLANS. RESIDENTIAL DRIVES SHALL BE 14 FEET WIDE AT THE THROAT UNLESS NOTED OTHERWISE IN THE 

DATA. THE CONTRACTOR SHALL CONSTRUCT NEW DRIVEWAYS TO MATCH THE ACTUAL FIELD LOCATION OF EXISTING DRIVEWAYS OR 

CONCRETE, AND AGGREGATE SURFACE COURSE FOR DIRT DRIVES. DRIVEWAY RELOCATIONS ARE SHOWN FROM THE BEST AVAILABLE 

ALL DRIVEWAYS THAT ARE TO BE RECONSTRUCTED SHALL BE PLACED IN KIND I.E ASPHALT FOR ASPHALT, CONCRETE FOR 18.

RECEIVED FROM INDIVIDUAL UTILITY COMPANIES.

UTILITIES WERE LOCATED BASED ON INFORMATION *

     AND ALL APPLICABLE FENCE AND GATE CONSTRUCTION STANDARDS AND DETAILS.

CONSTRUCT FENCE AS SHOWN IN THE PLANS. NEW FENCE SHALL BE REPLACE IN KIND AND SHALL BE INSTALLED PER GA SPECIFICATION 643,19.

COMCAST UNDERGROUND ABANDONED. CONTRACTOR SHALL VERIFY AT ALL CONFLICT LOCATIONS WITH COMCAST BEFORE CONSTRUCTION.3.

ENGINEER. REMOVAL OF PIPE SHALL BE INCLUDED IN PRICE BID FOR "GRADING COMPLETE". 

ALL EXISTING PIPE NO LONGER IN USE SHALL BE REMOVED UNLESS OTHERWISE NOTED ON PLANS OR AS DIRECTED BY THE 10.
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GENERAL NOTES

                  

    

   THE CENTER OF THE SIGN AND FLUSH WITH THE BACK OF THE SIGN.

   • INCH  X (WIDTH OF SIGN) ALUMINUM OR GALVANIZED STEEL STRAP LOCATED IN 

6.  EACH 42 OR 48 INCH WIDE X 18 OR 24 INCH HIGH SIGN REQUIRES ONE 2 INCH x

   PUNCHED, AS SHOWN ON THE SIGN PLATE DETAILS. 

   OF THE SIGN. SIGN PLATE BOLT HOLES SHALL BE … INCH DIAMETER, DRILLED OR 

TH OF THE SIGN WIDTH FROM THE EDGE6
1   CENTERLINE OF EACH POST SHALL BE INSET 

   OF THE SIGN WITH ONE EACH ACROSS THE TOP AND BOTTOM OF THE SIGN. THE 

   ALUMINUM OR GALVANIZED STEEL STRAPS. THE STRAPS SHALL BE FLUSH WITH THE BACK

   MOUNTED ON TWO POSTS WITH 2 EACH 2 INCH x • INCH x (WIDTH OF SIGN) 

5.  SINGLE PLATE, HORIZONTAL RECTANGULAR SIGNS OVER 48 INCHES IN WIDTH SHALL BE

   UNSTIPULATED DISTANCE BEHIND GUARDRAIL. 

4c. WHEN GUARDRAIL IS PRESENT OR BEING PROPOSED, SIGNS SHALL BE POSTED AN

   BE AT LEAST 2 FEET FROM THE CURB FACE TO THE NEARER EDGE OF THE SIGN(S).

   GREATER.  THE HORIZONTAL CLEARANCE IN NON-MOUNTABLE CURB SECTIONS SHALL

   NORMAL EDGE OF PAVEMENT TO THE NEARER EDGE OF THE SIGN(S), WHICHEVER IS

   SHALL BE 6 FEET FROM THE EDGE OF THE PAVED SHOULDER OR 12 FEET FROM THE

4b.  HORIZONTAL CLEARANCE FOR STANDARD HIGHWAY SIGNS ON ALL OTHER ROADWAYS

  

   OR EDGE OF GRADED SHOULDER WHEN PRESENT.

   HIGHWAY SIGNS ON RAMPS SHALL BE 2 FEET FROM THE NORMAL EDGE OF PAVED SHOULDER, 

   UNLESS SPECIFIED OTHERWISE IN THE PLANS. HORIZONTAL CLEARANCE FOR STANDARD 

   BE 32 FEET FROM THE NORMAL EDGE OF PAVEMENT TO THE NEARER EDGE OF THE SIGN(S),

4a. HORIZONTAL CLEARANCE FOR STANDARD HIGHWAY SIGNS ON INTERSTATE HIGHWAYS SHALL

     

   7 FEET ABOVE THE SIDEWALK.

   SIDEWALK IS PROPOSED OR EXISTING, THE SIGNS SHALL BE ERECTED AT A HEIGHT OF

   THE NORMAL EDGE OF PAVEMENT TO THE BOTTOM OF THE SIGN OR ASSEMBLY. IF

3.  ALL STANDARD HIGHWAY SIGNS SHALL BE ERECTED AT A HEIGHT OF 7 FEET ABOVE

 

   ENGINEER WITHOUT PRIOR APPROVAL FROM THE OFFICE OF TRAFFIC OPERATIONS.

   NO SIGN LOCATION SHALL BE CHANGED BY THE CONTRACTOR OR BY THE PROJECT 

   SET FORTH IN THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, CURRENT EDITION.

   FIELD CONDITIONS WHERE NECESSARY, BUT SHALL BE WITHIN THE LIMITATIONS

2.  SIGN ERECTION STATIONS ARE APPROXIMATE AND MAY BE ADJUSTED TO MEET

 

   SUPPLEMENTAL SPECIFICATIONS, AND/OR SPECIAL PROVISIONS.

   TRAFFIC CONTROL DEVICES, CURRENT EDITION, AND THE GEORGIA SPECIFICATIONS,

   ACCORDANCE WITH THE DETAILS SHOWN IN THE PLANS, THE MANUAL ON UNIFORM

1.  ALL STANDARD HIGHWAY SIGNS SHALL BE FABRICATED AND ERECTED IN

GENERAL NOTES - STANDARD SIGNS

                  

   PUNCHED, SHALL BE REQUIRED TO PROPERLY MOUNT THE ASSEMBLY.

   ON THE POST(S), ADDITIONAL 3/8 INCH DIAMETER HOLE(S), DRILLED OR

13. WHERE SIGNS WITHIN AN ASSEMBLY EXTEND BELOW THE STANDARD MOUNTING HOLES

   WITHIN AN ASSEMBLY.

12. A 1/2 INCH MINIMUM AIR SPACE SHALL BE REQUIRED BETWEEN ALL SIGN PLATES

   TYPE 9 (VERY HIGH INTENSITY) REFLECTIVE SHEETING.

   OF THE S5-1) SIGNS. ALL REGULATORY SIGNS WITHIN THE SCHOOL ZONE SHALL HAVE

   SHALL BE USED FOR SCHOOL ZONE (S1-1, S2-1, S3-1, S4-3, AND THE TOP PORTION

11. TYPE 11 (VERY HIGH INTENSITY) FLUORESCENT YELLOW GREEN REFLECTIVE SHEETING

     

   BE USED FOR ALL WARNING SIGNS. 

10. TYPE 11 (VERY HIGH INTENSITY) FLUORESCENT YELLOW REFLECTIVE SHEETING SHALL

   RED SERIES SIGNS (R1-1, R1-2, R1-3P, R5-1, R1-4A, R5-1B).

9.  TYPE 11 (VERY HIGH INTENSITY) REFLECTIVE SHEETING SHALL BE USED FOR ALL

 

   OR CLASS 2 ADHESIVE BACKING IS PERMISSIBLE.

   AS SPECIFIED BELOW OR SPECIFIED OTHERWISE IN THE PLANS.  EITHER CLASS 1

   ALL STANDARD HIGHWAY SIGNS REQUIRING REFLECTORIZED BACKGROUNDS EXCEPT

8.  TYPE 9 (HIGH INTENSITY) REFLECTIVE SHEETING SHALL BE USED FOR

    

   TYPICAL FRAMING DETAILS.

   FRAMES.  FOR DETAILS AND STRAP SPECIFICATIONS REFER TO SIGN ASSEMBLY-

7.  SIGN ASSEMBLIES SHALL BE MOUNTED ON ALUMINUM OR GALVANIZED STEEL STRAP

    

   OR ARE CONTRARY TO THESE SIGN PLANS.

   ENGINEER, BE REQUIRED TO REMOVE ANY EXISTING SIGNS THAT ARE DUPLICATED

17. THE CONTRACTOR WILL, AS REQUESTED BY THE DISTRICT TRAFFIC OPERATIONS

   BE SHOWN ON ALL R552-1 (LIMITED ACCESS) SIGNS IN THIS PROJECT, IF ANY.

16. REFER TO PLAN SHEETS FOR LOCATION OF THE DISTRICT ENGINEERS OFFICE TO

   SIGNS.

15. FOR DETAILS OF SPECIAL DESIGN HIGHWAY SIGNS, SEE DETAILS OF MISCELLANEOUS

   UNIFORM TRAFFIC CONTROL DEVICES, CURRENT EDITION, FOR DETAILS.

   OR SPUR SHALL USE 4 INCH SERIES "D" LETTERS. REFER TO THE MANUAL ON

14. ALL INTERSTATE, U.S., AND GEORGIA SHIELDS REQUIRING ALT, BUS, CONN, LOOP,
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TYPICAL SECTIONS

GRAVITY WALL - SEE GA STD. 9031L

EXISTING GROUNDLINE

HANDRAIL

REQUIRED PAVEMENT:

A

B

EXISTING REDWINE ROAD PATH

PATH

VARIES

DITCH DETAIL 1

DITCH DETAIL 2
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1,INCL BITUM MATL & H LIME (220 LBS/SY)

RECYCLED ASPH CONC 9.5MM SUPERPAVE, TYPE 1, GP 1 OR BLEND 

C SOD, BERMUDA TIFWAY

VARIES 

VARIES 1'-0" TO 2'-0"

VARIESEXISTING REDWINE ROAD

0'-0"-20'-0"

CL REDWINE ROAD

CL CONST. REDWINE ROAD MULTI-USE PATH

A
B

PGLC

1
MATCH RATE OF SE

VARIES

2

SHOULDER

2.0%

STA 104+30.00 TO STA 108+50.63 (SEG 1)

VARIESEXISTING REDWINE ROAD 10'-0"

0'-0"-20'-0"

CL REDWINE ROAD

CL CONST. REDWINE ROAD MULTI-USE PATH

A
B

PGL TYP.
6"

C

C

1

VARIES

2'-0"-5'-0"

SHOULDER

RATE OF S.E.
1

VARIES

2%-6%

2

SHOULDER

2:
1

2:1

2.0%

SEGMENTS 1 AND 2

TYPICAL SECTION 1

STA 100+06.26 TO STA 104+30.00 (SEG 1)

STA 108+50.63 TO STA 115+42.00 (SEG 1)

STA 200+93.00 TO STA 205+80.00 (SEG 2)

STA 208+10.00 TO STA 218+32.64 (SEG 2)

STA 119+15.62 TO STA 120+14.00 (SEG 1)

STA 221+24.95 TO STA 242+63.31 (SEG 2)

STA 110+68.74 TO STA 116+09.00 (SEG 1)

STA 201+51.00 TO STA 204+75.00 (SEG 2)

STA 222+00.00 TO STA 224+00.00 (SEG 2)

STA 230+02.00 TO STA 234+00.00 (SEG 2)

STA 237+10.00 TO STA 241+75.00 (SEG 2)

VARIES 1'-0" TO 2'-0"

2:
1

2:1 2:
1

STA 205+30.00 TO STA 206+00.00 (SEG 2)

STA 207+50.00 TO STA 208+10.00 (SEG 2)

STA 228+00.00 TO STA 229+40.00 (SEG 2)

EXISTING REDWINE ROAD

PATH

STA 100+06.26 TO STA 104+10.00 (SEG 1)

STA 116+10.62 TO STA 119+70.00 (SEG 1)

STA 214+75.00 TO STA 217+95.00 (SEG 2)

12:1
4:1

DITCH DETAIL 3
"V" GUTTER SEE GA DETAIL D-33B 

1'-6"1'-6"

1'-0" MIN.

2.0%

TYPICAL SECTION 2

NOTES:

1

2

SEE CONSTRUCTION PLANS FOR CROSS SLOPE TRANSITIONS.

SEE CROSS SECTIONS FOR SLOPE TRANSITIONS.

STA 115+42.00 TO STA 119+15.62 (SEG 1)

D

0'-0"-10'-0"

VARIES

2

2.0%

SHOULDER

VARIES

STA 205+80.00 TO STA 208+10.00 (SEG 2)

C

C

RATE OF SE SEE PLAN
MATCH EXIST OR 

3:1 MAX

N.T.S.

GR AGGR BASE CRS, INCL MATL (4 INCH)

A

2:1 (MAX.)

EXISTING REDWINE ROAD

4:1 (TYP.)

SEGMENT 1 WITHIN PEACHTREE CITY LIMITS

ZONE

CLEARANCE

HEIGHT

8'-0"

TYP.
2'

2:
1 
(M

AX.
)

VARIES

2'-0"-13'-0"

5'-0"

VARIES

2.00% MAX (MAX.)

6:1 
4:1 (MAX.)

**

CL CONST. REDWINE ROAD MULTI-USE PATH

CL REDWINE ROAD

5'-0"

PGLC

SHOULDER

2'-0"

E

F

CONC HEADER CURB, 10 IN, TP  4- GA STD 9032B

CONCRETE CURB & GUTTER 8" X 24" TP 2

GR AGGR BASE CRS, INCL MATL (6 INCH)

D D

TO PROVIDE CLEAR ZONE WITHIN PEACHTREE CITY.

NOTE: ALL VEGETATION WITHIN 4' OF THE TRAIL SHALL BE REMOVED

TYPICAL SECTION 3

B

VARIES

2

2.0%

SHOULDER

VARIES

0'-0"-1'-0"

PAVED3

3

10'-0"

2'-0"

2'-0"

A MINIMUM OF 1-FT AT HAND RAILING. 

1 FT SHOULDER TO BE PAVED FOR WALLS 1 & 2 SHOULDER WIDTH.

STA 124+60.00 TO STA 134+00.00 (SEG 1)

STA 124+00.00 TO STA 124+60.00 (SEG 1)

2% MIN

3:1 MAX

STA 124+60.00 TO STA 136+18.18 (SEG 1)

STA 122+72.75 TO STA 124+00.00 (SEG 1)

27
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CL PATH
10'

6" UNDERDRAIN PIPE

WASHED STONE

4" SAND OR PEA GRAVEL FILTER

10:1 FLOW SURFACE

STA 226+50.00 TO STA 228+00.00 (SEG 2)

STA 224+75.00 TO STA 226+00.00 (SEG 2)

INFILTRATION DETAIL 1 - SEE PLANS FOR LOCATIONS

2.0%
2:

1

2'-0"

CL PATH

HANDRAIL 

2'-0"

4'

GRAVITY WALL - SEE GA STD. 9031L

EXISTING GROUNDLINE

2'-0"

2:1

PATH

1'-0"

SHOULDER DETAIL AT FENCE SECTION
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EXISTING REDWINE ROAD

CL REDWINE ROAD

CL CONST. REDWINE ROAD MULTI-USE PATH

A
B

PGL TYP.
6"

C

SHOULDER

2:
1

2:1

SEGMENTS 1 AND 2

STA 120+14.00 TO STA 122+72.75 (SEG 1)

STA 218+32.64 TO STA 221+24.95 (SEG 2)

STA 242+63.31 TO STA 243+51.42 (SEG 2)

VARIES 10'-0" TO 11'-0"

1.0% 2.0%

TYPICAL SECTION 5

2:
1

STA 208+10.00 TO STA 213+50.00 (SEG 2)

E

2'-0"5'-0"

HEADER CURB DETAIL

2.0%

EXISTING REDWINE ROAD

CL REDWINE ROAD

A
B

PGLTYP.
6"

C

SHOULDER

EXISTING

STA 300+10.05 TO STA 301+66.55 (SEG 3)

CURB & GUTTER

1.0%1.0%

TYPICAL SECTION 6

2'-0"

10'-0" SHOULDER

VARIES
0'-0"-3'-6"

1.0%

CL CONST. REDWINE ROAD MULTI-USE PATH LEFT

F

AB
6"

C

D
TYP.
6"

N.T.S.

REQUIRED PAVEMENT:

A

B

1,INCL BITUM MATL & H LIME (220 LBS/SY)

RECYCLED ASPH CONC 9.5MM SUPERPAVE, TYPE 1, GP 1 OR BLEND 

C SOD, BERMUDA TIFWAY

NOTES:

1

2

SEE CONSTRUCTION PLANS FOR CROSS SLOPE TRANSITIONS.

SEE CROSS SECTIONS FOR SLOPE TRANSITIONS.

D

GR AGGR BASE CRS, INCL MATL (4 INCH)

E

F

CONC HEADER CURB, 10 IN, TP  4- GA STD 9032B

CONCRETE CURB & GUTTER 8" X 24" TP 2

GR AGGR BASE CRS, INCL MATL (6 INCH)

2'-0"

2'-0"

STA 205+25.00 TO STA 205+80.00 (SEG 2)

D*

MINIMUM OF 2' FROM EDGE OF TRAIL

HANDRAIL SHOULD FLARE AT ENDS TO A

WHERE DROP IS MORE THAN 4'-0" 

EXISTING REDWINE ROAD

2% MIN

2:1 MAX

EXISTING REDWINE ROAD

CL REDWINE ROAD

CL CONST. REDWINE ROAD MULTI-USE PATH

SHOULDER

STA 124+00.00 TO STA 124+60.00 (SEG 1)

1'-0" MIN.

TYPICAL SECTION 4

10'-0"

2'-0"

A

D

B

2.00% MAX
PGL

11'-0"

D

SHOULDER

2'-0"

STA 132+75.00 TO STA 134+20.00 (SEG 1)
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SUMMARY OF QUANTITIES

SUMMARY QUANTITIES

EROSION

TOTAL

MAINTENANCE OF TEMP SILT FENCE, TP C

TOTAL

CONSTRUCT & REMOVE INLET SEDIMENT TRAP

GRASSING

TOTAL

MAINTENANCE OF SILT CONTOL GATE, TP 3

TOTAL

MAINTENANCE OF INLET SEDIMENT TRAP

TOTAL

WATER QUALITY MONITORING AND SAMPLING

TOTAL

WATER QUALITY INSPECTION

TOTAL

TEMP SILT FENCE, TYP C

STN DUMPED RIP RAP, TP 3, 18 IN

TOTAL

PLASTIC FILTER FABRIC

TOTAL

BARRIER FENCE (ORANGE), 4 FT

TOTAL

EROSION CONTROL MATS, SLOPES

       

GRASSING

ITEM UNIT QUANTITY TN

MULCH 

TNLBTN

ACPERMANENT GRASSING

TEMPORARY GRASSING

DISTURBED AREAS AC

AC

TOTAL

GRADE
MIXED 

FERTILIZER

CONTENT
NITROGEN 

FERTILIZER

LIME
AGRICULTURAL

SOD. BERMUDA TIFWAY

TOTAL

TOTAL

TOTAL

TOTAL

CONSTRUCTION EXIT

CONTROL GATE, TP 3

CONSTRUCT & REMOVE SILT 

TOTAL

STONE PLAIN RIP RAP/ SAND BAGS

CONSTRUCT & REMOVE RIP RAP CHK DAMS, 

TOTAL

EROSION

REQUIRED PAVEMENT

T
O

T
A

L
S

TN

ITEMS
UNIT

                

SURFACING QUANTITIES

GR AGGR BASE CRS, INCL MATL

TOTAL

ROADWAY

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

CONCRETE SIDEWALK, 8 IN

REMOVE FENCE - ALL TYPES & SIZES

TOTAL

RIGHT OF WAY MARKERS

WALL

SUMMARY OF WALL QUANTITIES

LOCATION

CY

* FOR WALL CONSTRUCTION ONLY

TRAFFIC CONTROL - 0012624

GRADING COMPLETE - 0012624

1 LS

1 LS

240 SY

CONCRETE HEADER CURB, 10 IN, TP 4

540 LF

GALV STEEL PIPE HANDRAIL, 2 IN, ROUND

TOTAL 593 LF

RESET FENCE - ALL TYPES & SIZES

14 EA

524 LF

955RECYC ASP CON 9.5 MM SUPERPAVE, TP 1, GP1 OR BLEND 1 INCL BIT & HL TN

6 0.4 0

       

4 12 2.4 200 12

0

54 1.2 00

6387 SY

2

5.67

73 124 200

2 EA

MAINTENANCE OF CONSTRUCTION EXIT

2 EA

2 EA

31 EA

MAINTENANCE OF CHECK DAMS - ALL TYPES

2970 LF

41 EA

171 LF

TOTAL

MAINTENANCE OF TEMP SILT FENCE, TP A

4222 LF

2 EA

41 EA

3 EA

18 MO

TOTAL

TEMP SILT FENCE, TYP A

8444 LF

342 LF

163 SY

215 SY

373 LF

4222 SY

                

TOTAL 152 LF

GRAVITY WALL NO. 1

GRAVITY WALL NO. 2

GRAVITY WALL NO. 3
C
L

A
S
S
 

B
 

C
O

N
C

R
E
T
E
,
 

R
E
T

A
I

N
I

N
G
 

W
A
L
L

80

111

14

CONC CURB & GUTTER, 8 IN X 24 IN, TP 2

TOTAL 52 SY

STN DUMPED RIP RAP, TP 1, 24 IN

TOTAL

CHK DAM - TP C SILT FENCE

CONSTRUCT & REMOVE FABRIC 

2505 LF

TOTAL

BOARD DAM W/STONE FILTER

CONSTRUCT & REMOVE RETROFIT-SLOTTED 

6 EA

TOTAL

CONSTRUCT & REMOVE ROCK FILTER DAMS

6 EA

TOTAL 6 EA

BOARD DAM W/STONE FITLER

MAINTENANCE OF RETROFIT-SLOTTED 

TOTAL 6 EA

MAINTENANCE OF ROCK FILTER DAM

                

TOTAL

CONCRETE V GUTTER

1100 LF

1225 LF

TNRECYC ASP CON 12.5 MM SUPERPAVE,GP1 OR GP 2,INCL BIT & HL

CLASS B CONCRETE CY

4

26

2282

TOTAL 1 LS

GPS DATA COLLECTION & SUBMITTAL

FENCE, SPECIAL DESIGN - 0012624

DRIVEWAY (TRENCH CUT)

TOTAL 

*QUANTITY INCLUDES 51-SERIES RIP RAP CHART & DITCH RIP RAP

98GRAVITY WALL NO. 4

1153 LF
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TOTAL

TOTAL

SIGNS

TRAFFIC STRIPE

UNIT

LF

LF

TOTALS

STRIPING

ITEMS

MARKING

THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE 468

THERMOPLASTIC SOLID TRAF STRIPING, 8 IN, WHITE 870

THERMOPLASTIC TRAF STRIPING, WHITE SY 112

SUMMARY OF QUANTITIES

SUMMARY QUANTITIESF
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

DRAINAGE

16 CY

BAR REINF STEEL

2721 LB

TOTAL

TOTAL 1 LS

LANDSCAPING WITH IRRIGATION

TOTAL

- PED HYBRID BEACON

TRAFFIC SIGNAL INSTALLATION NO 

1 LS

MISCELLANEOUS

TOTAL

CONC SPILLWAY, TP 1

1 EA

BOX CULVERT

FOUND BKFILL MATL, TP II

*
& GEOTEXTILE

PERFORATED PIPE,

INCLUDES STONE, 

CLASS AA CONCRETE

TOTAL

RELOCATE EXIST FIRE HYDRANT

UTILITY RELOCATIONS & ADJUSTMENTS

30 CY

TOTAL 2 CY

FLOWABLE FILL

1 EA

TOTAL 3 EA

ADJUST WATER VALVE BOX TO GRADE

TOTAL 1 EA

TOTAL 2 EA

TOTAL

TOTAL

WATER MAIN 8 IN

TAPPING SLEEVE & ASSEMBLY 8 IN X 8 IN

TAPPING SLEEVE & ASSEMBLY 12 IN X 12 IN

WATER MAIN 12 IN

52 LF

86 LF

TOTAL

ADJUSTMENTS

UTILITY RELOCATIONS & 

29 CY

BLOCKS, AND VERTICAL RESTRAINTS.

* INCLUDES CONCRETE FOR DEADMAN RESTRAINTS, THRUST 

* CLASS B CONCRETE
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E= 57.79

R= 3970.00

L= 1346.63

T= 679.85

   E= 2186596.0739

   N= 1218284.7050

PI Sta= 13+12.31

Curve# 101

Curve# 101

E= 112.78

R= 960.00

L= 888.30

T= 478.81

   E= 2185789.6504

   N= 1219651.2098

PI Sta= 28+85.96

Curve# 102

Curve# 102C REDWINE ROADL
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Curve# 1 -

100+06.26

1.00%

104+15.00

1.00%

104+30.00

-2.00%

E= 1.10

R= 1900.00

L= 129.53

T= 64.79

   E= 2186049.8353

   N= 1219271.0813

PI Sta= 104+48.79

Curve# 1

E 2186316.4927

N 1218814.4577

STA. 99+20.00

REDWINE MULTI-USE PATH

BEGIN PROJECT

E 2186272.9900

N 1218888.9488

TIE TO EXISTING

STA. 100+06.26

REDWINE MULTI-USE PATH

BEGIN SEGMENT 1
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C F
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PROPERTY AND EXISTING R/W LINE PL

20

SCALE IN FEET

0 40 80

  
ORANGE BARRIER FENCE

   (SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ'D R/W & LIMIT OF ACCESS
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PEACHTREE CITY
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DISTURB POLE
DO NOT 

55.00' RT

44.00' RT &

40.47' RT,

STA. 27+38.00

55.00' RT

40.43' RT &

STA. 27+57.00

44.00' RT

40.51' RT &

STA. 27+11.00

PL

PL
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PLPL
PL

TYPE 3, 18"

RIP RAP
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CONSTRUCTION PLAN
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Curve# 102

Curve# 102

C REDWINE ROAD
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Curve
# 2

Curve# 3

Curve# 4

108+50.63

-2.00%

108+55.63

-1.00%

E= 1.10

R= 1900.00

L= 129.53

T= 64.79

   E= 2186049.8353

   N= 1219271.0813

PI Sta= 104+48.79

Curve# 1

E= 2.50

R= 660.00

L= 114.64

T= 57.46
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45.50' RT

STA. 118+68.54

44.00' RT

41.79' RT &

STA. 120+85.00

47.00' RT

STA. 118+00.00

46.00' RT

STA. 118+50.00

PL

PL
PLPL

PL PL

PL

PL

PL

PL

CONSTRUCTION PLAN

C CONST. REDWINE ROAD MULTI-USE PATHL

C CONST. REDWINE ROAD MULTI-USE PATHL

DO NOT DISTURB FENCEDO NOT DISTURB FENCE

DO NOT DISTURB FENCE

1
1
8
+
0
0

1
1
9
+
0
0

1
2
0
+
0
0

1
2
1
+
0
0

1
2
2
+
0
0

1
2
3
+
0
0

P
.
T
.
 
 
1
2
0
+
6
0
.
3
9

Curve# 105

E= 11.91

R= 5900.00

L= 748.99

T= 375.00

   E= 2189308.1880

   N= 1227080.0619

PI Sta= 116+86.40

Curve# 105

C REDWINE ROAD
L

STA 213+50.00 RT

END HEADER CURB

2
1
1
+
0
0

2
1
2
+
0
0

2
1
3
+
0
0

2
1
4
+
0
0

2
1
5
+
0
0

2
1
6
+
0
0

P.C.  211+03.01

P.T.  211+24.84

P.C.  212+35.56

P.T.  212+62.87

P.I.  213+47.76
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Curve# 23

Curve# 21
Curve# 22
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& KATE M. HUDSON

WALTER K. HUDSON

N/F 

RICHARD WHITELEY

N/F 

& MAXINE R. BARBOUR

WILLIAM A. BARBOUR

N/F 

OF LATTER-DAY SAINTS

CHURCH OF JESUS CHRIST
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& KIMBERLY S. BEATTY

BRIAN P. BEATTY
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KENNETH RAY NIX
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BEGIN PAVING PATH TO BACK OF CURB
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STA. 220+78.46
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JASON W. SUTTON
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PAULINE U QUEN
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CHRISTOPHER L. FIERBAUGH

N/F 

& TIFFANY C. CASTILLA

HILLARD V. CASTILLA
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FRANCES H. COOK LIVING TRUST
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SELDON PROPERTIES LLC
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57.00' RT

STA. 131+57.88
54.00' RT

41.69' RT &

STA. 131+69.00

57.00' RT

54.00' RT &

STA. 132+92.00

57.00' RT

52.00' RT &

STA. 133+55.00
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E= 0.08
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   E= 2190077.3040

   N= 1228164.5545

PI Sta= 223+15.83

Curve# 25

E= 0.20
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T= 6.36

   E= 2190128.7264

   N= 1228242.2471

PI Sta= 224+08.99

Curve# 26
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T= 6.53
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PI Sta= 224+71.22

Curve# 27
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Curve# 28
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Curve# 29

Curve# 29
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BEGIN FENCE
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END FENCE
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SEQUOIA GOLF WHITEWATER LLC

N/F 

MAINTENANCE OF SLOPES/DRAINAGE
EASEMENT FOR CONSTRUCTION AND

& CLAUDIA B. EISENBURG

MARCY M. EISENBURG

N/F 

FRANCES H. COOK LIVING TRUST

N/F 

"RECREATION AREA"

COMMUNITY ASSOCIATION, INC

HIGHGROVE ON WHITEWATER CREEK
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NOTES FOR CONSTRUCTION RESTRICTIONS
RESOURCES IMPACT TABLE' IN GENERAL
SEE GENERAL NOTES 'ENVIRONMENTAL 
25' STREAM BUFFER
ESA BOUNDARY - IS 4

NOTES FOR CONSTRUCTION RESTRICTIONS
RESOURCES IMPACT TABLE' IN GENERAL
SEE GENERAL NOTES 'ENVIRONMENTAL 
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NOTES FOR CONSTRUCTION RESTRICTIONS
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225+00 AND STATION 227+00.
REDWINE ROAD BEWTEEN STATION 
MATERIALS ON THE WEST SIDE OF
PARKING EQUIPTMENT OR STAGING 
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TYPE "V" INLET

TOP ELEV.=832.39

STA.102+00.00, 6.24' LT

REDWINE ROAD MULTI-USE PATH

A-4 

 

 

 

 

 

 

 

 

 

 

H=4.17'

HGL=829.34 -(Q10=0.25 cfs)

INV. ELEV.=828.33 (OUT)(P36)

INV. ELEV.=828.33 (IN)(P35)

GA DETAIL D-33B

TYPE "V" INLET

TOP ELEV.=832.00

STA.102+50.00, 6.24' LT

REDWINE ROAD MULTI-USE PATH

A-5 

 

 

 

 

 

 

 

 

 

 

H=4.17'

HGL=828.41 -(Q10=0.25 cfs)

INV. ELEV.=827.95 (OUT)(P37)

INV. ELEV.=827.95 (IN)(P36)

GA DETAIL D-33B

TYPE "V" INLET

TOP ELEV.=831.62

STA.103+00.00, 6.24' LT

REDWINE ROAD MULTI-USE PATH

A-6 

 

 

 

 

 

 

 

 

 

 

H=4.17'

HGL=828.66 -(Q10=0.25 cfs)

INV. ELEV.=827.60 (OUT)(P38)

INV. ELEV.=827.60 (IN)(P37)

GA DETAIL D-33B

TYPE "V" INLET

TOP ELEV.=831.27

STA.103+50.00, 6.24' LT

REDWINE ROAD MULTI-USE PATH

A-7 

 

 

 

 

 

 

 

 

 

 

H=4.25'

HGL=828.38 -(Q10=0.26 cfs)

INV. ELEV.=827.36 (OUT)(P39)

INV. ELEV.=827.36 (IN)(P38)

GA DETAIL D-33B

TYPE "V" INLET

TOP ELEV.=831.11

STA.104+00.00, 6.24' LT

REDWINE ROAD MULTI-USE PATH

A-8 

 

 

 

 

 

 

 

 

 

 

H=5.13'

HGL=827.80

INV. ELEV.=826.37 (OUT)(P40)

INV. ELEV.= 826.38 (IN)(P39)

TOP ELEV.=830.83

GA STD.1011A, TP 1

MANHOLE

STA.105+98.91, 1.89' LT

REDWINE ROAD MULTI-USE PATH

A-9 

46.94 LF @ 0.81%

18"  (P36)

 

 

 

 

 

 

197.67 LF @ 0.50%

18"  (P39)

 

 

 

 

 

 

89.06 LF @ 1.00%
18"  (P42)

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

H=4.17'

HGL=827.38 -(Q10=0.30 cfs)

INV. ELEV.=827.21 (OUT)(P42)

GA DETAIL D-33B

TYPE "V" INLET

TOP ELEV.=830.88

STA.108+50.00, 6.24' LT

REDWINE ROAD MULTI-USE PATH

A-11 

EXIST 2" GAS LINE

EXIST TELECOM LINE

EXIST TELECOM LINE

EXIST TV LINE

EXIST TELECOM LINE

THROUGH A11. SEE UTILITY PLANS (24-SERIES).

NOTE: WATER LINE RUNS PARALLEL TO DRAINAGE A1 

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.
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COMPLEX MULTI-USE PATH
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UTILITIES EXIST WITHIN THE AREA.
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DRAINAGE PROFILES

--

54.72 LF @ 3.54%

24"  (P20)

(EXISTING PIPE)

 

 

 

 

 

 

12.51 LF @ 0.50%

24"  (P41)

 

 

 

 

 

 

18" RCP

TP3, 18"

RIP RAP

 

 

 

 

 

 

 

 

INV. ELEV.=825.57'

STA.107+59.80 , 7.04' RT

REDWINE ROAD MULT-USE PATH

A-12

FLAT TO DOWNSTREAM PIPE

--

91.77 LF @ 4.13%

18"  (P1)

 

 

 

 

 

 

57.03 LF @ 3.32%

18"  (P2)

 

 

 

 

 

 

68.65 LF @ 1.00%

18"  (P3)

 

 

 

 

 

 

7.03 LF @ 1.00%

18"  (P4)

 

 

 

 

 

 

36.93 LF @ 1.00%
18"  (P5)

 

 

 

 

 

 

SEE SHEET 22-003

SEE SHEET 22-001

EXIST.54" CMP

 

 

 

 

 

 

 

 

 

 

 

 

H=5.66'

HGL=827.20

INV. ELEV.=825.61 (OUT)(P41)

INV. ELEV.= 827.45 (IN)(P20)

INV. ELEV.= 825.61 (IN)(P40)

INV. ELEV.= 826.32 (IN)(P42)

TOP ELEV.=830.60

GA STD.1011A, TP 1, 9031L

MANHOLE

STA.107+57.43, 5.20' LT

REDWINE ROAD MULTI-USE PATH

A-10 

B-7 

 

 

 

 

 

 

 

 

 

 

H=4.17'

HGL=804.99 -(Q10=4.00 cfs)

INV. ELEV.=804.55 (OUT)(P1)

GA STD. 1019A TP C

DROP INLET

TOP ELEV.=808.05

STA.116+05.36, 9.74' LT

REDWINE ROAD MULTI-USE PATH

B-1 

 

 

 

 

 

 

 

 

 

 

H=4.17'

HGL=801.25 -(Q10=0.49 cfs)

INV. ELEV.=800.76 (OUT)(P2)

INV. ELEV.=800.76 (IN)(P1)

GA DETAIL D-33B

TYPE "V" INLET

TOP ELEV.=804.43

STA.117+00.00, 6.24' LT

REDWINE ROAD MULTI-USE PATH

B-2 

 

 

 

 

 

 

 

 

 

 

H=4.17'

HGL=799.58 -(Q10=0.32 cfs)

INV. ELEV.=798.87 (OUT)(P3)

INV. ELEV.=798.87 (IN)(P2)

GA DETAIL D-33B

TYPE "V" INLET

TOP ELEV.=802.54

STA.117+60.00, 6.24' LT

REDWINE ROAD MULTI-USE PATH

B-3 

 

 

 

 

 

 

 

 

 

 

H=4.24'

HGL=798.93 -(Q10=0.36 cfs)

INV. ELEV.=798.18 (OUT)(P4)

INV. ELEV.=798.18 (IN)(P3)

GA DETAIL D-33B

TYPE "V" INLET

TOP ELEV.=801.92

STA.118+31.63, 6.24' LT

REDWINE ROAD MULTI-USE PATH

B-3A 

C CONST. REDWINE ROAD MULTI-USE PATHL

13.24 LF @ 1.13%
18"  (P22)

 

 

 

 

 

 

106.63 LF @ 3.93%
18"  (P21)

 

 

 

 

 

 

36.93 LF @ 1.00%
18"  (P5)

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

H=4.17'

HGL=798.42 -(Q10=0.60 cfs)

INV. ELEV.=798.00 (OUT)(P22)

INV. ELEV.=798.00 (IN)(P21)

GA DETAIL D-33B

TYPE "V" INLET

TOP ELEV.=801.67

STA.119+00.00, 6.24' LT

REDWINE ROAD MULTI-USE PATH

B-5 

 

 

 

 

 

 

 

 

 

 

H=4.17'

HGL=798.33 -(Q10=0.34 cfs)

INV. ELEV.=797.85 (OUT)(P5)

INV. ELEV.=797.85 (IN)(P22)

GA DETAIL D-33B, 9031L

DOUBLE TYPE "V" INLET

TOP ELEV.=801.52

STA.118+82.96, 6.24' LT

REDWINE ROAD MULTI-USE PATH

B-4 

 

 

 

 

 

 

 

 

 

 

H=4.34'

HGL=802.45 -(Q10=1.35 cfs)

INV. ELEV.=802.19 (OUT)(P21)

GA STD.1019A TP C, 9031L

DOUBLE DROP INLET

TOP ELEV.=805.86

STA.120+10.87, 6.24' LT

REDWINE ROAD MULTI-USE PATH

B-6 

EXIST TELECOM LINE

EXIST 6" GAS LINE
EXIST TELECOM LINE

EXIST TELECOM LINE

EXIST TELECOM LINE

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1 INCH = 10' HORIZ.
1 INCH = 10' VERT.
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FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY
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HW100 = 830.84
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DRAINAGE PROFILES

--

44.19 LF @ 1.92%

54"  (P6)

(EXISTING PIPE)

 

 

 

 

 

 

13.97 LF @ 0.50%

54"  (P17)

 

 

 

 

 

 

TP3, 18"

RIP RAP

 

 

 

 

 

 

 

INV. ELEV.=793.67'

STA. 118+39.72, 7.00' RT

REDWINE ROAD MULT-USE PATH

B-8

@ 0.50%

GRADE TO DRAIN

SEE SHEET 22-002

PROP.18" RCP

 

 

 

 

 

 

 

 

 

 

 

 

ADD'L DEPTH=2.82'

H=8.82'

HGL=796.71

INV. ELEV.=793.71 (OUT)(P17)

INV. ELEV.= 793.71 (IN)(P6)

INV. ELEV.= 798.11 (IN)(P4)

INV. ELEV.= 797.48 (IN)(P5)

TOP ELEV.=801.86

GA STD.1011A, TP 1

MANHOLE

STA.118+42.66, 6.73' LT

REDWINE ROAD MULTI-USE PATH

B-7 

TELECOM LINE

EXIST 

LINE

EXIST GAS 

 

 

 

 

 

 

 

 

INV. ELEV.=786.20'

GA STD.1120

18" FLARED END SECTION

STA.134+05.95, 20.73' RT

REDWINE ROAD MULT-USE PATH

D-1

--

46.70 LF @ 5.00%

18"  (P10)

 

 

 

 

 

 

RGM

 

 

 

 

 

 

 

 

 

 

 

ADD'L DEPTH=0.17'

H=6.17'

HGL=785.23

INV. ELEV.=782.20 (OUT)(P11)

INV. ELEV.= 783.00 (IN)(P9)

INV. ELEV.= 783.87 (IN)(P10)

TOP ELEV.=787.70

GA STD.1011A

STA.134+54.54, 28.42' RT

REDWINE ROAD MULTI-USE PATH

D-3 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1 INCH = 10' HORIZ.
1 INCH = 10' VERT.
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FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY
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HW50 = 799.17
Q50 = 101.31 CFS

HW100 = 799.89
Q100 = 117.49 CFS

V50 = 6.98 FPS

UTILITIES EXIST WITHIN THE AREA.
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DRAINAGE PROFILES

 

 

 

 

 

 

 

 

INV. ELEV.=829.18'

GA STD.1122

18" SAFETY END SECTION

STA.205+15.15, 11.15' RT

REDWINE ROAD MULT-USE PATH

AA-2 

 

 

 

 

 

 

 

 

 

 

H=4.82'

HGL=830.41 -(Q10=3.50 cfs)

INV. ELEV.=829.88 (OUT)(P1)

GA STD. 1019A TP C

DROP INLET

TOP ELEV.=834.03

STA.204+73.63, 9.47' LT 

REDWINE ROAD MULT-USE PATH

AA-1 

--

59.03 LF @ 2.52%

30"  (P2)

(EXISTING PIPE)

 

 

 

 

 

 

7.76 LF @ 0.50%

30"  (P3)

 

 

 

 

 

 

 

 

 

 

 

 

 

 

GA STD.9031U

PIPE COLLAR

STA. 206+14.93, 4.74' RT

REDWINE ROAD MULT-USE PATH

BB-2

TP3, 18"

RIP RAP

 

 

 

 

 

 

 

 

INV. ELEV.=826.78'

STA. 206+14.87, 11.00' RT

REDWINE ROAD MULT-USE PATH

BB-3 
--

46.36 LF @ 1.50%

18"  (P1)

 

 

 

 

 

 

TP3, 18"

RIP RAP

RGM

--

147.58 LF @ 1.89%

18"  (P4)

 

 

 

 

 

 

97.11 LF @ 2.83%

18"  (P5)

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

H=4.17'

HGL=831.69 -(Q10=0.58 cfs)

INV. ELEV.=831.48 (OUT)(P4)

GA STD. 1019A TP D

DROP INLET

TOP ELEV.=834.98

STA.210+50.00, 5.56' RT

REDWINE ROAD MULTI-USE PATH

CC-1 

 

 

 

 

 

 

 

 

 

 

H=4.17'

HGL=828.97 -(Q10=0.79 cfs)

INV. ELEV.=828.69 (OUT)(P5)

INV. ELEV.=828.69 (IN)(P4)

GA STD. 1019A TP D

DROP INLET

TOP ELEV.=832.19

STA.212+00.00, 5.63' RT

REDWINE ROAD MULTI-USE PATH

CC-2 

 

 

 

 

 

 

 

 

 

 

H=4.17'

HGL=826.28 -(Q10=0.73 cfs)

INV. ELEV.=825.94 (OUT)(P6)

INV. ELEV.=825.94 (IN)(P5)

GA STD. 1019A TP D

DROP INLET

TOP ELEV.=829.44

STA.213+00.00, 5.63' RT

REDWINE ROAD MULTI-USE PATH

CC-3 

44.74 LF @ 3.00%

18"  (P6)

 

 

 

 

 

 

--

44.74 LF @ 3.00%

18"  (P6)

 

 

 

 

 

 

123.64 LF @ 3.00%

18"  (P40)

 

 

 

 

 

 

95.06 LF @ 3.46%

18"  (P41)

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

H=4.17'

HGL=823.11 -(Q10=0.32 cfs)

INV. ELEV.=822.74 (OUT)(P40)

INV. ELEV.=824.60 (IN)(P6)

GA STD. 1019A TP D

DROP INLET

TOP ELEV.=827.95

STA.213+50.00, 5.38' RT

REDWINE ROAD MULTI-USE PATH

CC-4 

 

 

 

 

 

 

 

 

 

 

 

H=4.85'

HGL=816.17

INV. ELEV.=815.69 (OUT)(P42)

INV. ELEV.= 815.69 (IN)(P45)

INV. ELEV.= 815.69 (IN)(P41)

TOP ELEV.=819.87

GA STD.1011A

MANHOLE

STA.215+75.32, 2.53' RT

REDWINE ROAD MULTI-USE PATH

CC-13 

 

 

 

 

 

 

 

 

 

 

 

H=4.84'

HGL=819.41

INV. ELEV.=819.02 (OUT)(P41)

INV. ELEV.= 819.02 (IN)(P44)

INV. ELEV.= 819.02 (IN)(P40)

TOP ELEV.=823.19

GA STD.1011A

MANHOLE

STA.214+75.32, 2.13' RT

REDWINE ROAD MULTI-USE PATH

CC-12 

94.89 LF @ 2.51%

18"  (P42)

 

 

 

 

 

 

PROP.18" RCP

SEE SHEET 22-005
PROP.18" RCP

SEE SHEET 22-005

GAS LINE

EXIST 6" 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 
1 INCH = 10' HORIZ.
1 INCH = 10' VERT.
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FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY
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UTILITIES EXIST WITHIN THE AREA.
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DRAINAGE PROFILES

--

--

 

 

 

 

 

 

 

 

INV. ELEV.=794.11'

STA.233+26.36, 19.42' RT

REDWINE ROAD MULT-USE PATH

DD-3A

--

--

4.60 LF @ 1.00%

18"  (P44)

 

 

 

 

 

 

4.91 LF @ 1.00%

18"  (P45)

 

 

 

 

 

 

4.81 LF @ 1.00%

18"  (P46)

 

 

 

 

 

 CC-12

CC-13

CC-14

 

 

 

 

 

 

 

 

 

 

H=4.71'

HGL=813.57 -(Q10=0.51 cfs)

INV. ELEV.=813.34 (OUT)(P46)

GA DETAIL D-33B

TYPE "V" INLET

TOP ELEV.=817.38

STA.216+75.00, 6.36' LT

REDWINE ROAD MULTI-USE PATH

CC-7 

 

 

 

 

 

 

 

 

 

 

H=4.68'

HGL=816.00 -(Q10=0.61 cfs)

INV. ELEV.=815.75 (OUT)(P45)

GA DETAIL D-33B

TYPE "V" INLET

TOP ELEV.=819.76

STA.215+75.00, 6.36' LT

REDWINE ROAD MULTI-USE PATH

CC-6 

 

 

 

 

 

 

 

 

 

 

H=4.68'

HGL=819.33 -(Q10=0.70 cfs)

INV. ELEV.=819.07 (OUT)(P44)

GA DETAIL D-33B

TYPE "V" INLET

TOP ELEV.=823.08

STA.214+75.00, 6.36' LT

REDWINE ROAD MULTI-USE PATH

CC-5 

PROP.18" RCP

SEE SHEET 22-004 PROP.18" RCP

SEE SHEET 22-004 PROP.18" RCP

119.82 LF @ 1.26%

18"  (P11)

 

 

 

 

 

 

87.21 LF @ 1.00%

18"  (P22)

 

 

 

 

 

 

16.95 LF @ 1.00%

18"  (P29)

 

 

 

 

 

 

9.71 LF @ 1.00%

18"  (P21)

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

H=4.33'

HGL=797.09 -(Q10=2.30 cfs)

INV. ELEV.=796.64 (OUT)(P11)

GA STD. 1019A, TP C

DROP INLET

TOP ELEV.=800.30

STA.223+97.56, 11.58' LT

REDWINE ROAD MULTI-USE PATH

DD-1 

 

 

 

 

 

 

 

 

 

 

 

H=5.84'

HGL=795.90

INV. ELEV.=795.13 (OUT)(P22)

INV. ELEV.= 795.13 (IN)(P11)

INV. ELEV.= 795.13 (IN)(P21)

TOP ELEV.=800.30

GA STD.1011A

MANHOLE

STA.225+21.71, 2.76' RT

REDWINE ROAD MULTI-USE PATH

DD-2 

 

 

 

 

 

 

 

 

 

 

ADD'L DEPTH=1.12'

H=7.12'

HGL=794.74

INV. ELEV.=794.26 (OUT)(P29)

INV. ELEV.= 794.26 (IN)(P22)

TOP ELEV.=800.71

GA STD.1011A

STA.226+13.92, 2.35' RT

REDWINE ROAD MULTI-USE PATH

DD-3 

DD-2

 

 

 

 

 

 

 

 

 

 

H=5.17'

HGL=796.03 -(Q10=0.01 cfs)

INV. ELEV.=795.23 (OUT)(P21)

GA STD. 1019A, TP C

DROP INLET

TOP ELEV.INFILTRATION TRENCH=799.23

TOP ELEV.DROP INLET=799.73

STA.225+21.78, 15.97' RT

REDWINE ROAD MULTI-USE PATH

DD-2A 

PROP.18" RCP

6" UNDERDRAIN PIPE

PROP.18" RCP

19.24 LF @ 4.00%

18"  (P43)

 

 

 

 

 

 

47.19 LF @ 0.50%

18"  (P47)

 

 

 

 

 

 

43.74 LF @ 0.33%

18"  (P28)

 

 

 

 

 

 

5.60 LF @ 0.50%

18"  (P9)

 

 

 

 

 

 

5.17 LF @ 1.00%

18"  (P49)

 

 

 

 

 

 

5.67 LF @ 1.00%
18"  (P48)

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

H=3.40'

HGL=813.46 -(Q10=0.34 cfs)

INV. ELEV.=811.82 (OUT)(P9)

INV. ELEV.=811.82 (IN)(P28)

GA STD. 1019A TP A, 9031L

DOUBLE DROP INLET

TOP ELEV.=814.55

STA. 217+95.00, 6.36' LT

REDWINE ROAD MULTI-USE PATH

CC-9 

 

 

 

 

 

 

 

 

 

 

H=3.29'

HGL=813.28

INV. ELEV.=811.79 (OUT)(P20)

INV. ELEV.= 811.79 (IN)(P9)

TOP ELEV.=814.41

GA STD.9031U

JUNCTION BOX

STA.218+05.25, 1.44' LT

REDWINE ROAD MULTI-USE PATH

CC-10 

 

 

 

 

 

 

 

 

 

 

 

H=4.34'

HGL=813.61 -(Q10=0.46 cfs)

INV. ELEV.=811.96 (OUT)(P28)

INV. ELEV.=811.96 (IN)(P43)

INV. ELEV.=811.96 (IN)(P47)

GA DETAIL D-33B, 9031U

TYPE "V" INLET

TOP ELEV.=815.63

STA.217+50.00, 6.36' LT

REDWINE ROAD MULTI-USE PATH

CC-8 

94.89 LF @ 2.51%

18"  (P42)

 

 

 

 

 

 

PROP.18" RCP

PROP.18" RCP

EXISTING 24" PIPE

 

 

 

 

 

 

 

 

 

 

 

H=4.83'

HGL=813.76

INV. ELEV.=813.30 (OUT)(P43)

INV. ELEV.= 813.30 (IN)(P46)

INV. ELEV.= 813.30 (IN)(P42)

TOP ELEV.=817.46

GA STD.1011A

MANHOLE

STA.216+75.18, 2.43' RT

REDWINE ROAD MULTI-USE PATH

CC-14 

CC-7B

 

 

 

 

 

 

 

 

 

 

H=3.98

HGL=813.83 -(Q10=0.20 cfs)

INV. ELEV.=812.19 (OUT)(P48)

GA STD. 1019A, TP A

DROP INLET

TOP ELEV.=815.50

STA.217+00.00, 11.47' RT

REDWINE ROAD MULTI-USE PATH

CC-11 

PROP.18" RCP

 

 

 

 

 

 

 

 

 

 

H=5.22

HGL=813.83 -(Q10=0.10 cfs)

INV. ELEV.=812.25 (OUT)(P49)

GA STD. 1019A, TP A

DROP INLET

TOP ELEV.=816.80

STA.216+99.17, 6.36' LT

REDWINE ROAD MULTI-USE PATH

CC-7A 

 

 

 

 

 

 

 

 

 

 

 

 

H=5.43'

HGL=813.73

INV. ELEV.=812.20 (OUT)(P47)

INV. ELEV.= 812.20 (IN)(P49)

INV. ELEV.= 812.53 (IN)(P43)

INV. ELEV.= 812.13 (IN)(P48)

TOP ELEV.=816.89

GA STD.1011A

MANHOLE

STA.216+99.45, 2.42' RT

REDWINE ROAD MULTI-USE PATH

CC-7B 

EXIST 6" GAS LINE

TELECOM LINE

EXIST 

LINE

EXIST 6" GAS 

TELECOM LINE

EXIST 

 GAS LINE

EXIST 6"

EXIST TELECOM LINE

EXIST TV LINE

 
1 INCH = 10' HORIZ.
1 INCH = 10' VERT.
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FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY
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DRAINAGE PROFILES

--

36" RCP

18" RCP

17.92 LF @ 1.41%

6'X6' BOX CULVERT

 

 

 

 

 

 

RGM

38.07 LF @ 1.31%

6'X6' BOX CULVERT

(EXISTING)

 

 

 

 

 

 

 

 

 

 

 

 

 

 

INV. ELEV.=791.75

GA STD.2321

WINGWALL & PARAPET

STA. 226+27.57, 15.66' RT

REDWINE ROAD MULT-USE PATH

DD-4 

LINE

EXIST GAS 

--

99.47 LF @ 2.98%
30"  (P34)

 

 

 

 

 

 

55.35 LF @ 2.00%
30"  (P14)

 

 

 

 

 

 

17.39 LF @ 2.00%
30"  (P31)

 

 

 

 

 

 

PROP.18" RCP

PROP.18" RCP

SEE SHEET 22-007

SEE SHEET 22-007

 

 

 

 

 

 

 

 

INV. ELEV.=793.16'

STA.226+32.30, 20.57' RT

REDWINE ROAD MULT-USE PATH

DD-5A

 

 

 

 

 

 

 

 

 

 

 

ADD'L DEPTH=0.97'

H=6.97'

HGL=798.10

INV. ELEV.=796.13 (OUT)(P14)

INV. ELEV.= 797.33 (IN)(P12)

INV. ELEV.= 796.13 (IN)(P34)

TOP ELEV.=802.43

GA STD.1011A

MANHOLE

REDWINE ROAD MULTI-USE PATH

STA.227+00.00, 0.31' RT

DD-6 

 

 

 

 

 

 

 

 

 

 

 

ADD'L DEPTH=0.69'

H=6.69'

HGL=799.90

INV. ELEV.=799.09 (OUT)(P34)

INV. ELEV.= 799.24 (IN)(P32)

INV. ELEV.= 799.11 (IN)(P33)

TOP ELEV.=805.11

GA STD.1011A

MANHOLE

REDWINE ROAD MULTI-USE PATH

STA.228+04.43, 2.17' RT

DD-13 

GAS LINE

EXIST 6" 
TELECOM LINE

EXIST 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ADD'L DEPTH=2.24'

H=8.24'

HGL=794.40

INV. ELEV.=793.51 (OUT)(P31)

INV. ELEV.= 795.03 (IN)(P14)

TOP ELEV.=801.08

GA STD.1011A

STA.226+39.50, 2.11' RT

REDWINE ROAD MULTI-USE PATH

DD-5 

--

153.92 LF @ 2.71%
30"  (P50)

 

 

 

 

 

 

270.63 LF @ 1.90%
18"  (P16)

 

 

 

 

 

 

192.60 LF @ 1.47%
30"  (P33)

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

H=5.01'

HGL=802.85 -(Q10=7.30 cfs)

INV. ELEV.=801.93 (OUT)(P33)

INV. ELEV.=801.93 (IN)(P18)

GA STD. 1019A TP C

TOP ELEV.=806.94

STA.230+03.25, 11.32' LT

REDWINE ROAD MULTI-USE PATH

DD-7 

PROP.30" RCP

SEE SHEET 22-007

 

 

 

 

 

 

 

 

 

 

 

ADD'L DEPTH= 1.10'

H=7.10'

HGL=806.65

INV. ELEV.=806.10 (OUT)(P50)

INV. ELEV.= 806.10 (IN)(P16)

INV. ELEV.= 810.02 (IN)(P23)

TOP ELEV.=812.53

GA STD.1011A

MANHOLE

231+60.95, 16.62' LT

REDWINE ROAD MULTI-USE PATH

DD-8

192.60 LF @ 1.47%
30"  (P33)

 

 

 

 

 

 

EXIST TELECOM LINE

EXIST TV LINE

LINE

EXIST TV 
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FAYETTE COUNTY
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FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

 

785

790

795

800

805805

785

790

795

800

805805

V50 = 12.70 FPS

HW100 = 797.66

Q100 = 188.00 CFS

HW50 = 797.20

Q50 = 164.00 CFS

785

790

795

800

805

810

815

820820

785

790

795

800

805

810

815

820820

785

790

795

800

805

810

815

820820

785

790

795

800

805

810

815

820820

M
A
T

C
H
L
I

N
E
 
7

M
A
T

C
H
L
I

N
E
 
8

S
E
E
 
S

H
E
E
T
 
2
2
-
0
0
7

M
A
T

C
H
L
I

N
E
 
7

UTILITIES EXIST WITHIN THE AREA.

71



DRAINAGE PROFILES

--

8.51 LF @ 1.00%

18"  (P32)

 

 

 

 

 

 

--

12.15 LF @ 1.00%
18"  (P12)

 

 

 

 

 

 

DD-6

DD-13

 

 

 

 

 

 

 

 

 

 

H=4.09'

HGL=799.70 -(Q10=1.40 cfs)

INV. ELEV.=799.33 (OUT)(P32)

GA STD. 1019A TP C

DROP INLET

TOP ELEV.=802.75

STA.228+09.35, 13.23' RT

REDWINE ROAD MULTI-USE PATH

DD-12 

SEE SHEET 22-006

SEE SHEET 22-006

 

 

 

 

 

 

 

 

 

 

H=4.59'

HGL=798.25 -(Q10=0.01 cfs)

INV. ELEV.=797.45 (OUT)(P12)

GA STD. 1019A TP A

DROP INLET

TOP ELEV.INFILTRATION TRENCH=801.37

TOP ELEV.DROP INLET=801.87

STA.227+00.57, 15.94' RT

REDWINE ROAD MULTI-USE PATH

DD-6A 

6" UNDERDRAIN PIPE

 LINE

EXIST 6" GAS

--

 

 

 

 

 

 

 

 

 

 

 

 

DD-8 

PROP.30" RCP

PROP.18" RCP

SEE SHEET 22-006

LINE

EXIST 6" GAS 

48.60 LF @ 2.33%
30"  (P23)
(EXISTING)

 

 

 

 

 

 

270.63 LF @ 1.90%
18"  (P16)

 

 

 

 

 

 

270.83 LF @ 1.00%
18"  (P15)

 

 

 

 

 

 

270.83 LF @ 1.00%
18"  (P15)

 

 

 

 

 

 

FIELD VERIFY LOCATION

EXISTING UNGERGROUND ELECTRIC LINE

 

 

 

 

 

 

 

 

 

 

H=4.27'

HGL=814.37 -(Q10=1.70 cfs)

INV. ELEV.=813.96 (OUT)(P15)

GA STD. 1019A TP C

DROP INLET

TOP ELEV.=817.56

STA. 237+11.79, 10.38' LT

REDWINE ROAD MULTI-USE PATH

DD-11 

 

 

 

 

 

 

 

 

 

 

H=5.12'

HGL=811.60

INV. ELEV.=811.25 (OUT)(P16)

INV. ELEV.= 811.25 (IN)(P15)

TOP ELEV.=815.70

GA STD.1019A TP C

DROP INLET

234+36.47, 13.14' LT

REDWINE ROAD MULTI-USE PATH

DD-10 

EXIST TV LINE

EXIST TV LINE

SUXSEW

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_22.dgn3:58:29 PM

7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

22-007

  0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS
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--

20.64 LF @ 1.00%

18"  (P35)

 

 

 

 

 

 

15" PIPE

(EXISTING)

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

H=3.78'

HGL=814.77 -(Q10=2.60 cfs)

INV. ELEV.=814.27 (OUT)(P35)

GA STD. 1019A TP A

DROP INLET

TOP ELEV.=817.38

STA.241+79.93, 9.18' LT

REDWINE ROAD MULTI-USE PATH

FF-1 

 

 

 

 

 

 

 

 

GA STD.9031U

PIPE COLLAR

STA. 242+01.75, 13.07' LT

REDWINE ROAD MULT-USE PATH

FF-2

--

78.75 LF @ 2.00%

18"  (P36)

 

 

 

 

 

 

54.86 LF @ 2.83%

18"  (P37)

 

 

 

 

 

 

46.32 LF @ 3.26%

18"  (P38)

 

 

 

 

 

 

59.00 LF @ 0.98%

18"  (P39)

(EXISTING)

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

H=4.74'

HGL=814.13 -(Q10=1.90 cfs)

INV. ELEV.=813.76 (OUT)(P36)

GA STD. 1019A TP C

DROP INLET

TOP ELEV.=817.83

STA.299+89.02, 0.18' RT

REDWINE ROAD MULTI-USE PATH

EE-1 

 

 

 

 

 

 

 

 

 

 

H=4.84'

HGL=813.30 -(Q10=1.57 cfs)

INV. ELEV.=812.19 (OUT)(P37)

INV. ELEV.=812.19 (IN)(P36)

GA STD. 1033D

CATCH BASIN

TOP ELEV.=816.36

STA.300+70.69, 3.33' RT

REDWINE ROAD MULTI-USE PATH

EE-2 

 

 

 

 

 

 

 

 

 

 

H=4.84'

HGL=811.75 -(Q10=0.68 cfs)

INV. ELEV.=810.64 (OUT)(P38)

INV. ELEV.=810.64 (IN)(P37)

GA STD. 1033D

CATCH BASIN 

TOP ELEV.=814.81

STA.301+28.07, 3.33' RT

REDWINE ROAD MULTI-USE PATH

EE-3 

 

 

 

 

 

 

 

 

 

 

H=5.47'

HGL=811.01 -(Q10=2.51 cfs)

INV. ELEV.=809.13 (OUT)(P39)

INV. ELEV.=809.13 (IN)(P38)

GA STD. 1034D

CATCH BASIN

TOP ELEV.=813.93

STA.301+77.05, 13.49' LT

REDWINE ROAD MULTI-USE PATH

EE-4 (EXISTING)

DRAINAGE PROFILES

GAS LINE

EXIST 6" 

TELECOM LINE

EXIST 

TELECOM LINE

EXIST 

GAS LINE

EXIST 6" 

TELECOM LINE

EXIST 

GAS LINE

EXIST 6" 
WATER MAIN

EXIST 8" 

WATER MAIN

EXIST 12" 

TELECOM LINE

EXIST 

AND ENGINEER.

WITH FAYETTE COUNTY WATER 

IF IN CONFLICT COORDINATE 

VERIFY WATER LINE LOCATION. 

NOTE: CONTRACTOR TO FIELD AND ENGINEER.

WITH FAYETTE COUNTY WATER 

IF IN CONFLICT COORDINATE 

VERIFY WATER LINE LOCATION. 

NOTE: CONTRACTOR TO FIELD 

805

810

815

820820

805

810

815

820820

800

805

810

815

820820

800

805

810

815

820820

SUXSEW

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_22.dgn3:58:29 PM

7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

22-008

  0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:
 

UTILITIES EXIST WITHIN THE AREA.

73



------

EXIST RW
EXIST RW EXIST RWEXIST RWEXIST RWEXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
0
+
0
6

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
0
+
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
1
+
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
1
+
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
2
+
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
2
+
5
0

8
1
0

8
2
0

8
3
0

8
4
0

83
4.

71

83
2.

54

83
2.

28

83
2.

16

83
1.

80

83
1.

57

834.71833.39

832.96

832.91832.54832.16

8.43

-10.79

7.92

-9.85

7.61

-8.14
-9.34

7.38

-12.54

7.53

-10.75

8.00

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

2
.
0
%

2
.
0
%

2
.
0
% 4
:
1

4
:
1

4
:
1

4
:
1

4
:
1

4
:
1

2:
1

2:
1

2:
1

2:
1

2:
1

2:
1

3
:
1

3
:
1

3
:
1

1
2
:
1

1
2
:
1

1
2
:
1

1
2
:
1

1
2
:
1

1
2
:
1

S
T

A
.
 
9
9
+
2
0
.
0
0

R
E

D
W
I

N
E
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H

B
E

G
I

N
 
P

R
O
J
E

C
T

S
T

A
.
 
1
0
0
+
0
6
.
2
6

B
E

G
I

N
 
S
E

G
M
E

N
T
 
1

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:36 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-001

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

 

74



-----

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

EXIST RWEXIST RWEXIST RWEXIST RW

EXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
3
+
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
3
+
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
4
+
0
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
4
+
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
5
+
0
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

83
1.

15

83
0.

52

83
0.

31

83
0.

31

83
0.

09

831.78831.42831.27831.15831.03

8.33

-8.84

8.74

-9.70-9.69

8.85

-6.03

-10.94

1
.
0
%

1
.
0
%

1
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

4
:
1

4
:
1

4
:
1

2:
1

2:
1

2:
1

3
:
1

8.00

8.00

3
:
1

3
:
1

1
2
:
1

1
2
:
1

1
2
:
1

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:36 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-002

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

 

75



-----

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

EXIST RWEXIST RW
EXIST RWEXIST RWEXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
5
+
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
6
+
0
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
6
+
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
7
+
0
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
7
+
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

83
0.

04

83
0.

02

82
9.

47

82
8.

61

82
8.

55

830.91830.79830.68830.56830.49

-14.78
-13.59

-6.83-7.56-7.79

2
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

8.008.008.008.008.00

3
:
1

3
:
1

2
.
0
%

2
.
0
%

2
.
0
%

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:36 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-003

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

 

76



-------

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

EXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
8
+
0
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
8
+
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
9
+
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
0
9
+
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
0
+
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
0
+
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
1
+
0
0

8
1
0

8
2
0

8
3
0

8
4
0

82
9.

03

82
9.

68

83
0.

85

83
0.

64

83
0.

65

83
0.

42

83
0.

69

830.58830.77830.90830.90830.89830.89830.78

-6.62-6.39

-8.54-8.23

7.38

-8.40

7.65

-12.63

7.89

-9.93

7.16

2
.
0
%

2
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

2:
1

2:
1

2:
1

2:
1

8.00

2
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

2:
1

3
:
1

2:
1

2:
1 3
:
1

2:
1

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:36 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-004

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

 

77



-------

EXIST RW
EXIST RWEXIST RW EXIST RWEXIST RWEXIST RW

EXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
1
+
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
2
+
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
2
+
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
3
+
0
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
3
+
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
4
+
0
0

8
0
0

8
1
0

8
2
0

8
3
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
4
+
5
0

8
0
0

8
1
0

8
2
0

8
3
0

83
0.

08

82
9.

95

82
8.

61

82
6.

43

82
4.

12

82
1.

33

81
8.

85

830.04828.77826.65824.17821.70819.22816.75

-12.03

9.40

-11.84

12.56

-10.91

14.51

-10.61

13.86

-12.43

13.59

-11.59

13.22

-12.15

15.35

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

7
:
1

9
:
1

2:
1

2:
1

3
:
1

2:
1

2:
1

3
:
1

2:
1

2:
1

3
:
1

2:
1

2:
1

3
:
1

2:
1

3
:
1

2:
1

2:
1

828.00

822.80
820.30

818.00815.71

2:
12:
1

2:
1

2:
1

2:
1

2:
12:
1

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:37 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-005

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

 

78



-------

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

EXIST RWEXIST RW EXIST RWEXIST RWEXIST RWEXIST RW

EXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
5
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
5
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
6
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
6
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
7
+
0
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
7
+
5
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
8
+
0
0

7
8
0

7
9
0

8
0
0

8
1
0

81
4.

24

81
0.

44

80
7.

05

80
5.

21

80
2.

31

80
0.

50

79
8.

52

814.27811.79809.32806.84804.58802.86802.34

-12.52

8.17

-10.84-10.93
-10.53-10.33

8.00

-10.86

8.00

-11.60

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

4
:
1

4
:
1

4
:
1

4
:
1

8.008.008.008.00

3
:
1

2:
1

2:
1

3
:
1

2:
1

3
:
1

2:
1

813.31810.81808.32

2:
1

9
:
1

9
:
1

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:37 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-006

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

 

79



-------

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 

T
E
L
E

C
O

M
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

EXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
8
+
5
0

7
8
0

7
9
0

8
0
0

8
1
0

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
9
+
0
0

7
8
0

7
9
0

8
0
0

8
1
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
1
9
+
5
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
0
+
0
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
0
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
1
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
1
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

79
6.

97

80
1.

36

80
3.

93
80

5.
86

80
7.

95

80
9.

23

81
0.

18

801.91801.83803.80805.72807.31808.60810.17

8.00

-12.20
-13.82

8.00

-10.80

7.63

-7.16

9.02

-8.51

10.84

-8.40

11.80

-9.25

7.65

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

2
.
0
%

2
.
0
%

4
:
1

4
:
1

4
:
1

3
:
1

3
:
1

2:
1

2:
12:
1

2:
1

2:
1

3
:
1

3
:
1

3
:
1

1
0
:
1

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:37 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-007

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

 

80



------

EXIST RWEXIST RWEXIST RWEXIST RWEXIST RW

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
2
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
2
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
3
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
3
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
4
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
4
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

81
1.

51

81
1.

94

81
3.

67

81
4.

71

81
5.

42

81
6.

67

811.47813.36814.55815.60815.00

-9.13

8.05

-10.30

-7.56

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

2:
1

2:
1

2:
1

4
:
1

2:
1

3
:
1

3
:
13
:
1

10.16

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:37 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-008

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

81



------

EXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RW

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
5
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
5
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
6
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
6
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
7
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
7
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

81
7.

12

81
6.

03

81
4.

32

81
1.

54

80
9.

85

80
8.

05

814.19813.26812.21810.70809.03807.37

-10.40

24.32

-10.44

22.48

-8.31

19.39

-9.10

17.41
16.12

-10.92

15.07

-8.15

812.62
811.69810.64809.13807.46805.80

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

2:
1

2:
1

2:
1

2:
1

2:
1

2:
1

4
:
1

2:
1

2:
1

4
:
1

2:
1

2:
1

4
:
1

2:
1

2:
1

1
0
.
0
%

1
0
.
0
%

1
0
.
0
%

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:37 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-009

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

82



------

EXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RW

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
8
+
0
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
8
+
5
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
9
+
0
0

7
8
0

7
9
0

8
0
0

8
1
0

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
2
9
+
5
0

7
8
0

7
9
0

8
0
0

8
1
0

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
3
0
+
0
0

7
8
0

7
9
0

8
0
0

8
1
0

7
7
0

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
3
0
+
5
0

7
7
0

7
8
0

7
9
0

8
0
0

8
1
0

80
5.

83

80
3.

77

80
1.

29

79
9.

17

79
7.

81

79
5.

62

805.71803.99801.98799.90797.91796.39

14.91

-8.19

15.28

-9.11

15.60

-13.09

16.85

-12.73

15.00

-9.14

16.26

-12.48

804.04802.28800.09
797.40

796.32
794.15

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

2
.
0
% 4
:
1

2:
1

2:
1

2:
1

2:
1

2:
1

2:
1

2:
1

2:
1

2:
1

2:
1

2:
1

2:
1

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:38 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-010

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

83



-------

EXIST RWEXIST RWEXIST RWEXIST RW

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

EXIST RW

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

EXIST RW

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

EXIST RW

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

7
7
0

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
3
1
+
0
0

7
7
0

7
8
0

7
9
0

8
0
0

8
1
0

7
7
0

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
3
1
+
5
0

7
7
0

7
8
0

7
9
0

8
0
0

8
1
0

7
7
0

7
8
0

7
9
0

8
0
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
3
2
+
0
0

7
7
0

7
8
0

7
9
0

8
0
0

7
7
0

7
8
0

7
9
0

8
0
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
3
2
+
5
0

7
7
0

7
8
0

7
9
0

8
0
0

7
7
0

7
8
0

7
9
0

8
0
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
3
3
+
0
0

7
7
0

7
8
0

7
9
0

8
0
0

7
7
0

7
8
0

7
9
0

8
0
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
3
3
+
5
0

7
7
0

7
8
0

7
9
0

8
0
0

7
7
0

7
8
0

7
9
0

8
0
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
3
4
+
0
0

7
7
0

7
8
0

7
9
0

8
0
0

79
4.

07

79
2.

60

79
1.

55

79
0.

66

78
9.

85

78
9.

07

79
1.

86

794.87793.36792.12792.18792.27792.35792.43

16.70

-12.82

16.36

-10.07

16.38

-7.55

18.02

-12.14

20.27

-13.73

22.52

-11.57

33.72

-8.78

792.35791.03789.71

788.80

788.07

787.33786.50

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

2:
1

2:
1

2:
1

2:
1

2:
1

2:
1

2:
1

2:
12:

12:
12:

1

3
:
1

2:
12:
1

2:
1

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:38 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-011

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

84



-----

EXIST RW

EXIST RW

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

EXIST RW

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E

EXIST RW
EXIST RW

E
X
I
S
T
 
6
"
 

G
A
S
 

L
I

N
E E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

E
X
I
S
T
 

T
V
 

L
I

N
E

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

7
7
0

7
8
0

7
9
0

8
0
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
3
4
+
5
0

7
7
0

7
8
0

7
9
0

8
0
0

7
7
0

7
8
0

7
9
0

8
0
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
3
5
+
0
0

7
7
0

7
8
0

7
9
0

8
0
0

7
6
0

7
7
0

7
8
0

7
9
0

8
0
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
3
5
+
5
0

7
6
0

7
7
0

7
8
0

7
9
0

8
0
0

7
6
0

7
7
0

7
8
0

7
9
0

8
0
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
3
6
+
0
0

7
6
0

7
7
0

7
8
0

7
9
0

8
0
0

7
6
0

7
7
0

7
8
0

7
9
0

8
0
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

1
3
6
+
0
9

7
6
0

7
7
0

7
8
0

7
9
0

8
0
0

79
2.

56

79
2.

38

79
1.

65

79
1.

02

79
0.

62

792.47792.21791.48790.69

-7.56

20.91

7.597.747.68

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

3
:
1

4
:
1

2:
1

2:
1

2:
1

S
T

A
.
 
1
3
6
+
1
8
.
1
8

R
E

D
W
I

N
E
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H

B
E

G
I

N
 
E

X
C
E
P
T
I

O
N

E
N

D
 
S
E

G
M
E

N
T
 
1

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:38 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-012

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

85



--------

EXIST RWEXIST RW
EXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

8
2
0

8
3
0

8
4
0

8
5
0

8
6
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

8
2
0

8
3
0

8
4
0

8
5
0

8
6
0

8
2
0

8
3
0

8
4
0

8
5
0

8
6
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
1
+
0
0

8
2
0

8
3
0

8
4
0

8
5
0

8
6
0

8
2
0

8
3
0

8
4
0

8
5
0

8
6
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
1
+
5
0

8
2
0

8
3
0

8
4
0

8
5
0

8
6
0

8
2
0

8
3
0

8
4
0

8
5
0

8
6
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
2
+
0
0

8
2
0

8
3
0

8
4
0

8
5
0

8
6
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
2
+
5
0

8
2
0

8
3
0

8
4
0

8
5
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
3
+
0
0

8
2
0

8
3
0

8
4
0

8
5
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
3
+
5
0

8
2
0

8
3
0

8
4
0

8
5
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
4
+
0
0

8
2
0

8
3
0

8
4
0

8
5
0

84
4.

39

84
4.

37

84
4.

26

84
3.

24

84
1.

89

84
0.

55

83
9.

21

83
7.

28

844.40844.42844.17843.20842.14840.83839.44837.92

843.08
841.95840.75839.51838.27

836.39 -9.98

7.05

-9.86

-12.13

7.96

-12.68

8.38

-12.91

7.87

-12.23

7.42

-10.61

7.48

-12.63

7.91 2:
1

2:
1

2:
1

2:
1

2:
1

2:
1

3
:
1

2:
1

3
:
1

2:
1

3
:
1

2:
1

3
:
1

2:
1

3
:
1

2:
1

3
:
1

2:
1

1
.
0
%
1
.
0
%
2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%
2
.
0
%

1
.
0
%
2
.
0
%

1
.
0
%
2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

4
:
1

2:
1

4
:
1

7.00

2
0
0
+
9
3
.
0
0

S
T

A
.
 
2
0
0
+
9
3
.
0
0

R
E

D
W
I

N
E
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H

B
E

G
I

N
 
S
E

G
M
E

N
T
 
2

E
N

D
 
E

X
C
E
P
T
I

O
N

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:33 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-013

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

 

86



-------

EXIST RWEXIST RW

EXIST RW

EXIST RW

EXIST RWEXIST RW
EXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

L
I

N
E

E
X
I
S
T
 

G
A
S
 

L
I

N
E

E
X
I
S
T
 

G
A
S
 

 
L
I

N
E

E
X
I
S
T
 

G
A
S

L
I

N
E

E
X
I
S
T
 

G
A
S
 

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
4
+
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
5
+
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
5
+
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
6
+
0
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
6
+
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
7
+
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
7
+
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

83
5.

04

83
2.

99

83
1.

19

83
2.

46

83
2.

29

83
2.

25

83
2.

75

836.29834.68834.32834.36834.48834.74835.01

834.50

-14.87

9.41
10.51

-15.27

23.49

-11.74

-7.18

11.00

-8.66

11.00

-8.58

11.00

-8.47

11.00

828.08

2:
1

2:
1

3
:
1

2:
13
:
1

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%
2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

2:
1

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:33 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-014

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

 

87



-------

EXIST RW

EXIST RW
EXIST RW

EXIST RW

EXIST RW
EXIST RW

EXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

 
L
I

N
E

E
X
I
S
T
 

G
A
S

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
8
+
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
8
+
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
9
+
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
0
9
+
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
0
+
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
0
+
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
1
+
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

83
3.

50

83
4.

32

83
4.

70

83
4.

57

83
4.

55

83
3.

93

83
3.

28 835.28835.52835.64835.60835.35834.78834.02

-7.70

11.00

-7.32

7.76

-7.24

12.15

14.01

-7.24

15.66

-7.07

18.28

-7.41

19.52

3
:
1

3
:
1

3
:
1

3
:
1

3
:
1

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%
2
.
0
%

1
.
0
%
2
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

2
.
0
%

2:
12:

1

2:
12:
12:
1

2:
1

2:
1

2:
1

7.00

833.87H
E

A
D
E

R
 

C
U

R
B
,
 
T

Y
P

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:33 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-015

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

 

88



-------

EXIST RW
EXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
1
+
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
2
+
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
2
+
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
3
+
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
5
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
3
+
5
0

8
1
0

8
2
0

8
3
0

8
4
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
4
+
0
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
4
+
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

83
2.

41

83
1.

39

83
0.

07

82
8.

42

82
6.

76

82
4.

50

82
2.

45 833.14831.99830.72829.24827.68826.00824.14

-7.21

18.30

-7.16

16.58

-7.29

13.57

-7.07

11.60

-7.37

8.318.68

-7.33

10.43

-7.12

3
:
1

3
:
1

2:
1

2:
1

1
.
0
%
2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%
2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

2
.
0
%

2:
1

2:
1

2:
1

2:
1

2:
1

3
:
1

H
E

A
D
E

R
 

C
U

R
B
,
 
T

Y
P

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:33 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-016

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

 

89



--------

EXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
5
+
0
0

8
0
0

8
1
0

8
2
0

8
3
0

8
4
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
5
+
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
6
+
0
0

8
0
0

8
1
0

8
2
0

8
3
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
6
+
5
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
7
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
7
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
8
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
8
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

82
0.

59

81
9.

20

81
7.

88

81
6.

83

81
6.

84

81
4.

61

81
2.

96

81
3.

20

822.23820.55819.23818.03816.85815.69814.54813.33

9.609.749.06

8.29

10.51

7.29

-12.55

7.29 2:
1

2:
1

2:
12:
1

2:
1

2:
1

2:
1

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%
2
.
0
%

1
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

1
.
0
%

-5.49

7.00

-8.47

819.05

2
.
0
%4
:
1

-9.71

822.06

3:
1
4
:
1
1
2
:
1

-10.07

820.37

3:
1
4
:
1
1
2
:
1

-9.38

817.76

2
.
0
%4
:
1

-8.13

816.67

3:
14
:
1

1
2
:
1

-12.32

815.51

2
.
0
%
4
:
1
1
2
:
1

1
2
:
1

1
2
:
1

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:34 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-017

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

 

90



-------

EXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

C
A

R
N

O
U
S
T
I
E
 

W
A

Y

C
A

R
N

O
U
S
T
I
E
 

W
A

Y

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
9
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
1
9
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
0
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
0
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
1
+
0
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
1
+
5
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
2
+
0
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

81
1.

54

81
0.

16

80
8.

97

80
5.

26

80
3.

84

811.97810.54809.11805.32804.12

803.00

7.397.17
8.79

-8.84

8.82

-12.31

8.06

2:
1

2:
1

2:
1

3
:
1

2:
1

2:
1

3
:
1

2:
1

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%
2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

1
.
0
%

-5.56-5.58-5.71

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:34 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-018

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

 

91



--------

EXIST RW
EXIST RWEXIST RWEXIST RW

EXIST RW

E
X
I
S
T
 

R
W

EXIST RW
EXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
2
+
5
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
3
+
0
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
3
+
5
0

7
8
0

7
9
0

8
0
0

8
1
0

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
4
+
0
0

7
8
0

7
9
0

8
0
0

8
1
0

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
4
+
5
0

7
8
0

7
9
0

8
0
0

8
1
0

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
5
+
0
0

7
8
0

7
9
0

8
0
0

8
1
0

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
5
+
5
0

7
8
0

7
9
0

8
0
0

8
1
0

7
7
0

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
6
+
0
0

7
7
0

7
8
0

7
9
0

8
0
0

8
1
0

80
3.

03

80
1.

95

80
2.

25

80
2.

38

80
0.

80

80
0.

08

79
8.

66

79
8.

24

802.93802.31802.47802.38800.97800.40800.37800.60

801.60800.76
800.32800.30

-13.62

7.13

-14.17

7.68

-14.97

7.95

-13.35

7.927.47

-10.13-9.47
-8.36

795.35

2:
1

2:
1

2:
1

2:
1

2:
1

3
:
1

2:
1

3
:
1

2:
1

3
:
1

2:
1

3
:
1

2:
1

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

-13.00

1
0
:
1

2:
1

1
0
:
1

2:
1

1
0
:
1

2
.
0
%

25.53

29.96

17.19
799.35799.32

795.32799.55 795.55

I
N
F
I
L
T

R
A
T
I

O
N
 
T

R
E

N
C

H
,
 
T

Y
P

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:34 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-019

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

 

92



--------

EXIST RW
EXIST RW

EXIST RW

EXIST RWEXIST RWEXIST RW

EXIST RW

EXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

7
7
0

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
6
+
5
0

7
7
0

7
8
0

7
9
0

8
0
0

8
1
0

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
7
+
0
0

7
8
0

7
9
0

8
0
0

8
1
0

7
8
0

7
9
0

8
0
0

8
1
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
7
+
5
0

7
8
0

7
9
0

8
0
0

8
1
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
8
+
0
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
8
+
5
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
9
+
0
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
2
9
+
5
0

7
8
0

7
9
0

8
0
0

8
1
0

8
2
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
0
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

79
8.

18

80
0.

47

80
1.

70

80
3.

08

80
4.

61

80
6.

71

80
5.

12

80
8.

64 801.28802.40803.61805.00806.64808.10808.95809.40

-8.98-8.59
-8.40

-7.82
-9.22

16.18

-7.67

16.29

-9.96

8.03

-16.81

7.13

797.35798.56799.95

2:
1

2:
1

2:
1

2:
1

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

2
.
0
%

2
.
0
%

796.23

28.02

2:
1

1
0
:
1

1
0
:
1

2:
1

21.12

1
0
:
1

2:
119.56

1
0
:
1

2
.
0
%

18.24

2:
1

2:
1 800.23801.35802.56903.95

803.98
805.63

I
N
F
I
L
T

R
A
T
I

O
N
 
T

R
E

N
C

H
,
 
T

Y
P

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:34 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-020

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

93



-------

EXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
0
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
1
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
1
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
2
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
2
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
3
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
3
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

80
9.

60

81
0.

21

81
1.

20

81
3.

84

81
4.

65

81
5.

42

81
5.

68

809.84810.28811.52813.92814.94815.46815.98

7.808.49
9.208.67

9.248.79

2:
1

2:
1

2:
1

2:
1

2:
1

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%
2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%
2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

2:
17.312:
1

2:
1

-13.56

813.50

3
:
1

-14.17

812.93
3
:
1

2:
1

-14.39

812.37

1
.
0
%

3
:
1

2:
1

-12.87

811.80

3
:
1
2:

1

-14.53

810.03

3
:
1

2:
1

-12.91

808.98

3
:
1

2:
1

-17.17

808.78

1
.
0
%

3
:
1

2:
1

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:35 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-021

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

94



-------

EXIST RWEXIST RW

EXIST RW

EXIST RWEXIST RWEXIST RW

EXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

F
I
E
L

D
 

V
E

R
I
F

Y
 

L
O

C
A
T
I

O
N

E
X
I
S
T
I

N
G
 

U
N

G
E

R
G

R
O

U
N

D
 

E
L
E

C
T

R
I

C
 

L
I

N
E

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
4
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
4
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
5
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
5
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
6
+
0
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
6
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
7
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

81
6.

36

81
6.

91

81
6.

98

81
6.

79

81
6.

97

81
6.

91

81
9.

01

816.50816.97817.01816.98817.19818.12819.08

9.78
8.89

7.25

8.95

2:
1

2:
1

2:
1

2:
1

2:
1

2:
1

2:
1

3
:
1

2:
1

2:
1

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

2:
1

10.86
11.19

-9.82 3
:
1

-9.03 3
:
1 -7.14

3
:
1

-7.89

3
:
1

-9.37 -9.71 -10.34

1
.
0
%

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:35 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-022

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

95



--------

EXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RWEXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

F
I
E
L

D
 

V
E

R
I
F

Y
 

L
O

C
A
T
I

O
N

E
X
I
S
T
I

N
G
 

U
N

G
E

R
G

R
O

U
N

D
 

E
L
E

C
T

R
I

C
 

L
I

N
E

F
I
E
L

D
 

V
E

R
I
F

Y
 

L
O

C
A
T
I

O
N

E
X
I
S
T
I

N
G
 

U
N

G
E

R
G

R
O

U
N

D
 

E
L
E

C
T

R
I

C
 

L
I

N
E

F
I
E
L

D
 

V
E

R
I
F

Y
 

L
O

C
A
T
I

O
N

E
X
I
S
T
I

N
G
 

U
N

G
E

R
G

R
O

U
N

D
 

E
L
E

C
T

R
I

C
 

L
I

N
E

F
I
E
L

D
 

V
E

R
I
F

Y
 

L
O

C
A
T
I

O
N

E
X
I
S
T
I

N
G
 

U
N

G
E

R
G

R
O

U
N

D
 

E
L
E

C
T

R
I

C
 

L
I

N
E

F
I
E
L

D
 

V
E

R
I
F

Y
 

L
O

C
A
T
I

O
N

E
X
I
S
T
I

N
G
 

U
N

G
E

R
G

R
O

U
N

D
 

E
L
E

C
T

R
I

C
 

L
I

N
E

F
I
E
L

D
 

V
E

R
I
F

Y
 

L
O

C
A
T
I

O
N

E
X
I
S
T
I

N
G
 

U
N

G
E

R
G

R
O

U
N

D
 

E
L
E

C
T

R
I

C
 

L
I

N
E

F
I
E
L

D
 

V
E

R
I
F

Y
 

L
O

C
A
T
I

O
N

E
X
I
S
T
I

N
G
 

U
N

G
E

R
G

R
O

U
N

D
 

E
L
E

C
T

R
I

C
 

L
I

N
E

F
I
E
L

D
 

V
E

R
I
F

Y
 

L
O

C
A
T
I

O
N

E
X
I
S
T
I

N
G
 

U
N

G
E

R
G

R
O

U
N

D
 

E
L
E

C
T

R
I

C
 

L
I

N
E

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
7
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
8
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
8
+
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
9
+
0
0

8
0
0

8
1
0

8
2
0

8
3
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
3
9
+
5
0

8
0
0

8
1
0

8
2
0

8
3
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
4
0
+
0
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
4
0
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
4
1
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

81
9.

87

82
0.

58

82
0.

77

82
0.

82

82
0.

86

82
0.

82

82
0.

32

81
9.

70

819.89820.66820.92820.95820.98820.88820.44819.78

9.028.969.459.799.739.949.54
10.48

2:
1

2:
1

2:
1

2:
1

2:
12:
1

2:
1

2:
1

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

-15.60-15.89
-14.45-14.26

-16.02
-14.75

-17.47

817.95818.46818.98819.27818.99818.70817.90 -10.08

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

3
:
1

2:
1

3
:
1

2:
1

3
:
1

2:
1

3
:
1

2:
1

3
:
1

2:
1

3
:
1

2:
1

3
:
1

2:
1

2:
1

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:35 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-023

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

96



------

EXIST RWEXIST RWEXIST RWEXIST RWEXIST RW

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

F
I
E
L

D
 

V
E

R
I
F

Y
 

L
O

C
A
T
I

O
N

E
X
I
S
T
I

N
G
 

U
N

G
E

R
G

R
O

U
N

D
 

E
L
E

C
T

R
I

C
 

L
I

N
E

F
I
E
L

D
 

V
E

R
I
F

Y
 

L
O

C
A
T
I

O
N

E
X
I
S
T
I

N
G
 

U
N

G
E

R
G

R
O

U
N

D
 

E
L
E

C
T

R
I

C
 

L
I

N
E

F
I
E
L

D
 

V
E

R
I
F

Y
 

L
O

C
A
T
I

O
N

E
X
I
S
T
I

N
G
 

U
N

G
E

R
G

R
O

U
N

D
 

E
L
E

C
T

R
I

C
 

L
I

N
E

F
I
E
L

D
 

V
E

R
I
F

Y
 

L
O

C
A
T
I

O
N

E
X
I
S
T
I

N
G
 

U
N

G
E

R
G

R
O

U
N

D
 

E
L
E

C
T

R
I

C
 

L
I

N
E

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
4
1
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
4
2
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
4
2
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
4
3
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
4
3
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

81
9.

41

81
7.

78

81
7.

19

81
5.

76

819.10818.21817.07815.66

10.14
9.40

7.21

2:
1

2:
1

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

1
.
0
%

2
.
0
%

2:
1

-7.31

2
4
3
+
5
2
.
2
4

2:
1

-13.87

817.66

-15.11

-8.35

1
.
0
%

1
.
0
%

3
:
1

2:
1

3
:
1

3
:
1S
T

A
.
 
2
4
3
+
5
2
.
2
4

R
E

D
W
I

N
E
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H

E
N

D
 
S
E

G
M
E

N
T
 
2

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:35 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-024

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

2:
1

2
.
0
%

7.48

97



------

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
 
L
E
F
T

LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
 
L
E
F
T

LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
 
L
E
F
T

LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
 
L
E
F
T

LC
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
 
L
E
F
T

L

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

CROSS SECTIONS

C
 

C
O

N
S
T
.
 
R
E

D
W
I

N
E
 

R
O

A
D
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
 
L
E
F
T

L

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

2
9
9
+
7
5

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

3
0
0
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

3
0
0
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

3
0
1
+
0
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

3
0
1
+
5
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

0
1
0

2
0

3
0

4
0

5
0

6
0

7
0

8
0

-
1
0

-
2
0

-
3
0

-
4
0

-
5
0

-
6
0

-
7
0

-
8
0

7
9
0

8
0
0

8
1
0

8
2
0

8
3
0

81
8.

12

81
7.

58

8
1
6
.
2
5

8
1
5
.
6
0

81
4.

73

8
1
4
.
1
2

817.81

817.48816.17

814.51

-6.67

-9.21
-10.64

-14.48

9.00

7.116.987.106.55

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

2:
1

2:
1

2:
1

2
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

1
.
0
%

3
0
1
+
6
9
.
4
9

S
T

A
.
 
3
0
1
+
6
9
.
4
9

R
E

D
W
I

N
E
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
 
L
E
F
T

E
N

D
 
S
E

G
M
E

N
T
 
3

S
T

A
.
 
2
9
9
+
7
5
.
0
0

R
E

D
W
I

N
E
 

M
U
L
T
I
-

U
S
E
 
P

A
T

H
 
L
E
F
T

B
E

G
I

N
 
S
E

G
M
E

N
T
 
3

  

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_23-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

3:58:35 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

23-025

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

1 INCH = 10' HORIZ.
1 INCH = 10' VERT.

SCALE:

98



TEMPORARYEXISTING PROPOSEDPROPOSED TYPE OF UTILITY

UTILITY LINECODES

TO BE REMOVEDEXISTING 

O

V

E

R

H

E

A

D

U

N

D

E

R

G

R

O

U

N

D

UTILITY SYMBOLS

TEMPORARYPROPOSEDEXISTING

ELECTRIC

GUY WIRE

ELECTRIC/CABLE TV

CABLE TV

ELECTRIC/TELECOMMUNICATIONS

TELECOMMUNICATIONS

ELECTRIC/TELECOMMUNICATIONS/CABLE TV

HAND HOLE

TRANSFORMER

LIGHT POLE

MARKER

SPLICE BOX

CABINET

PHONE BOOTH

(aka "SLICK")

SUBCRIBER LOOP CARRIER

WELL

STAND PIPE

BACKFLOW PREVENTER

PRESSURE INDICATOR VALVE

AIR RELEASE VALVE

CLEANOUT

GREASE TRAP

VENT

AIR RELEASE VALVE

ELECTRIC MANHOLE

ELECTRIC METER

ELECTRIC BOX

CABLE TV MANHOLE

WATER VALVE

WATER METER

WATER MANHOLE

WATER VAULT

SANITARY SEWER MANHOLE

GAS PRESSURE REGULATOR

UTILITY POLE/GUY POLE

PETROLEUM VALVE

GAS VAULT

GAS MANHOLE

GAS VALVE

GAS METER

TELECOMMUNICATIONS MANHOLE

TELECOMMUNICATIONS PEDESTAL

CABLE TV PEDESTAL

WATER VALVE MARKERTELECOMUNICATIONS/CABLE TV

##"W

##

##

##

##

##

##

##

##

##

##

GAS TEST STATION

##"W

GUY ANCHOR

(INCLUDES ASSOCIATED VALVE)

FIRE HYDRANT ASSEMBLY

##

##"W

##

##

##

##

ELECTRIC

TELECOMMUNICATIONS

CABLE TV

WATER

WATER FOR LABELED PIPE SIZES

NON-POTABLE WATER

NON-POTABLE WATER FOR LABELED PIPE SIZES

STEAM

STEAM FOR LABELED PIPE SIZES

SANITARY SEWER WITH FLOW DIRECTION

SANITARY SEWER WITH FLOW DIRECTION FOR LABELED PIPE SIZES

SANITARY SEWER FORCE MAIN WITH FLOW DIRECTION

GAS

GAS FOR LABELED PIPE SIZES

PETROLEUM

PETROLEUM FOR LABELED PIPE SIZES

below.

R

Utilities Protection Center, Inc.

before you dig.

Know what's

Call

MAIN VALVE

SANITARY SEWER FORCE

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_24-000.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

Design File and Plot Substitution information

3:58:46 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

UTILITY PLANS

24-000

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

99



PL

PL

PL

PL

PLPL

PL
PL PL

A
T

T

A
T

T

U
F

O
 M

O
N

GWGW

PP

PP

PP

WV

A
T

T

A
T

T

F
H

P
P

U
F

O
 M

O
N

P
P

P
P

305'

244'

34"

4
5
"

2
6
"

24"

22" 21"
33"

#3141D
AT&T RT

BUR CA

36"

34"

26"

24"

30"

26"

48"

24"

AFAW-100

AFAW-200

BUR CA

BKTS-200

AFAW-100

10M

AT-34T2MT-036

BKMA-300

300/600

AFMW-600

36"

23"

26"

22"

28"

34"

24"

26"

31"

24"

32"

24"24"26"

26"
24"

AFAW-300

AFAW-200
GFMW-300

GFMW-300

AFMW-600

AFAW-200

AFAW-300

10M
SR-5B92MT-024
AT-34T2MT-036

10M
SR-5B92MT-024
AT-34T2MT-036

AFAW-200

AFAW-100

3
9
"

X-BOX
AT&T

REQUIRED FOR CONSTRUCTION

VERIFICATION OF DEPTHS 

DESIGN PURPOSES ONLY. PHYSICAL

ELECTRONICALLY AND ARE FOR

ALL DEPTHS HAVE BEEN OBTAINED

EXISTING POLE

DO NOT DISTURB 

UTILITY LINE

RELOCATION OF 

BEGIN 

UTILITY PLANS

C CONST. REDWINE ROAD MULTI-USE PATHL

F
O

R
E
S
T

O
N
 
P
L

A
C
E

1
9
+
0
0

2
0
+
0
0

2
1
+
0
0

2
2
+
0
0

2
3
+
0
0

2
4
+
0
0

E= 57.79

R= 3970.00

L= 1346.63

T= 679.85

   E= 2186596.0739

   N= 1218284.7050

PI Sta= 13+12.31

Curve# 101

Curve# 101

E= 112.78

R= 960.00

L= 888.30

T= 478.81

   E= 2185789.6504

   N= 1219651.2098

PI Sta= 28+85.96

Curve# 102

Curve# 102C REDWINE ROADL

9
9
+
0
0

1
0
0
+
0
0

1
0
1
+
0
0

1
0
2
+
0
0

1
0
3
+
0
0

1
0
4
+
0
0

Curve# 1

E= 1.10

R= 1900.00

L= 129.53

T= 64.79

   E= 2186049.8353

   N= 1219271.0813

PI Sta= 104+48.79

Curve# 1

E 2186316.4927

N 1218814.4577

STA. 99+20.00

REDWINE MULTI-USE PATH

BEGIN PROJECT

E 2186272.9900

N 1218888.9488

TIE TO EXISTING

STA. 100+06.26

REDWINE MULTI-USE PATH

BEGIN SEGMENT 1

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

20

SCALE IN FEET

0 40 80

  
ORANGE BARRIER FENCE

   (SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ'D R/W & LIMIT OF ACCESS

   

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_24-001.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

Design File and Plot Substitution information

3:58:52 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

24-001

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
0
2

M
A
T
C

H
 
L
I

N
E
 
 
S
T

A
.
 
1
0
4
+
7
6
.
7
1

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

WILLIAM G. BUTLER

N/F 

"CITY GREENBELT AREA"

PEACHTREE CITY

N/F 

"CITY GREENBELT AREA"

PEACHTREE CITY

N/F 

LAURIE D. & WILLIAM PAUL RADER

N/F 

RUDOLF MEZOSI

N/F 

"CITY GREENBELT AREA"

PEACHTREE CITY

N/F 

EXIST. R/W

EXIST. R/W EXIST. R/W
PEACHTREE CITY LIMIT

EXIST. R/W

E
X
I
S
T
.
 

R
/

W

E
X
I
S
T
.
 

R
/

W

18" 18"

A-1AA-1
A-8

18" 18"

A-2

A-3

18" 18" 18" 18"

A-4 A-5 A-6 A-7

AT&T CABINETS

RELOCATE TELECOM LINE
RELOCATE GAS LINE

RELOCATE TELECOM LINE

I.E
.=

8
3
2
.6

1

I.E
.=

8
3
2
.9

7

M
S

M
S

F
H

18"CMP

(RECTIFIER SYSTEM)

NOP: 300 PSIG

WT:0.188/GRADE:X-52

420'X6" STEEL GAS MAIN

PROPOSED:

2" GAS VALVE

PROPOSED:

INSTALL TEST STATION

NOP: 300 PSIG

WT:0.154/GRADE:UNK

TIE-INTO 2" STEEL GAS MAIN

CUT&CAP

(RECTIFIER SYSTEM)

NOP: 300 PSIG

WT:0.154/GRADE:X-52

20'X2" STEEL GAS MAIN

PROPOSED:

TO ANODE SYSTEM.

TRANSITION FROM RECTIFIER

PROPOSED:

(ANODE SYSTEM)

NOP: 300 PSIG

WT:0.154/GRADE:X-52

10'X2" STEEL GAS MAIN

PROPOSED:

6" GAS VALVE

PROPOSED:

INSTALL TEST STATION

NOP: 300 PSIG

WT:0.188/GRADE:B

TIE-INTO 6" STEEL GAS MAIN

CUT&CAP

6" STEEL GAS MAIN

ABANDON:

2" STEEL GAS MAIN

ABANDON:

2" GAS VALVE

ABANDON:

6" GAS VALVE

ABANDON:

6" GAS VALVE

ABANDON:

100



DISTURB POLE
DO NOT 

TYPE 3, 18"

RIP RAP

T

P
P

T
P

E
D

P
P

WV
WV

D
Y

H

T

W
V

W
V

F
H

P
P

T
P

E
D

P
P

246
'

254
'

4
1
'
L
 

C
/
L

P
W

R
 
P

O
L
E

S
T

A
.
 
2
9
+
1
6

32"

36"

32"

35"
31"

61"

AFMW-600

AFMW-600

AFAW-300

7
8
"

10M

SR-5B92MT-024

AT-34T2MT-036

GFMW-300

AFAW-300

18"

20"

18"
AFAW-200

21"

26"

36"

36"

26"

21"

25"

26"

32"

28"

24"

27" 28"

38"

30"

31"

28"

40"

32"

36"

26"
19"

24"

GFMW-300

AFAW-200

23"

18"

21"

18"

10M
AT-34T2MT-036SR-5BQ2MT-024

PED
AT&T

UNDERGROUND CABLE

PROPOSED AT&T 

ADJUST TO GRADE

LINE
OF UTILITY 
END RELOCATION 

PL

PL

PL

PL

PL

PL

PLPL
PL

D
Y

H

UTILITY PLANS

C CONST. REDWINE ROAD MULTI-USE PATHL

R
O
B
I
N
S
O
N
 
R
O
A
D

2
5
+
0
0

2
6
+
0
0

2
7
+
0
0

2
8
+
0
0

2
9
+
0
0

3
0
+
0
0

E= 112.78

R= 960.00

L= 888.30

T= 478.81

   E= 2185789.6504

   N= 1219651.2098

PI Sta= 28+85.96

Curve# 102

Curve# 102

C REDWINE ROAD

L

1
0
5
+
0
0

1
0
6
+
0
0

1
0
7
+
0
0

1
0
8
+
0
0

1
0
9
+
0
0

1
1
0
+
0
0

Curve# 1

Curve
# 2

Curve# 3

Curve# 4

E= 1.10

R= 1900.00

L= 129.53

T= 64.79

   E= 2186049.8353

   N= 1219271.0813

PI Sta= 104+48.79

Curve# 1

E= 2.50

R= 660.00

L= 114.64

T= 57.46

   E= 2185992.0141

   N= 1219387.6598

PI Sta= 105+78.85

Curve# 2

E= 9.61

R= 800.00

L= 246.77

T= 124.37

   E= 2185928.0984

   N= 1219604.4398

PI Sta= 108+04.58

Curve# 3

E= 1.97

R= 760.00

L= 109.42

T= 54.80

   E= 2185932.7676

   N= 1219818.9753

PI Sta= 110+17.19

Curve# 4

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
0
1

M
A
T
C

H
 
L
I

N
E
 
 
S
T

A
.
 
1
0
4
+
7
6
.
7
1
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

20

SCALE IN FEET

0 40 80

  
ORANGE BARRIER FENCE

   (SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ'D R/W & LIMIT OF ACCESS

   

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_24-002.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

Design File and Plot Substitution information

3:58:56 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

24-002

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
0
3

M
A
T
C

H
 
L
I

N
E
 
 
S
T

A
.
 
1
1
0
+
1
6
.
2
9

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

18"

18"
A-9

A-10

A-11

18" 2
4
"

A-12

R/W
REQ'D 

1

SEE SHEET 17

LARRY K. & TAMMIE S. GOLDEN

N/F 

RUDOLF MEZOSI

N/F 

LARRY K. & TAMMIE S. GOLDEN

N/F 

"CITY GREENBELT AREA"

PEACHTREE CITY

N/F 

AUGUSTUS T. CURRY

N/F 

NOP: 300 PSIG

WT:0.188/GRADE:X-52

1945'X6" STEEL GAS MAIN

PROPOSED:

75 FEET.

INSTALL 17# ANODE EVERY

NOTE:

6" STEEL GAS MAIN

ABANDON:

EXIST
. R/W

EXIS
T. R

/W

EXIST. R/W

EXIST. R/W

PEACHTREE CI
TY LIMIT

EX
IS

T.
 R
/W

EX
IS

T.
 R
/W

I.E
.=

8
2
9
.3

8
I.E
.=

8
2
7
.3

9

F
H

825.62

INV = 

828.2

TOP +/- 

HEADWALL

6" CONC. 

2
4
"
 
R

C
P

18
"C

M
P

101



WWW

D

Y
H

W
W

M
H

W
V

F
H

312'

270'

23"

20"

24"

19"

18"

22"

13"

16"

15"

26" 24"

17" 14"

16" 14"

11" 14"

16"

14"

16"

18"

16"

10M
AT-34T2MT-036

AFAW-200

GFMW-300

GFMW-300

AFAW-200

10M
AT-34T2MT-036

UTILITY LINE

RELOCATION OF 

BEGIN 

PL

PL

PL

PL

PL

PL

EXIST. R/W

D

Y
H

UTILITY PLANS

C CONST. REDWINE ROAD MULTI-USE PATHL

3
1
+
0
0

3
2
+
0
0

3
3
+
0
0

3
4
+
0
0

3
5
+
0
0

E= 112.78

R= 960.00

L= 888.30

T= 478.81

   E= 2185789.6504

   N= 1219651.2098

PI Sta= 28+85.96

Curve# 102

Curve#
 102

C REDWINE ROAD
L

1
1
1
+
0
0

1
1
2
+
0
0

1
1
3
+
0
0

1
1
4
+
0
0

1
1
5
+
0
0

Cur
ve#
 4

Curve# 5

Curve# 6

Curve# 7

Curve# 8

Curve# 9

E= 1.97

R= 760.00

L= 109.42

T= 54.80

   E= 2185932.7676

   N= 1219818.9753

PI Sta= 110+17.19

Curve# 4

E= 0.23

R= 60.00

L= 10.54

T= 5.28

   E= 2185946.9636

   N= 1219903.8476

PI Sta= 111+03.05

Curve# 5

E= 0.05

R= 60.00

L= 4.69

T= 2.35

   E= 2185950.6679

   N= 1219914.2747

PI Sta= 111+14.09

Curve# 6

E= 2.04

R= 1200.00

L= 139.74

T= 69.95

   E= 2185981.9490

   N= 1220030.4115

PI Sta= 112+34.36

Curve# 7

E= 0.03

R= 100.00

L= 4.77

T= 2.38

   E= 2186029.0795

   N= 1220148.5635

PI Sta= 113+61.41

Curve# 8

E= 0.05

R= 100.00

L= 6.25

T= 3.13

   E= 2186037.2727

   N= 1220172.3382

PI Sta= 113+86.56

Curve# 9

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
0
4

M
A
T

C
H
 
L
I

N
E
 
 
S
T

A
.
 
1
1
5
+
6
0
.
6
9
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

20

SCALE IN FEET

0 40 80

  
ORANGE BARRIER FENCE

   (SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ'D R/W & LIMIT OF ACCESS

   

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_24-003.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

Design File and Plot Substitution information

3:59:01 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

24-003

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
0
2

M
A
T
C

H
 
L
I

N
E
 
 
S
T

A
.
 
1
1
0
+
1
6
.
2
9

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

2

SEE SHEET 17

PLAT BOOK 26, PAGE 22

DEED BOOK 3887, PAGE 628

TAX PARCEL # 060302005

145 MOCKINGBIRD TRAIL

KAREN C. VAN HORN

N/F 
3

SEE SHEET 17

PLAT BOOK 26, PAGE 22

DEED BOOK 1288, PAGE 102

TAX PARCEL # 060302004

135 MOCKINGBIRD TRAIL

TIMOTHY J. & CHERYL MURPHY

N/F 
4

SEE SHEET 17

PLAT BOOK 26, PAGE 22

DEED BOOK 3613, PAGE 555

TAX PARCEL # 060302003

125 MOCKINGBIRD TRAIL

MARIA CASTILLO

N/F 

5

PLAT BOOK 26, PAGE 22

DEED BOOK 1419, PAGE 448

TAX PARCEL # 060302002

115 MOCKINGBIRD TRAIL

KEVIN W. VOGEL

N/F 

SEE SHEET 5 & 17

KAREN C. VAN HORN

N/F 

TIMOTHY J. & CHERYL MURPHY

N/F 

MARIA CASTILLO

N/F 

KEVIN W. VOGEL

N/F 

PLAT BOOK 34, PAGE 162

DEED BOOK 2669, PAGE 303

TAX PARCEL # 060322013

SWAIN'S DR

ASHTON PARK COMMUNITY ASSOCIATION, INC

N/F 

ASHTON PARK COMMUNITY ASSOCIATION, INC

N/F 

WMH

WV

NOP: 300 PSIG

WT:0.188/GRADE:X-52

6" STEEL GAS MAIN

PROPOSED:

75 FEET.

INSTALL 17# ANODE EVERY

NOTE:

6" STEEL GAS MAIN

ABANDON:

EXIS
T. R

/W

EXIST. R/WPEACHTREE CITY LIMIT

EXIST. R/W

F
H

102



RESET
REMOVE AND 

DISTURB POLE
DO NOT 

TYPE 3, 18"

RIP RAP

T

P
P
 (N

O
 O

H
P
)

T
P

E
D

D

Y
H

T

W
V

F
H

P
P
 (N

O
 O

H
P
)

T
P

E
D

276'

330'

14"

20" 36"

26"

42"

24"

36"

32"

29"

46"

30"

62"

29"

49" 36"

26" 21"

27"

23"

26"

24"

19"

10M
AT-34T2MT-036

GFMW-300

AFAW-200

10M
AT-34T2MT-036

GFMW-300

AFAW-200

AFAW-200

GFMW-300

SYSTEM
COUNTY WATER 
WITH FAYETTE 
BE COORDINATED 
FINAL LOCATION TO OF UTILITY LINE

END RELOCATION 

ADJUST TO GRADE

PL

PLPL

PL

D

Y
H

UTILITY PLANS

C CONST. REDWINE ROAD MULTI-USE PATHL

3
6
+
0
0

3
7
+
0
0

3
8
+
0
0

3
9
+
0
0

4
0
+
0
0

4
1
+
0
0

C CONST. REDWINE ROAD MULTI-USE PATH
L

C REDWINE ROAD
L

1
1
6
+
0
0

1
1
7
+
0
0

1
1
8
+
0
0

1
1
9
+
0
0

1
2
0
+
0
0

1
2
1
+
0
0

OR SUBDIVISION SIGNS
DECORATIVE FENCING,
BRICK COLUMNS, 
DO NOT DISTURB

OR SUBDIVISION SIGNS
DECORATIVE FENCING,
BRICK COLUMNS, 
DO NOT DISTURB

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
0
3

M
A
T

C
H
 
L
I

N
E
 
 
S
T

A
.
 
1
1
5
+
6
0
.
6
9
 
 

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
0
5

M
A
T

C
H
 
L
I

N
E
 
 
S
T

A
.
 
1
2
1
+
0
9
.
7
7
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

20

SCALE IN FEET

0 40 80

  
ORANGE BARRIER FENCE

   (SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ'D R/W & LIMIT OF ACCESS

   

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_24-004.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

Design File and Plot Substitution information

3:59:05 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

24-004

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

18"

B-1

18"
18" 18" 18"

18"

B-2

B-4

B-5
B-6

5
4
"

B-7

B-8

B-3

18"

B-3A

REQ'D R/W

5

PLAT BOOK 26, PAGE 22

DEED BOOK 1419, PAGE 448

TAX PARCEL # 060302002

115 MOCKINGBIRD TRAIL

KEVIN W. VOGEL

N/F 6

SEE SHEETS 6 & 17

PLAT BOOK 26, PAGE 22

DEED BOOK 2524, PAGE 107

TAX PARCEL # 060301001

105 JEFFERSON WOODS DRIVE

ARVIND GADHIA

N/F 

SEE SHEET 4 & 17

ARVIND GADHIA

N/F 
KEVIN W. VOGEL

N/F 

PLAT BOOK 34, PAGE 162

DEED BOOK 2669, PAGE 303

TAX PARCEL # 060322013

SWAIN'S DR

ASHTON PARK COMMUNITY ASSOCIATION, INC

N/F 

DEED BOOK 1265, PAGE 3

TAX PARCEL # 0603 014

400 HOLLY GROVE CHURCH ROAD

HOLLY GROVE CHURCH

N/F 

HOLLY GROVE CHURCH

N/F 

ASHTON PARK COMMUNITY ASSOCIATION, INC

N/F 

WV

APPROXIMATE LOCATION 6" HIGH PRESSURE STEEL GAS LINE

RELOCATE TELECOM LINE

NOP: 300 PSIG

WT:0.188/GRADE:X-52

6" STEEL GAS MAIN

PROPOSED:

75 FEET.

INSTALL 17# ANODE EVERY

NOTE:

6" STEEL GAS MAIN

ABANDON:

EXIST. R/W
PEACHTREE CITY LIMIT

EXIST. R/W

EXIST. R/W

EXIST. R/W

5
4
"
 

C
M

P

I.E
.=

7
9
4
.5

6

2' WOOD FENCE

INV = 793.71

TOP +/- 798.8

HEADWALL

10" CONC. 

F
H

I
N
T
E
R

M
I
T
T
E
N
T
 
S
T
R
E
A

M
 
1

E
D
G
E
 
O
F
 

W
R
E
S
T
E
D
 
V
E
G
E
T
A
T
I
O
N

E
D
G
E
 
O
F
 

W
R
E
S
T
E
D
 
V
E
G
E
T
A
T
I
O
N

NOTES FOR CONSTRUCTION RESTRICTIONS
RESOURCES IMPACT TABLE' IN GENERAL 
SEE GENERAL NOTES 'ENVIRONMENTAL 
ESA BOUNDARY - W/L 3

NOTES FOR CONSTRUCTION RESTRICTIONS
RESOURCES IMPACT TABLE' IN GENERAL
SEE GENERAL NOTES 'ENVIRONMENTAL 
25' STREAM BUFFER
ESA BOUNDARY - IS 1

NOTES FOR CONSTRUCTION RESTRICTIONS
RESOURCES IMPACT TABLE' IN GENERAL
SEE GENERAL NOTES 'ENVIRONMENTAL 
ESA BOUNDARY - W/L 2

WETLAND 3

WETLAND 2

103



TYPE 3, 18"

RIP RAP

W

D

Y
H

C
T

V

G

G

W
V

S
P

K
R

F
H

IC
V

L
P

P
P
 (N

O
 O

H
P
)

G
L

W
V

W

D

Y
H

C
T

V

G

G

W
V

W
V

W
V

S
P

K
R

F
H

IC
V

W
M

L
P

P
P
 (N

O
 O

H
P
)

G
L

V
E

N
T
 P
IP

E

G
A
S
 V

A
U

L
T

G
A
S
 V

A
U

L
T

LINE

STEEL GAS 

PRESSURE 

HIGH 

LOCATION 1" 

APPROXIMATE 

215' 308'

41"

20"

26"27" 24"

23"
26"

23"

GFMW-300

AFAW-200

10M
AT-34T2MT-036

24" 28"

2
6
"

26"

GFMW-300

AFAW-200
20"

AFAW-200

10M
AT-34T2MT-036

10M
AT-34T2MT-036

ADJUST TO GRADE

ADJUST TO GRADEADJUST TO GRADE

PL

PL

PLPL

PL

PL

PL

PL

PL

PL

PL

D

Y
H

UTILITY PLANS

C CONST. REDWINE ROAD MULTI-USE PATH

L

J
E
F
F
E
R
S

O
N
 

W
O

O
D
S
 

D
R
I

V
E

4
2
+
0
0

4
3
+
0
0

4
4
+
0
0

4
5
+
0
0

4
6
+
0
0

E= 76.29

R= 1500.00

L= 937.17

T= 484.45

   E= 2186603.7133

   N= 1221619.4392

PI Sta= 49+46.57

Curve# 103

Curve# 103

C REDWINE ROADL

C CONST. REDWINE ROAD MULTI-USE PATHL 1
2
2
+
0
0

1
2
3
+
0
0

1
2
4
+
0
0

OR SUBDIVISION SIGNS
DECORATIVE FENCING,
BRICK COLUMNS, 
DO NOT DISTURB

OR SUBDIVISION SIGNS
DECORATIVE FENCING,
BRICK COLUMNS, 
DO NOT DISTURB

1
2
5
+
0
0

1
2
6
+
0
0

Curve# 10

E= 47.57

R= 1468.00

L= 737.58

T= 376.75

   E= 2186594.1227

   N= 1221510.4033

PI Sta= 128+35.86

Curve# 10

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

20

SCALE IN FEET

0 40 80

  
ORANGE BARRIER FENCE

   (SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ'D R/W & LIMIT OF ACCESS

   

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_24-005.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

Design File and Plot Substitution information

3:59:09 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

24-005

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
0
6

M
A
T
C

H
 
L
I

N
E
 
 
S
T

A
.
 
1
2
6
+
5
6
.
4
3
 
 

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
0
4

M
A
T

C
H
 
L
I

N
E
 
 
S
T

A
.
 
1
2
1
+
0
9
.
7
7
 

6

SEE SHEETS 5 & 17

PLAT BOOK 26, PAGE 22

DEED BOOK 2524, PAGE 107

TAX PARCEL # 060301001

105 JEFFERSON WOODS DRIVE

ARVIND GADHIA

N/F 

ARVIND GADHIA

N/F 

DEED BOOK 1265, PAGE 3

TAX PARCEL # 0603 014

400 HOLLY GROVE CHURCH ROAD

HOLLY GROVE CHURCH

N/F 

HOLLY GROVE CHURCH

N/F 

"CITY GREENBELT AREA"

PEACHTREE CITY

N/F 

WV

WV

NOP: 300 PSIG

WT:0.133/GRADE:A25

120'X1" STEEL GAS MAIN

PROPOSED:

NOP: 300 PSIG

WT:0.188/GRADE:X-52

190'X6" STEEL GAS MAIN

PROPOSED:

75 FEET.

INSTALL 17# ANODE EVERY

NOTE:6" GAS VALVE

PROPOSED:

6" STEEL GAS MAIN

ABANDON:

INSTALL 17# ANODE AND TEST STATION

NOP: 300 PSIG

WT:UNK/GRADE:UNK

TIE-INTO 1" STEEL GAS MAIN

CUT & CAP

1" STEEL GAS MAIN

ABANDON:

6" GAS VALVE

ABANDON:

EXIST. R/W

EXIST. R/W

E
X
I
S
T
.
 
R
/

W

E
X
I
S
T
.
 
R
/

W

PEACHTREE CITY LIMIT

P
E

A
C

H
T
R
E
E
 
C
I
T

Y
 
L
I

M
I
T

(APPROXIMATE)
L.L.L. 20

(APPROXIMATE)
L.L.L. 19

(APPROXIMATE)
L.L.L. 20

(APPROXIMATE)
L.L.L. 19

EXIST. R/W

EXIST. R/W

M
S 2' WOOD FENCE2' WOOD FENCE

F
H

104



307'

335'

19"

18"

19"
18"

20" 18" 18"
20"

16" 18"

AFAW-200

10M
AT-34T2MT-036

AFAW-200

10M
AT-34T2MT-036

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

UTILITY PLANS

C CONST. REDWINE ROAD MULTI-USE PATH

L

4
7
+
0
0

4
8
+
0
0 4
9
+
0
0

5
0
+
0
0

5
1
+
0
0

5
2
+
0
0

Curve# 103

E= 76.29

R= 1500.00

L= 937.17

T= 484.45

   E= 2186603.7133

   N= 1221619.4392

PI Sta= 49+46.57

Curve# 103

C REDWINE ROAD
L

1
2
7
+
0
0 1

2
8
+
0
0

1
2
9
+
0
0

1
3
0
+
0
0

1
3
2
+
0
0

1
3
1
+
0
0

Curve# 10
Curve# 11

E= 47.57

R= 1468.00

L= 737.58

T= 376.75

   E= 2186594.1227

   N= 1221510.4033

PI Sta= 128+35.86

Curve# 10

E= 0.32

R= 75.00

L= 13.84

T= 6.94

   E= 2186895.1618

   N= 1221750.8668

PI Sta= 132+05.23

Curve# 11

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
0
5

M
A
T
C

H
 
L
I

N
E
 
 
S
T

A
.
 
1
2
6
+
5
6
.
4
3
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

20

SCALE IN FEET

0 40 80

  
ORANGE BARRIER FENCE

   (SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ'D R/W & LIMIT OF ACCESS

   

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_24-006.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

Design File and Plot Substitution information

3:59:13 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

24-006

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
0
7

M
A
T
C

H
 
L
I

N
E
 
 
S
T

A
.
 
1
3
1
+
9
9
.
1
7

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

PLAT BOOK 21, PAGE 5

TAX PARCEL # 060202000

"CITY GREENBELT AREA"

PEACHTREE CITY

N/F 

PLAT BOOK 22, PAGE 110

TAX PARCEL # 060203000

"CITY GREENBELT AREA"

PEACHTREE CITY

N/F 

"CITY GREENBELT AREA"

PEACHTREE CITY

N/F 

"CITY GREENBELT AREA"

PEACHTREE CITY

N/F 

NOP: 300 PSIG

WT:0.188/GRADE:X-52

410'X6" STEEL GAS MAIN

PROPOSED:

75 FEET.

INSTALL 17# ANODE EVERY

NOTE:

6" STEEL GAS MAIN

ABANDON:

INSTALL 17# ANODE AND TEST STATION

NOP: 300 PSIG

WT:0.188/GRADE:B

TIE-INTO 6" STEEL GAS MAIN

CUT&CAP

EXIST. R/W
EXIST. R/W

EXIST.
 R/W

EXIST. R/W

105



RGM

W
V

PP

W
V

PP

APPROXIMATE LOCATION 6" HIGH PRESSURE STEEL GAS LINE250'

241'

#602
AT&T PED

A
F

A
W
-
2
0
0

18" 17"
17"

AFAW-200
AFAW-200

26"

5
0
"

D

UTILITY PLANS

C CONST. REDWINE ROAD MULTI-USE PATHL

H
O
L
L

Y
 

G
R

O
V
E
 
C

H
U
R
C

H
 
R

O
A

D

P
R
E
S
E

R
V
E
 
P
L

A
C
E

5
3
+
0
0

5
4
+
0
0

5
5
+
0
0

5
6
+
0
0

5
7
+
0
0

5
8
+
0
0

Curve# 103

E= 76.29

R= 1500.00

L= 937.17

T= 484.45

   E= 2186603.7133

   N= 1221619.4392

PI Sta= 49+46.57

Curve# 103

C REDWINE ROADL

DO NOT DISTURB FENCE

1
3
6
+
0
0

1
3
5
+
0
0

1
3
4
+
0
0

1
3
3
+
0
0

1
3
2
+
0
0

Curve# 15

Curve# 14

Curve# 13

Curve# 11

Curve# 12

POWER POLE

DO NOT DISTURB 

E 2187241.5590

N 1221974.1832

TIE TO EXISTING

STA. 136+18.18

REDWINE MULTI-USE PATH

BEGIN EXCEPTION

END SEGMENT 1

E= 0.32

R= 75.00

L= 13.84

T= 6.94

   E= 2186895.1618

   N= 1221750.8668

PI Sta= 132+05.23

Curve# 11

E= 1.27

R= 60.00

L= 24.47

T= 12.41

   E= 2186908.4229

   N= 1221766.2262

PI Sta= 132+25.49

Curve# 12

E= 0.30

R= 75.00

L= 13.41

T= 6.72

   E= 2186926.3088

   N= 1221774.8816

PI Sta= 132+45.01

Curve# 13

E= 0.89

R= 1468.00

L= 102.43

T= 51.23

   E= 2186981.8991

   N= 1221815.3660

PI Sta= 133+13.75

Curve# 14

E= 0.04

R= 60.00

L= 4.32

T= 2.16

   E= 2187201.4003

   N= 1221952.8818

PI Sta= 135+72.72

Curve# 15

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
0
6

M
A
T
C

H
 
L
I

N
E
 
 
S
T

A
.
 
1
3
1
+
9
9
.
1
7
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

20

SCALE IN FEET

0 40 80

  
ORANGE BARRIER FENCE

   (SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ'D R/W & LIMIT OF ACCESS

   

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_24-007.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

Design File and Plot Substitution information

3:59:17 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

24-007

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

18"

D-1

D-3

ADJUST TO GRADE

PLAT BOOK 22, PAGE 110

TAX PARCEL # 060204000

"CITY GREENBELT AREA"

PEACHTREE CITY

N/F 

PLAT BOOK 21, PAGE 5

TAX PARCEL # 060820044

"CITY GREENBELT AREA"

PEACHTREE CITY

N/F 

PLAT BOOK 21, PAGE 5

TAX PARCEL # 060202000

"CITY GREENBELT AREA"

PEACHTREE CITY

N/F 

"CITY GREENBELT AREA"

PEACHTREE CITY

N/F 

"CITY GREENBELT AREA"

PEACHTREE CITY

N/F 

"CITY GREENBELT AREA"

PEACHTREE CITY

N/F 

"CITY GREENBELT AREA"

PEACHTREE CITY

N/F 

8" PVC

INV OUT= 786.69

INV IN= 787.04

TOP= 792.69

JB

M
S

3' VINYL FENCE

3
6
"
 
C

M
P

3
6
"
 
R

C
P

106



RGM

W

IC
V

W
M

G
L
(2
)

G
L
(6
)

G
L
(4
)

G
L

P
P

G
L

W

IC
V

W
M

G
L
(2
)

G
L
(6
)

G
L
(4
)

G
L

P
P

G
L

1
1
'

R
 

C
/
L

P
W

R
 
P

O
L
E

S
T

A
.
 
2
0
2
+
9
4

F
O
-
 
1
0
'

R
 

C
/
L

S
T

A
.
 
2
0
1
+
0
0

F
O
-
 
1
1
'

R
 

C
/
L

S
T

A
.
 
2
0
1
+
5
0

F
O
-
 
1
1
'

R
 

C
/
L

S
T

A
.
 
2
0
2
+
0
0

F
O
-
 
9
'

R
 

C
/
L

S
T

A
.
 
2
0
2
+
5
0

246'

233'

9
'

R
 

C
/
L

P
W

R
 
P

O
L
E

S
T

A
.
 
2
0
5
+
3
0

32"

36"
28"

32"

10M

AT-34T2BT-012

AT-34T2MT-036

10M

AT-34T2MT-036RWP

SR-5B92MT-072

ANTW-60
0

A
N

M
W
-
1
0
0

PL

PL

PL PL

PL

PL

PL

UTILITY PLANS

C CONST. REDWINE ROAD MULTI-USE PATHL

S
P
R
I

N
G
 

M
I
S
T
 

D
R
I

V
E

N
E

W
H

A
V
E

N
 

D
R
I

V
E

1
0
7
+
0
0

1
0
8
+
0
0

1
0
9
+
0
0

1
1
0
+
0
0

1
1
1
+
0
0

1
1
2
+
0
0

Curve
# 104

E= 72.18

R= 1130.00

L= 787.12

T= 410.28

   E= 2188581.3828

   N= 1226249.3916

PI Sta= 106+16.10

Curve# 104

C REDWINE ROADL

DO NOT DISTURB FENCE

2
0
0
+
0
0

2
0
1
+
0
0

2
0
2
+
0
0

2
0
3
+
0
0

2
0
4
+
0
0

2
0
5
+
0
0

   E= 2188760.0317

   N= 1226376.8789

PI Sta= 200+92.37

E= 0.33

R= 300.00

L= 28.25

T= 14.14

   E= 2188793.1608

   N= 1226433.1761

PI Sta= 201+57.69

Curve# 15

E= 1.69

R= 1500.00

L= 142.15

T= 71.13

   E= 2188847.1413

   N= 1226507.8275

PI Sta= 202+49.79

Curve# 16

Curve#
 15

Curve# 16

E= 0.53

R= 100.00

L= 20.48

T= 10.28

   E= 2189038.2168

   N= 1226725.3207

PI Sta= 205+39.19

Curve# 17

E 2188760.3522

N 1226377.4236

TIE TO EXISTING

STA. 200+93.00

REDWINE MULTI-USE PATH

BEGIN SEGMENT 2

END EXCEPTION

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
0
9

M
A
T

C
H
 
L
I

N
E
 
 
S
T

A
.
 
2
0
5
+
2
1
.
7
1
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

20

SCALE IN FEET

0 40 80

  
ORANGE BARRIER FENCE

   (SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ'D R/W & LIMIT OF ACCESS

   

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_24-008.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

Design File and Plot Substitution information

3:59:21 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

24-008

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

6" STEEL GAS MAIN

ABANDON:

AA-1

18"

AA-2

& TANYA C. HOGARTH

K. WAYNE HOGARTH

N/F 

"COMMON AREA #3"

ASSOCIATION INC

NEWHAVEN COMMUNITY

N/F 

& ILONA E. CANADA

MICHAEL W. CANADA

N/F 

& ANASTASIA W. WEAVER

TERRY A. WEAVER

N/F 

"COMMON AREA #1"

ASSOCIATION INC

NEWHAVEN COMMUNITY

N/F 

RELOCATE GAS LINE

INSTALL 17# ANODE AND TEST STATION

NOP: 300 PSIG

WT:0.188/GRADE:B

TIE-INTO 6" STEEL GAS MAIN

CUT&CAP

NOP: 300 PSIG

WT:0.188/GRADE:X-52

1560'X6" STEEL GAS MAIN

PROPOSED:

FEET.

INSTALL 17# ANOD EVERY 75 

NOTE:

(APPROXIMATE)

L.L.L. 2

(APPROXIMATE)

L.L.L. 3

(A
PP

RO
XI

MA
TE
)

L.
L.

L.
 3

(A
PP

RO
XI

MA
TE
)

L.
L.

L.
 2
1

EXI
ST.
 R/

W

E
X
I
S
T
.
 
R
/

W

EXI
ST.
 R/

W

E
X
I
S
T
.
 
R
/

W

E
X
I
S
T
.
 
R
/

W

E
X
I
S
T
.
 
R
/

W

EXIST. 
R/W

EXIST. R/W

EXIST. R/W

M
S

M
S

M
S

3' WOOD FENCE

3' WOOD FENCE

107



DISTURB POLE
DO NOT 

TYPE 3, 18"

RIP RAP

TYPE 3, 18"

RIP RAP

TYPE 3, 18"

RIP RAP

TYPE 3, 18"

RIP RAP

P
P

P
P P
P

P
P

331'

210'

9
'

R
 

C
/
L

P
W

R
 
P

O
L
E

S
T

A
.
 
2
0
5
+
3
0

1
8
'

R
 

C
/
L

P
W

R
 
P

O
L
E

S
T

A
.
 
2
0
8
+
6
2

10M

AT-34T2MT-036RWP

SR-5B92MT-072
10M

AT-34T2MT-036RWP

SR-5B92MT-072

PL

PL

PL

PL

PL

D

UTILITY PLANS

C CONST. REDWINE ROAD MULTI-USE PATHL

REPLACE FENCE

DO NOT DISTURB FENCE

1
1
3
+
0
0

1
1
4
+
0
0

1
1
5
+
0
0

1
1
6
+
0
0

1
1
7
+
0
0

Curve# 105

E= 11.91

R= 5900.00

L= 748.99

T= 375.00

   E= 2189308.1880

   N= 1227080.0619

PI Sta= 116+86.40

Curve# 105

C REDWINE ROAD
L

2
0
6
+
0
0

2
0
7
+
0
0

2
0
8
+
0
0

2
0
9
+
0
0

2
1
0
+
0
0

E= 0.53

R= 100.00

L= 20.48

T= 10.28

   E= 2189038.2168

   N= 1226725.3207

PI Sta= 205+39.19

Curve# 17

E= 0.47

R= 100.00

L= 19.33

T= 9.69

   E= 2189057.5058

   N= 1226759.3247

PI Sta= 205+78.21

Curve# 18

E= 0.06

R= 1000.00

L= 22.43

T= 11.21

   E= 2189195.0127

   N= 1226919.5364

PI Sta= 207+89.28

Curve# 19

E= 0.20

R= 1000.00

L= 39.52

T= 19.76

   E= 2189277.1395

   N= 1227019.6834

PI Sta= 209+18.80

Curve# 20

Curve# 20

Curve# 19

Curve# 17

Curve# 18

E= 0.06
R= 1000.00
L= 21.83
T= 10.92

   E= 218
9394.8158

   N= 1227175
.3373

PI Sta= 21
1+13.92

Curve# 21

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

20

SCALE IN FEET

0 40 80

  
ORANGE BARRIER FENCE

   (SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ'D R/W & LIMIT OF ACCESS  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

   

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_24-009.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

Design File and Plot Substitution information

3:59:25 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

24-009

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
1
0

M
A
T
C

H
 
L
I

N
E
 
 
S
T

A
.
 
2
1
0
+
7
3
.
1
7

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
0
8

M
A
T

C
H
 
L
I

N
E
 
 
S
T

A
.
 
2
0
5
+
2
1
.
7
1

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

6" STEEL GAS MAIN

ABANDON:

CC-1

BB-2

BB-3

3
0
"

STA.208+16.00

CONCRETE FLUME

REQ'D R/W

7

8

& TERESA A. TORRIS

WILLIAM T. TORRIS

N/F 

& KATE M. HUDSON

WALTER K. HUDSON

N/F 

& KATE M. HUDSON

WALTER K. HUDSON

N/F 

& TERESA A. TORRIS

WILLIAM T. TORRIS

N/F 

"COMMON AREA #1"

ASSOCIATION INC

NEWHAVEN COMMUNITY

N/F 

OF LATTER-DAY SAINTS

CHURCH OF JESUS CHRIST

N/F 

NOP: 300 PSIG

WT:0.188/GRADE:X-52

1560'X6" STEEL GAS MAIN

PROPOSED:

FEET.

INSTALL 17# ANOD EVERY 75 

NOTE:

(APPROXIMATE)

L.L.L. 2

(APPROXIMATE)

L.L.L. 3

EXIST. R/W

EXIST. R/W

EXIST. R/W

EXIST. R/W

C
L
=
 8
2
8
.8
0

R
IM

=
 8
3
2
.9
3

JB

4' VINYL FENCE

3' WOOD FENCE

IN
V
 =
 8
2
6
.8
0

T
O
P
 +
/- 8

3
0
.3

H
E

A
D

W
A
L
L

1
2
" C

O
N

C
. 

3
0
"
 
R

C
P

3' WOOD FENCE

108



P
P

P
P

P
P

P
P

P
P

P
P

228'

280'

1
7
'

R
 

C
/
L

P
W

R
 
P

O
L
E

S
T

A
.
 
2
1
1
+
0
2

1
8
'

R
 

C
/
L

P
W

R
 
P

O
L
E

S
T

A
.
 
2
1
3
+
2
8

1
4
'

R
 

C
/
L

P
W

R
 
P

O
L
E

S
T

A
.
 
2
1
6
+
1
0

10M

AT-34T2MT-036RWP
SR-5B92MT-072

10M

AT-34T2MT-036RWP
SR-5B92MT-072 10M

AT-34T2MT-036RWP
SR-5B92MT-072

PL

PL
PLPL

PL PL

PL

PL

PL

PL

UTILITY PLANS

C CONST. REDWINE ROAD MULTI-USE PATHL

C CONST. REDWINE ROAD MULTI-USE PATHL

DO NOT DISTURB FENCEDO NOT DISTURB FENCE

DO NOT DISTURB FENCE

1
1
8
+
0
0

1
1
9
+
0
0

1
2
0
+
0
0

1
2
1
+
0
0

1
2
2
+
0
0

1
2
3
+
0
0

Curve# 105

E= 11.91

R= 5900.00

L= 748.99

T= 375.00

   E= 2189308.1880

   N= 1227080.0619

PI Sta= 116+86.40

Curve# 105

C REDWINE ROAD
L

2
1
1
+
0
0

2
1
2
+
0
0

2
1
3
+
0
0

2
1
4
+
0
0

2
1
5
+
0
0

2
1
6
+
0
0

E= 0.10

R= 100.00

L= 8.82

T= 4.41

   E= 2189984.3548
   N= 1228028.7722
PI Sta= 221+51.22
Curve# 23

Curve# 21
Curve# 22

   E= 2189529.5271

   N= 1227366.4483

PI Sta= 213+47.76

E= 0.06

R= 1000.00

L= 21.83

T= 10.92

   E= 2189394.8158

   N= 1227175.3373

PI Sta= 211+13.92

Curve# 21

E= 0.09

R= 1000.00

L= 27.31

T= 13.66

   E= 2189474.0293

   N= 1227285.0127

PI Sta= 212+49.21

Curve# 22

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
0
9

M
A
T

C
H
 
L
I

N
E
 
 
S
T

A
.
 
2
1
0
+
7
3
.
1
7
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

20

SCALE IN FEET

0 40 80

  
ORANGE BARRIER FENCE

   (SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ'D R/W & LIMIT OF ACCESS

   

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_24-010.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

Design File and Plot Substitution information

3:59:29 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

24-010

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

S
E
E
 

D
R

A
W
I

N
G
 
2
4
-
0
1
1

M
A
T
C

H
 
L
I

N
E
 
 
S
T

A
.
 
2
1
6
+
2
3
.
6
0

6" STEEL GAS MAIN
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THERMOPLASTIC STRIPING

24 INCH SOLID WHITE

CROSSWALK

STOP BAR (TYP)

THERMOPLASTIC STRIPING
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SIGNAL PLANS

DARK DARK

DARK

1

Until Activated
Beacons Dark

DARK DARK DARK DARK

DARK DARK

2 3 4 5

Upon Activation
Flashing Yellow

Flashing Steady

Steady Don't Walk
Pedestrian Signals

Steady Red Pedestrian Walk
Flashing Red

Alternating
Steady Don't WalkSteady Don't Walk Steady Yellow

P5 P5 P5 P5

WIG WAG

P5

Countdown

12"

12"

R R

YYY

R R

Y

R R

Y

TO CROSS

PUSH BUTTON

START CROSSING

DON'T START

FINISH CROSSING

IF STARTEDFLASHING

STEADY

VEHICLES

WATCH FOR

DON'T CROSS

TO CROSS

PUSH BUTTON

START CROSSING

STEADY

VEHICLES

WATCH FOR

DON'T CROSS

TIMER

DON'T START

FINISH CROSSING

IF STARTEDFLASHING

TIMER

TIME REMAINING TIME REMAINING

TO FINISH CROSSINGTO FINISH CROSSING
08 08

9"X 15"

R10-3E(L)

9"X 15"

R10-3E(R)

(90"x24")

R1-9A

(24"x36")

R10-6

STOP FOR PEDESTRIANS

STATE LAW

STOP

RED

HERE ON
CROSSWALK

STOP
REDON

(36"x36")

W11-15

(24"x12")

W16-7P (L)

(24"x30")

R10-23

AHEAD

(24"x12")

W16-9P

PROPOSED PEDESTRIAN SIGNS

(45 MPH)

REDWINE ROAD

PROPOSED HAWK SIGNAL SEQUENCE

-W16-9P SIGN

-W11-15 SIGN

-SIGN POST, TP 7

INSTALL:

-W16-7P SIGN

-W11-15 SIGN

-SIGN POST, TP 7

INSTALL:-R10-6 SIGN

-SIGN POST, TP 7

INSTALL:

-THERMOPLASTIC STRIPING, 24", WHITE (TYP)

INSTALL:

-CONDUIT, NONMETAL, TP 3, (2)2" (110 GLF)

-DIRECTIONAL BORE, 5" (55 LF)

INSTALL:

INSTALL: R1-9A

P5

SIGNAL HEADS (16"X 18")

PROPOSED LED COUNTDOWN PEDESTRIAN

-CONDUIT, NONMETAL, TP 3, (2)2" (50 GLF)

-PULLBOX, TP 2

PUSHBUTTON STATION, AND SIGN

-PEDESTAL POLE W/ PEDESTRIAN SIGNAL HEAD, 

INSTALL:

INSTALL: R10-23

-W16-7P SIGN

-W11-15 SIGN

-SIGN POST, TP 7

INSTALL:

-R10-6 SIGN

-SIGN POST, TP 7

INSTALL:

PROPOSED WARNING SIGNS PROPOSED REGULATORY SIGNS

INSTALL: R1-9A

INSTALL: R10-23

DATE SUBMITTED: 12/05/18

332 CABINET INPUT ASSIGNMENT

Function

Field Term

Card

Function

Field Term

Function

Field Term

Function

Field Term

Stop Time

P5

47

3 4 5 6 7 8 9 10 11 13 14

C1 PIN 56 39 63 58 41 65

FLASH

N/CTB8: 4,6TB6: 5,6TB6: 1,2TB4: 5,6TB4: 1,2TB2: 5,6TB2: 1,2

C1 PIN

N/C

C1 PIN

C1 PIN

SLOT 1 2 12

TYPE

TYPE

CARD

DC DC DC

DC ISO

49 60 80 67 68 81

TB8: 7,9

56 43 76 47 58 45 78 49 62 53 69 70 82

DC DC DC

55 40 64 48 57 42 66 50 59 54 71 72 51

TB3: 1,2 TB3: 5,6 TB5: 1,2 TB5: 5,6 TB7: 1,2 TB7: 5,6 TB9: 4,6 TB9: 10,12

55 44 77 48 57 46 79 50 61 75 73 74 52

TB3: 3,4 TB3: 7,8 TB3 11,12 TB5: 3,4 TB5: 7,8 TB5: 11,12 TB7: 3,4 TB7: 7,8 TB7: 11,12 TB9: 5,6 TB9: 8,9 TB9: 11,12

UPPER INPUT FILE

LOWER INPUT FILE

TB2: 3,4 TB2: 7,8 TB2: 11,12 TB4: 3,4 TB4: 7,8 TB4: 11,12 TB6: 3,4 TB6: 7,8 TB6: 11,12 TB8: 5,6 TB8: 8,9

TB9: 7,9

DC ISODC ISO

TB2: 9,10 TB4: 9,10 TB6: 9,10

TB3: 9,10 TB5: 9,10 TB7: 9,10

C
H
 1

C
H
 2

C
H
 1

C
H
 2

DET #

DET #

DET #

DET #

1 3 5 7 9 11 13 15 17

1 4 6 7 9 12 14 15 18

19 21 23 25 29 31 33 35 37

19 22 24 25 29 32 34 35 38

-CONDUIT, NONMETAL, TP 2, (2)2" (20 GLF)

-PULLBOX, TP 2

 PUSHBUTTON STATION, AND SIGN

-PEDESTAL POLE W/ PEDESTRIAN SIGNAL HEAD,

INSTALL:

3. THE 2070L CONTROLLER SHALL BE EQUIPPED WITH A 1B OR 1E CPU AND RUN SEPAC FIRMWARE. 

THE POWER METER AS SHOWN IN THE PLAN.

2. COWETA-FAYETTE EMC SHALL BE RESPONSIBLE FOR ROUTING POWER FROM THE POWER SERVICE POINT TO

THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD), AND ALL GDOT STANDARDS AND SPECIFICATIONS.  

1. THE TRAFFIC SIGNAL INSTALLATION SHALL BE IN ACCORDANCE WITH THE NATIONAL ELECTRIC CODE (NEC),

NOTES:

BACKPLATES & 1" RETROREFLECTIVE YELLOW STRIP

PROPOSED LED TRAFFIC SIGNAL HEADS WITH

-THERMOPLASTIC STRIPING, 8", WHITE (TYP)

INSTALL:

-GRS RISER, (2)1"

LOCKING POWER DISCONNECT

-MOUNTED POWER METER AND 

-3' TIMBER PEDESTAL

INSTALL (BY COWETA-FAYETTE EMC):

(FOR POWER SERVICE)

-CONDUIT, NONMETAL, TP 3 (1)2" (5 LF)

-2070L CONTROLLER

-PRE-FABRICATED BASE

INSTALL 332 CABINET W/:

-WEATHERHEAD

-GRS RISER, 1"

INSTALL (BY COWETA-FAYETTE EMC) ON EXISTING UTILITY POLE:

18"

-CONDUIT, NONMETAL, TP 3, (1)2" (190 LF)

-POWER CABLE (190 LF)

INSTALL (BY COWETA-FAYETTE EMC):

-PULLBOX, TP 2

TP IV, W/ 65' MAST ARM

-STEEL STRAIN POLE (STA. 149+10, OFF. 37' RT), 

INSTALL:

6, 6S

6, 6S 6, 6S 6, 6S 6, 6S 6, 6S

PROPOSED PHASING DIAGRAM

03 04//02/01/

05/ 06/ /07
W

W

/08

OMIT
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OMIT

OMITOMITOMIT
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REDWINE MULTI-USE PATH
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PROPERTY AND EXISTING R/W LINE PL
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ORANGE BARRIER FENCE

   (SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

LIMIT OF ACCESS
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BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL
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FAYETTE COUNTY
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FOUNDED

MAY 15, 1821

LINE NTS*
WATERLINE 2

EE-2

EE-4

18"

18
"

EE-3

PLAT BOOK 19, PAGE 149

DEED BOOK 3660, PAGE 451

TAX PARCEL # 045109014

130 KILLARNEY DRIVE

& VIRGINIA M. MASTERS

JERRY D. MASTERS, JR

N/F 

PLAT BOOK 31, PAGE 20

DEED BOOK 2236, PAGE 82

TAX PARCEL # 060116003

105 QUARTERS ROAD

& DONNA M. MATTHEWS

ROYCE M. SPRADLEY

N/F 

& DONNA M. MATTHEWS

ROYCE M. SPRADLEY

N/F 

& VIRGINIA M. MASTERS

JERRY D. MASTERS, JR

N/F 

REQ
'D 

R/W

12

REVISED IN PLAT BOOK 31, PAGE 77

PLAT BOOK 31, PAGE 20

DEED BOOK 4136, PAGE 266

TAX PARCEL # 060115024

100 MEETING HOUSE ROAD

& JANICE ISON

MARION L. ISON

N/F 

SEE SHEET 17

& JANICE ISON

MARION L. ISON

N/F 

3-1/0AXNJ NSA

4
/
0

U
T

A

GPC/20'

RELOCATE GAS LINE

STA 0+37

WITH SOLID SLEEVE

CONNECT TO EXISTING 

STA 0+28

RESTRAINED JOINT

STA 0+00

WITH SOLID SLEEVE

CONNECT TO EXISTING 

STA 0+09

RESTRAINED JOINT

x

STA 0+15

THRUST BLOCK

RESTRAINED JOINT & 

STA 301+20

VALVE ASSEMBLY

TAPPING SLEEVE & 

STA 152+84

TAPPING SLEEVE & VALVE ASSEMBLY

STA 0+22

RESTRAINED JOINT & THRUST BLOCK

I.E
.=

8
1
3
.4
9

INV OUT= 809.13

INV IN= 809.50

TOP= 813.93

DWCB
INV OUT= 808.45

INV IN= 808.55

TOP= 813.10

DWCB

F
H

M
S

4' WOOD FENCE

4' WOOD FENCE

M
S

M
S

18"
CMP

18"CMP

18"CMP

139



UTILITY RELOCATION PLANS

-

PROPOSED FINISH GRADE

EXISTING GROUND LINE

WATER LINE

PROPOSED 8" DIP 

PROPOSED 18" STORM PIPE

 PLAN & ELEVATION 

 PLUGS  BENDS & TEES 

 SECTION X-X 

 PLAN-BENDS 

10" DIA.

& LESS

18" MIN.

X

C
C D

C=PLAN

D=ELEVATION

18" MIN.-10" DIA. OR LESS

24" MIN.-12" DIA. OR GREATER

B
B

A
A

UNDISTURBED

7" 10"

10"

10"

7"

15"

12"

10"

10" 12"

12"

16"

20"

22"

14"

14"

18"

22"

13"

19"

25"

6"

C DA B BA A B

7"

SOIL (TYP.)

TEE PLUG

 PLAN-TEES 

24" MIN.,

X

X

AA

X

D

4.  KEEP ALL PIPING JOINTS CLEAR OF CONCRETE THRUST BLOCKS.

4"

6"

8"

10"

12"

18"

18"

24"

28"

32"

12"

12"

18"

22"

28"

10"

10"

13"

15"

19" 28"

22"

18"

13"

13"

7"

10"

12"

14"

12"

15"

18" 14"

12"

18" 28"

31"

37"

9"

11"

14"

17"

PIPE

SIZE
A B A B

2000 PSF SOIL (SAND & GRAVEL WITH CLAY)

NOTES:

1.  BASED ON 200 PSI STATIC PRESSURE PLUS AWWA WATER HAMMER ALLOWANCE.

2.  ALL BEARING SURFACES TO BE CARRIED TO UNDISTURBED GROUND.

3.  THRUST BLOCKS TO BE USED AT ALL LINES OPERATING UNDER PRESSURE.

 THRUST BLOCKING DETAIL 

24"54"42"36"36"18"36"18"36"30"38"54"16"

NOT TO SCALE

PIPE JOINING USING SOLID SLEEVE

NOT TO SCALE

STA 0+00

SOLID SLEEVE

EXISTING WITH 

CONNECT TO 

STA 0+06 & STA 0+18

RESTRAINED JOINT

STA 0+24

SOLID SLEEVE

EXISTING WITH 

CONNECT TO 

HORIZONTAL: 1" = 20'

VERTICAL: 1" = 5'

WATERLINE 1 PROFILE

-

HORIZONTAL: 1" = 20'

VERTICAL: 1" = 5'

WATERLINE 2 PROFILE

PROPOSED 18" STORM PIPE

PROPOSED FINISH GRADE

EXISTING GROUND LINE

STA 0+09 & STA 0+28

RESTRAINED JOINT

STA 0+00

SOLID SLEEVE

EXISTING WITH 

CONNECT TO 

STA 0+37

SOLID SLEEVE

EXISTING WITH 

CONNECT TO 

ALL DUCTILE IRON PIPES (DIP) SHALL BE CLASS 250.18.

IN PRICE BID FOR PIPE.

PROTECTORS, TRENCH MATERIAL, AND BEDDING MATERIAL SHALL BE INCLUDED

COST OF BENDS, FITTINGS, THRUST RESTRAINTS, VALVE BOXES, VALVE BOX17.

COMPANIES.

COORDINATE WITH WATER, GAS, SEWER, POWER, AND TELECOMMUNICATION UTILITY

CONTRACTOR SHALL MAINTAIN SERVICE EXCEPT SHORT PERIODS FOR TIE-INS.16.

PERMANENT PATCHING IS COMPLETE.

MAINTAINED WITH TEMPORARY PAVEMENT PATCHING OR CABC STONE UNTIL

AFTER COMPLETION OF TRENCHING ACTIVITIES. SMALL PATCH AREAS CAN BE

PAVEMENT PATCHING AND RESURFACING MUST BE COMPLETED WITHIN FIVE DAYS15.

THE POINT OF CROSSING.

THE POINT OF CROSSING AND EXTEND A DISTANCE OF 10' ON EACH SIDE OF

PIPE MUST BE LAID SUCH THAT FULL SECTIONS OF PIPE ARE CENTERED ON

DISTANCES BETWEEN THE WATER LINE AND STORM SEWER CANNOT BE MAINTAINED.

D.I.P. WITH MECHANICAL JOINT ENDS MAY BE SUBSTITUTED WHERE SEPARATION14.

B: GAS LINES - 12" VERTICAL

A: STORM SEWERS - 12" VERTICAL

MINIMUM SEPARATION DISTANCES FOR WATER LINES FROM:13. 

CONTRACTOR'S EXPENSE.

THE RESPONSIBILITY OF THE CONTRACTOR AND IS TO BE REPAIRED AT THE

CONFLICTS. ANY DAMAGE TO UTILITIES INCURRED DURING CONSTRUCTION IS

LOCATIONS OF ALL UTILITIES PRIOR TO CONSTRUCTION AND TO NOTE ANY

UTILITIES. IT IS THE CONTRACTOR'S RESPONSIBILITY TO FIELD-VERIFY THE

THE ENGINEER HAS MADE ALL POSSIBLE ATTEMPTS TO LOCATE EXISTING12. 

ON OR AROUND THESE LINES.

WATER LINES ARE MOST LIKELY LEAD JOINT. USE CAUTION WHEN WORKING11. 

INSTALLATION.

VALID UTILITY CONTRACTORS LICENCE REQUIRED FOR ALL WATER LINE10.

ALL VALVE COVERS AND MANHOLE LIDS TO BE RAISED TO FINISH GRADE.9. 

OTHERWISE.

MAINTAIN AT LEAST 3' OF COVER ON ALL WATER LINES UNLESS NOTED8. 

THAT ARE TO REMAIN.

PROTECT EXISTING SEWER, WATER, GAS, AND TELECOMMUNICATION FACILITIES7. 

ALL WORK MUST CONFORM TO FCWS SPECIFICATIONS.6. 

CONTRACTOR TO NOTIFY FCWS 48 HOURS PRIOR TO CONSTRUCTION.5. 

APPROVED CONTRACTOR.

ALL WATER TAPS TO BE PERFORMED BY FAYETTE COUNTY WATER SYSTEM (FCWS)4. 

CONTRACTOR SHALL MAINTAIN TRAFFIC AT ALL TIMES.3. 

ALL PIPES SHALL BE INSTALLED BY OPENCUT.2. 

CONTRACTOR TO FIELD VERIFY ALL TIE-IN LOCATIONS.1. 

NOTES:

RESTRAINT

DEAD MAN THRUST 

STA 0+15 & STA 0+22

THRUST BLOCK

RESTRAINED JOINT & 

STA 0+10 & STA 0+14

THRUST BLOCK

RESTRAINED JOINT & 

RESTRAINT

DEAD MAN THRUST 

WATER

5-1/4" SHAFT, SLIP OR SCREW TYPE, OR APPROVED EQUAL.

2.  BODY CASTING TO BE TYLER MANUFACTURE NO. 6855-SERIES,

5-1/4" DROP LID OR APPROVED EQUAL.

1.  LID CASTING TO BE TYLER MANUFACTURE NO. 6850-SERIES,

NOTES:

10-1/4"

8"

6
-

1
/

2
"

1/4"

5-3/4"

V
A

R
IE

S

V
A

R
IE

S

3/16"

9-1/2"

 STANDARD THREE PIECE VALVE BOX 

3.  THIS VALVE BOX ACCOMODATES 4" THRU 12" VALVES.

NOT TO SCALE
WL002

7-5/16"

2
"

2
"

5.75"

2
"

7-5/8"

9"

6.125"

TOP SECTION

BOTTOM SECTION
5.25"

DROP LID

NOT TO SCALE

TYPICAL VERTICAL RESTRAINT

(TYP)

STAINLESS STEEL THREAD ROD 

CONCRETE

MEGALUG ENCASED IN 

AND RATED TO MATCH PIPE RATING.

RESTRAINED JOINT GASKETS ARE TO BE UTILIZED 

A DEAD MAN THRUST RESTRAINT. MEGALUGS AND 

ROD THE 45 DEGREE BENDS AND SOLID SLEEVE TO 

NOTE:

MEGALUG (TYP)
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EXIST. R/W

EXIST. R/W

THIS PROJECT HAS BEEN PREPARED

USING THE HORIZONTAL GEORGIA

COORDINATE SYSTEM OF 1984 (NAD

1983)/94 WEST ZONE, AND THE NORTH

AMERICAN VERTICAL DATUM (NAVD)

OF 1988.

AS MODIFIED BY CONTRACT DOCUMENTS.

APPROVED BY THE FEDERAL HIGHWAY ADMINISTRATION AND

OF TRANSPORTATION STANDARD SPECIFICATIONS, 2013 EDITION, AS

PROJECT TO BE CONSTRUCTED AS PER GEORGIA DEPARTMENT

MIDPOINT COORDINATES

THE DATA, TOGETHER WITH ALL OTHER INFORMATION SHOWN ON THESE PLANS OR IN ANY WAY

INDICATED THEREBY, WHETHER BY DRAWINGS OR NOTES, OR IN ANY OTHER MANNER, ARE BASED UPON

FIELD INVESTIGATIONS AND ARE BELIEVED TO BE INDICATIVE OF ACTUAL CONDITIONS.  HOWEVER, THE 

SAME ARE SHOWN AS INFORMATION ONLY, ARE NOT GUARANTEED, AND DO NOT BIND THE DEPARTMENT 

OF TRANSPORTATION IN ANY WAY.  THE ATTENTION OF BIDDER IS SPECIFICALLY DIRECTED TO 

SUBSECTIONS 102.04, 102.05, AND 104.03 OF THE SPECIFICATIONS.

FAYETTE COUNTY

P.I. NO.   0012624

                    

       

       

        

       

       

DESIGN                            

                   

            

 

SEGMENT 1

SEGMENT 2

FEDERAL ROUTE # N/A

STATE ROUTE # N/A 

       

COMPLEX MULTI-USE PATH

REDWINE ROAD & STARRS MILL SCHOOL

MULTI-USE PATH

RECOMMENDED FOR

APPROVAL BY:

N 1220522.0495 E 2186182.8088

STA. 117+65.34

MID POINT SEGMENT 1 

 

 

N 1228148.7056 E 2190066.2461

STA. 222+96.50

MID POINT SEGMENT 2 

"I certify that this Erosion, Sedimentation and Pollution Control Plan has been 

prepared in accordance with Part IV, of the General NPDES Permit No. GAR100002." 

"I certify that the permittee's Erosion, Sedimentation and Pollution Control Plan 

provides for an appropriate and comprehensive system of best management 

practices required by the Georgia Water Quality Control Act and the document 

"Manual for Erosion and Sediment Control in Georgia" (Manual) published by the 

State Soil and Water Conservation Commission as of January 1 of the year in 

which the land disturbing activity was permitted, provides for sampling of the 

receiving water(s) or the sampling of the storm water outfalls and that the 

designed system of best management practices and sampling methods is expected 

to meet the requirements contained in the General NPDES Permit No. GAR100002." 

"I certify that the permittee's Erosion, Sedimentation and Pollution Control Plan 

provides for the monitoring of: (a) all perennial and intermittent streams and other 

water bodies shown on the USGS topographic map and all other field verified 

perennial and intermittent streams and other water bodies, or (b) where any such 

specific identified perennial or intermittent stream and other water body is not 

proposed to be sampled, I have determined in my professional judgment, utilizing 

the factors required in the General NPDES Permit No. GAR100002, that the increase 

in the turbidity of each specific identified sampled receiving water will be 

representative of the increase in the turbidity of a specific identified un-sampled 

receiving water."

"I certify under penalty of law that this plan was prepared after a site visit to the

location described herein by myself or my authorized agent, under my direct 

supervision."

SIGNATURE DATE
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24 HOUR CONTACT:

Contractor shall complete the information in this box.

END-POINT COORDINATES

BEGIN-POINT COORDINATESName

Phone Number

Email Address

EROSION, SEDIMENTATION & POLLUTION CONTROL PLAN

Street Address

City. State Zip

DRAWING No.

Project No.

0012624

50-001

FAYETTE COUNTY

BOARD OF COMMISSIONERS

E 2191286.3445

N 1229979.3608

STA. 245+00.00 

REDWINE MULTI-USE PATH

END PROJECT

E 2187241.5608

N 1221974.1832

TIE TO EXISTING

STA. 136+18.18

REDWINE MULTI-USE PATH

BEGIN EXCEPTION

END SEGMENT 1

E 2186316.4927

N 1218814.4577

STA. 99+20.00

REDWINE MULTI-USE PATH

BEGIN PROJECT

E 2186272.9906

N 1218888.9479

TIE TO EXISTING

STA. 100+06.26

REDWINE MULTI-USE PATH

BEGIN SEGMENT 1

JEFFERSON WOODS DRIVE

LOCATION SKETCH - N.T.S.

FAYETTE COUNTY
BOARD OF COMMISSIONERS

PRIMARY PERMITTEE

FAYETTE COUNTY PUBLIC WORKS DEPARTMENT

Fayetteville, Georgia 30214
Phone: (770) 461-3142
Email: publicworks@fayettecountyga.gov

115 McDonough Rd,

MID-POINT COORDINATES SEGMENT 1

MID-POINT COORDINATES SEGMENT 2

PLANS COMPLETED  08-19-2019

E 2191163.8089

N 1229915.2004

STA. 301+69.49

REDWINE MULTI-USE PATH LEFT

END SEGMENT 3

E 2191075.8151

N 1229741.9844

STA. 299+75.00

REDWINE MULTI-USE PATH LEFT

BEGIN SEGMENT 3

E 2188760.3522

N 1226377.4237

TIE TO EXISTING

STA. 200+93.00

REDWINE MULTI-USE PATH

BEGIN SEGMENT 2

END EXCEPTION

E 2191207.4835

N 1229853.4345

STA. 243+52.24

REDWINE MULTI-USE PATH

END SEGMENT 2

Latitude: 33.37589°

Latitude: 33.35020°

Latitude: 33.35489°

Latitude: 33.38093°

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Longitude: -84.52778°

Longitude: -84.52823°

Longitude: -84.51560°

Longitude: -84.51162°

GSWCC
GEORGIA SOIL AND WATER 

CONSERVATION COMMISSION

Level II Certified Design Professional

ISSUED 06/01/2019   EXPIRES 

PATRICK PETERS

06/01/2022

CERTIFICATION NUMBER    0000064868
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Month

Activities

Perform Construction

Vegetation

Establish Permanent

1-3 3-6 6-9

Control Measures

Erosion 

Install Temporary

Control Measures

Temporary Erosion

Maintenance of

Control Measures

Erosion

Remove Temporary

Construction Schedule

9-12 12-15 15-18

with the NOI.  A copy of the construction schedule shall be maintained at the project site.

along awarded is project the after submitted be shall project this for schedule construction 

 The project. the for schedule construction the developing for responsible is Contractor The 

ESPCP GENERAL NOTES 

PETROLEUM STORAGE,SPILLS AND LEAKS

additional requirements.

for public the to Responsibility and Regulations 107-Legal Specification Standard to directed 

specifically is attention Contractor's The plans. these with inclusion for GAR100002 by required 

as Professional Design Certified a by prepared be shall plan  This products. petroleum for 

prevention spill and storage onsite for needed BMPs additional the addresses that addendum ESPCP 

an prepare shall Contractor the site, on products petroleum store to elects Contractor the If 

refuel, or maintain equipment within stream buffers.  

park, not shall Contractor   The plan. action the with familiar be shall equipment servicing 

or operating personnel  All site. project the on maintained and Engineer Project the to 

submitted be shall plan action the of copy  A site. the at utilized equipment any of operation 

or refueling servicing, the with associated spills or leaks material, hazardous other or 

the necessary materials on site for the capture, clean up, and disposal of any petroleum product, 

keep and plan action an provide minimum a at shall Contractor  The Contractor. the to management 

material hazardous on-site proper of responsibility the delegate expressly plans These 

SOIL SERIES INFORMATION

The following is a summary of the soils that are expected to be found on the project site:

WASTE DISPOSAL

NONSTORMWATER DISCHARGES

paint,oils, curing compounds, and other construction materials.

stucco, containing wastewater of discharge the or washing equipment and vehicle in used solvents 

or soaps of discharge the authorize not does NPDES The documents. contract other and Standards, 

Department Georgia, in Control Sediment and Erosion for Manual the Act, Water Clean the 

Permit, NPDES the Act, Control Sedimentation and Erosion Georgia the by required discharges water 

storm as requirements same the to subject be shall discharges These commenced. has construction 

after identified be will Permit NPDES the of III.A.2 Part in defined discharges Nonstormwater 

DEWATERING AND PUMPING ACTIVITIES  

be made for water quality sampling of pump discharges.

will payment separate  No Professional. Design Certified a utilizing by permit NPDES GAR100002 

current the with accordance in plans sampling prepare shall contractor The discharges. pumped 

of sampling quality water perform to contractor the obligate will flow sheet create to Failure 

 flowing. sheet is discharge treated BMP post the ensure shall contractor  The BMP's. suitable 

with equivalently treated be shall or bag, filter silt basin, sediment sized appropriately 

an through routed be shall area disturbed or excavation an from discharge pumped Any 

NTS

ESPCP ALTERATIONS

SITE STABLIZATION AND VEGETATION PLANTING SCHEDULE

CONSTRUCTION SCHEDULE AND SEQUENCE OF MAJOR ACTIVITIES

BMP INSTALLATION AND MAINTENANCE MEASURES

the Contractor is also responsible for selecting the location(s) of the construction exit(s).

logistics, project facilitate  To site. off sediments and soils, dirt, of tracking vehicle the 

eliminate or minimize to ESPCP this in included detail exit construction the of specifications 

the per exit construction (1) one least at establishing for responsible is Contractor 

 The exits. construction of payment the for funds sufficient includes budget project The 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

Begin Project

NOT TO SCALE

NRCS SOIL SERIES MAP

  1. Permanent grassing and slope stabilization where shown on the Stage 3 plans.

area of the project, install the following:

 C.  Final BMPs:  As soon as final grade has been established in any 

 B.  Intermediate BMPs:  N/A

 A.  Initial BMPs:  N/A

Stage 3:  

End Project

Begin Exception

End Exception

Redwine Road
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FAYETTE COUNTY

DESCRIPTION OF NATURE OF CONSTRUCTION ACTIVITY

also available online at http://websoilsurvey.sc.egov.usda.gov/App/HomePage.htm.

are site project the for maps series soil and survey soil NRCS  The plans. construction 

the on soils listed above the of locations precise the delineate to practical reasonably 

not is it maps, series soil of nature the and project this of scope and size the to Due 

of Redwine Road in Fayette County, Georgia. 

roadway existing the along path multi-use 10' a of addition the is project proposed The 

 C. Final BMPs: N/A

  4. Install mulch and temporary grassing as shown on the Stage 2 plans.

  3. Place temporary grassing and mulch as needed.

plans until final BMPs can be installed.

   2. Install and maintain check dams, sediment trap, silt gates, and rock dams where shown in Stage 2

adjust silt fence where required.

   1. Add J-Hooks along the toes of embankments as directed in GDOT Construction Detail D-24C and 

 B.  Intermediate BMPs:  While earthwork is progressing, do the following:

 A.  Initial BMPs:  N/A

Stage 2:  

and sedimentation control measures shall be implemented to control or treat the sediment source.

erosion additional control, effective for provide not does plan approved the of implementation 

full If times. all at maintained be will measures control sedimentation and Erosion 

and sediment control measures and practices prior to land-disturbing activities.

erosion of installation the by prevented be shall site project the from sediment of escape The 

  

This Erosion, Sedimentation, and Pollution Control Plan (ESPCP) is provided by the Department.  

It addresses the staged construction of the project on the basis of common construction methods 

and techniques.  If the Contractor elects to alter the staged construction from that shown in 

the plans or utilize construction techniques that render this plan ineffective, the Contractor 

shall revise the plans in accordance to Special Provision 161-Control of Soil Erosion and 

Sedimentation of the contract.  

The Contractor, the Certified Design Professional, and the WECS shall carefully evaluate this 

plan prior to commencing land-disturbing activities. 

 Additional BMPs may 

be added per Special Provision 161-Control of Soil Erosion and Sedimentation.

 Amendments/revisions to the ESPCP which 

the have a significant effect on BMPs with a hydraulic component requires a formal revision of 

ESPCP and the signature of a GSWCC Certified Design Professional. Level-II 

Disturbed areas shall be stabilized with suitable material listed in the current edition of the 

Department's Standard Specifications (or Special Provisions) Sections 161, 163, 700, or 711 on 

the basis of when construction activities are expected to resume.

All temporary and permanent vegetative practices including plant species, planting dates, 

seeding, fertilizing, liming, and mulching rates for this project can be found in Section 700 of 

the current edition of the Department's Standard Specifications (or Special Provisions) and 

other applicable contract documents or landscaping plans.

The EPD General NPDES GAR100002 permit states that any disturbed area where construction 

activities have temporarily or permanently ceased shall be stabilized within 14 days of such 

cessation or as soon as practicable if precluded by adverse weather conditions.  However in 

special cases, the Project Engineer may require the contractor to perform stabilization more 

often than 14 days.

and other contract documents for installation and maintenance measures.

711, 700, 165, 163, 161, Provisions) Special (or Specifications Standard Department's the See 

 Solid materials, including 

State, unless authorized by a building materials, shall not be discharged to Waters of 

Section 404 Permit. 

the 

Where attainable, locate waste collection areas, dumpsters, trash cans and portable toilets at 

least 50 feet away from streets, gutters, watercourses and storm drains.  Secondary containment 

shall be provided around liquid waste collection areas to minimize the likelihood of 

contaminated discharges.  The Contractor shall comply with applicable state and local waste 

storage and disposal regulations and obtain all necessary permits. 

 C. Final BMPs:  N/A

 B. Intermediate BMPs:  N/A

  4. Contractor is responsible for establishing construction exits.

  3. Place Slotted Board Dams, Rock Dams, Silt Gates and Check Dams as shown on the Stage 1 plans

   clearing and grubbing operations.

  2. Install perimeter silt fence as shown on Stage 1 plans prior to 

  1. Install orange barrier fence. 

 A. Initial BMPs:  Install the following BMPs prior to construction

Stage 1:  Work in this stage includes clearing and grubbing and installing Initial BMPs.
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POSTCONSTRUCTION BMPs FOR STORMWATER MANAGEMENT

SILT FENCE INSTALLATION WITH J HOOKS AND SPURS

maintaining the silt fence.

and installing of cost in included are items incidental other and costs  All foot. linear 

per items fence silt as for paid be shall Hooks  J hook. J upgradient immediately the of bottom 

the as elevation same the at is hook J the of top the when reached is spacing J-hook maximum 

 The D-24C. Detail Construction GDOT with accordance in spaced be shall hooks J  The slopes. 

or embankments of toe the along and project the of perimeter the around located are that fences 

silt all on utilized be shall hooks J  The spurs). (or hooks J using called is technique This 

fence. silt the through flow to stormwater force and silt trap that pockets small create to slope 

or fill the into back turn should fence silt  The continuously. run be never should fence Silt OTHER CONTROLS

SEDIMENT STORAGE

and maintain the storage volumes for the BMP's specified in this table.

provide shall Contractor The project. this on outfall every for storage sediment available and 

required the summarizes table following The 

                        

WATERSHED AS ANY PORTION OF A BIOTA IMPAIRED STREAM SEGMENT

DISCHARGES INTO OR WITHIN ONE LINEAR MILE UPSTREAM OF AND WITHIN THE SAME

or 5, and the potential cause is either "NP" (nonpoint source) or "UR" (urban runoff).

4b 4a, Category within community), invertebrate macro (impaired M" "Bio and/or community) fish 

(impaired F" "Bio violated, criteria for listed been has that segment stream impaired identified 

an of watershed the within and mile 1 within outfalls project of summary a is following The 

below:

table the in described as except buffers, stream into enter to authorized not is Contractor The 

Department's stream buffer variance, this shall be noted in the buffer-variance-required column.

the by covered are impacts utility If activities. their by caused impacts the with conjunction 

in permits/variances required the submitting be will companies utility otherwise, noted Unless 

shown on the individual BMP sheets

are areas work authorized and buffers stream of location detailed approximate,a are **Locations 

Water streams have a 50-foot buffer as measured from the wrested vegetation.  

Cold vegetation. wrested the from measured as buffer minimum 25-foot a have streams water Warm * 

READY MIX CHUTE WASH DOWN

Wash-down".

Chute/Hopper Mix Ready for Guide "A Program's Assistance Environmental Business Small Georgia 

the to refer information, additional  For site. disposal proper a to container the transport 

then and container suitable other or drum 55-gallon sealable a into wash-down to have may 

Contractor the unavailable, is pit wash-down a excavate to access or permission where sites On 

 

permission to use the area for wash down.

(4) and water, wash-down for volume sufficient (3) down, wash for used being vehicle the to 

access (2) river, or stream, drain, storm any from away location a (1) following: the includes 

 that pit wash-down a  Establish drain. storm a down water wash-down of dispose  Never rivers. 

and streams entering from water wash-down prevent that procedures describe plans Wash-down 

 

be approved by the Project Engineer.

must plans wash-down  Alternate areas. surrounding the of elevation the match to graded be shall 

it above ground the and in, filled be shall pit the ground, the into soaked has water wash-down 

the after and completed are operations wash-down the after Immediately overtopping. without 

water wash-down all store to enough large be shall pit  The pit. wash-down a for shoulders, 

including way, travelled the of outside and drain storm any from feet 25 least at buffers, water 

State of outside pit a excavate shall Contractor The remains. concrete fresh of free rinsed 

be may concrete cement Portland of delivery the in utilized chute discharge the only Public, 

the to Responsibility and Regulations Legal 107: Specification Standard with accordance In 

 

cement concrete is prohibited on this site.

Portland of delivery the in used bodies truck dump and drums concrete ready-mix of washing The 

CHANNEL PROTECTION

STATE-WATER BUFFER IMPACTS

RIPRAP OUTLET PROTECTION

NTS

additional required BMPs for this project.

for 1 Appendix  See allocation. that meet to measures necessary all implement and Plan Control 

Pollution and Sedimentation Erosion, the into allocation that incorporate must Professional 

Design Certified the then Segment, Stream Impaired the to discharge(s) project the to applies 

that allocation load waste numeric specific a establishes Plan Implementation TMDL the If * 

edition of the Department's Standard Specifications.

current the of 161 Section with accordance in site the from dust control shall Contractor The 

petroleum storage.

and systems, septic and sewer sanitary disposal, waste for regulations local and/or State 

applicable all with compliance demonstrate and ensure and ESPCP this follow shall Contractor The 

for outdoor use.

intended is or contamination stormwater to risk little poses product or material specific the of 

exposure where or pollutants, of discharge a in result not will stormwater to and precipitation 

to exposure where cases in required not is exposure of  Minimization pollutants. of discharge 

the minimize to stormwater and precipitation to products or materials those of exposure the 

minimize to covering appropriate an provide shall Contractor the site, the on materials other 

and waste, sanitary detergents, herbicides, pesticides, fertilizers, materials, landscape trash, 

waste, construction products, building material, building store to elects Contractor the If 
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pollutants into receiving waters.

and sediment of transportation abnormal prevent and site the of stabilization permanent 

provide will BMPs postconstruction  The necessary. where lining ditch concrete and riprap 

matting, stabilization slope stabilization, outlet and dissipation velocity for outlets pipe at 

riprap vegetation, trenches, infilltration of consist project this for BMPs postconstruction The 

 plan. ESPCP the in and plans construction the in shown are BMPs postconstruction permanent All 

State-water buffers, as defined by O.C.G.A. 12-7-1, are impacted by this project.

The site has a total disturbed area of 5.67 acres.

treated with grassing and mulch as needed to control sediment runoff.

flows through natural contour towards an existing cross pipe and remains undisturbed.  The disturbed area within this Basin will be 

The disturbed area within Basin 9 is 0.14 Ac, accounting for only 11.76% of the basin total of 1.18 Ac.  The majority of the water 

OUTFALL 9: The total sediment storage volume provided in Outfall 9 is less than the required 67 CY of sediment storage per acre.  

Non-exempt activities shall not be conducted within the 25- or 50-foot undisturbed stream 

buffers as measured from the point wrested vegetation or within 25-feet of the coastal marshland 

buffer as measured from the Jurisdictional Determination Line without first acquiring the 

necessary variances and permits. 

All channels may be stabilized with permanent grassing.

submit alternate temporary containment berm designs to the Project Engineer for approval.

may Contractor  The inlet. the bypass not does stormwater ensures that manner a in installed 

be shall sumps Temporary D-24C. Detail Construction with accordance in sumps temporary Construct 

 sump. excavated an or point low a in located not are that traps sediment inlet all around 

installed be shall sump temporary a traps, sediment inlet bypassing from runoff prevent To 

 

USE OF ALTERNATIVE AND/OR ADDITIONAL BMPS:

mulch as needed to control sediment runoff.

contour towards an existing cross pipe and remains undisturbed.  The disturbed area within this Basin will be treated with grassing and 

The disturbed area is 0.13 Ac, accounting for only 26% of the basin total of 0.50 Ac.  The majority of the water flows through natural 

SHEET FLOW 1: The total sediment storage volume provided in Sheet Flow 1 is less than the required 67 CY of sediment storage per acre.  
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RETENTION OF RECORDS

with Part IV.F of the General Permit GAR100002.

accordance in ESPCP this of implementation the to related records all retain will Department The 

 

and alternate representative sampled features are identified in the table below.

primary  Approved exist. basins drainage outfall similar when basins drainage outfall alternate the of representative be will below table the in locations specified the at turbidity in increase The 

project.  The table shows the groups of similar outfall drainage basins.

the of duration the for valid is below shown scheme sampling representative the that determined has Department the plans, control pollution and sedimentation erosion and survey, soil geotechnical 

plans, construction studies, hydraulic and hydrology map, area drainage project's the in presented as characteristics these of evaluation  After 5. than greater is it if high and 5 to equal 

or than less is it if low is index erosion soil  The 0.03. than greater is it if steep and 0.03, than less or to equal is it if mild is slope outfall average  The acres. 2 than greater or to equal 

and acres, 2 than less to acre 1 than greater acre, 1 to equal or than less are classes area disturbed  The maintenance/safety. and widening, road cut, in road new fill, on road new are types activity 

construction  The soil. erodible most the being 10 0-10, index erosion soil the and outfall, the about slope average the acreage, disturbed the activity, construction of type the characteristics: four 

of basis the on compared and evaluated carefully been have corridor project the along basins drainage outfall individual  The here. explained as project this on utilized be may sampling Representative 

NTS

SAMPLING LOCATIONS AND GENERAL NOTES

feature that is no longer located within the active phase of construction.

sampled primary a replace to or required is sampling additional if used be may feature sampled alternate  An locations. sampling initial the as used be should specified features sampled primary The 

WATER QUALITY INSPECTING AND SAMPLING PROCEDURES

procedures.  Sampling locations are provided in the Sampling Location table herein.

sampling and inspecting the for documents contract other and 167 Provision Special See 

INSPECTIONS AND REPORTING
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the Department 

approved 

the 

by 

project. infrastructure entire the over installation of days 

installation of the initial sediment storage requirements and perimeter control BMPs within 7 

the inspect to writing, in EPD professional design alternative an or ESPCP, 

must retain design professional who prepared the 

infrastructure projects, the permittee must retain either of these personnel to inspect the 

initial sediment storage requirements and perimeter control BMPs for the initial segment, as 

defined by Part IV.A.5. of the current GAR100002 Permit, within 7 days of installation and all 

sediment basins within the entire linear infrastructure project within 7 days of installation. 

The inspecting design professional shall report the results to the primary permittee within 7 

days, and the permittee must correct all deficiencies within 2 business days of receipt of the 

inspection report, unless on-site weather conditions are such that more time is required.  

Additionally, the Department's Construction Project Engineer will be responsible for all 

subsequent 7 day inspections for all new BMP installations.

All other inspections shall be documented on the appropriate Department inspection forms.  See 

Standard Specification (or Special Provision) 167 and other contract documents for inspection 

and reporting requirements.  These inspections shall continue until the Notice of Termination 

(NOT) is submitted.

  

Whenever the Department finds that a BMP has failed or is deficient beyond routine maintenance 

and has resulted in sediment deposition into waters of the State, the Contractor shall take 

reasonable steps to address the condition, including cleaning up any contaminated surfaces so 

the material will not discharge in subsequent storm events.  When the repair does not require a 

new or replacement BMP or significant repair, the BMP failure or deficiency must be corrected by 

the close of the next business day from the time of discovery.  A repair requiring a new or 

replacement BMP or significant repair must be operational by no later than 7 days from the time 

of discovery.  If the repair time within 7 days is infeasible, the Contractor and the Department 

shall schedule the BMP repair to be operational as soon as practical after the 7 day time frame.

Failure to perform inspections as required by the contract documents and the NPDES permit shall 

result in the cessation of all construction activities with the exception of Traffic Control and 

Erosion Control.  Continued failure to perform inspections shall result in non-refundable 

deductions as specified in the contract documents.

 Alternatively, for linear 

As the primary permittee, 
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 C. Final BMPs:  N/A

 B. Intermediate BMPs:  N/A

  4. Contractor is responsible for establishing construction exits.

the Stage 1 plans

  3. Place Slotted Board Dams, Rock Dams, Silt Gates, and Check Dams as shown on 

   clearing and grubbing operations.

  2. Install perimeter silt fence as shown on Stage 1 plans prior to 

  1. Install orange barrier fence prior to any construction activities.

 A. Initial BMPs:  Install the following BMPs prior to construction

Stage 1:  Work in this stage includes clearing and grubbing and installing Initial BMPs.
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 C. Final BMPs:  N/A

 B. Intermediate BMPs:  N/A

  4. Contractor is responsible for establishing construction exits.

the Stage 1 plans

  3. Place Slotted Board Dams, Rock Dams, Silt Gates, and Check Dams as shown on 

   clearing and grubbing operations.

  2. Install perimeter silt fence as shown on Stage 1 plans prior to 

  1. Install orange barrier fence prior to any construction activities.

 A. Initial BMPs:  Install the following BMPs prior to construction

Stage 1:  Work in this stage includes clearing and grubbing and installing Initial BMPs.
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 C. Final BMPs:  N/A

 B. Intermediate BMPs:  N/A

  4. Contractor is responsible for establishing construction exits.

the Stage 1 plans

  3. Place Slotted Board Dams, Rock Dams, Silt Gates, and Check Dams as shown on 

   clearing and grubbing operations.

  2. Install perimeter silt fence as shown on Stage 1 plans prior to 

  1. Install orange barrier fence prior to any construction activities.

 A. Initial BMPs:  Install the following BMPs prior to construction

Stage 1:  Work in this stage includes clearing and grubbing and installing Initial BMPs.
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 C. Final BMPs:  N/A

 B. Intermediate BMPs:  N/A

  4. Contractor is responsible for establishing construction exits.

the Stage 1 plans

  3. Place Slotted Board Dams, Rock Dams, Silt Gates, and Check Dams as shown on 

   clearing and grubbing operations.

  2. Install perimeter silt fence as shown on Stage 1 plans prior to 

  1. Install orange barrier fence prior to any construction activities.

 A. Initial BMPs:  Install the following BMPs prior to construction

Stage 1:  Work in this stage includes clearing and grubbing and installing Initial BMPs.
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 C. Final BMPs:  N/A

 B. Intermediate BMPs:  N/A

  4. Contractor is responsible for establishing construction exits.

the Stage 1 plans

  3. Place Slotted Board Dams, Rock Dams, Silt Gates, and Check Dams as shown on 

   clearing and grubbing operations.

  2. Install perimeter silt fence as shown on Stage 1 plans prior to 

  1. Install orange barrier fence prior to any construction activities.

 A. Initial BMPs:  Install the following BMPs prior to construction

Stage 1:  Work in this stage includes clearing and grubbing and installing Initial BMPs.
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 C. Final BMPs:  N/A

 B. Intermediate BMPs:  N/A

  4. Contractor is responsible for establishing construction exits.

the Stage 1 plans

  3. Place Slotted Board Dams, Rock Dams, Silt Gates, and Check Dams as shown on 

   clearing and grubbing operations.

  2. Install perimeter silt fence as shown on Stage 1 plans prior to 

  1. Install orange barrier fence prior to any construction activities.

 A. Initial BMPs:  Install the following BMPs prior to construction

Stage 1:  Work in this stage includes clearing and grubbing and installing Initial BMPs.
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 C. Final BMPs:  N/A

 B. Intermediate BMPs:  N/A

  4. Contractor is responsible for establishing construction exits.

the Stage 1 plans

  3. Place Slotted Board Dams, Rock Dams, Silt Gates, and Check Dams as shown on 

   clearing and grubbing operations.

  2. Install perimeter silt fence as shown on Stage 1 plans prior to 

  1. Install orange barrier fence prior to any construction activities.

 A. Initial BMPs:  Install the following BMPs prior to construction

Stage 1:  Work in this stage includes clearing and grubbing and installing Initial BMPs.
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 C. Final BMPs:  N/A

 B. Intermediate BMPs:  N/A

  4. Contractor is responsible for establishing construction exits.

the Stage 1 plans

  3. Place Slotted Board Dams, Rock Dams, Silt Gates, and Check Dams as shown on 

   clearing and grubbing operations.

  2. Install perimeter silt fence as shown on Stage 1 plans prior to 

  1. Install orange barrier fence prior to any construction activities.

 A. Initial BMPs:  Install the following BMPs prior to construction

Stage 1:  Work in this stage includes clearing and grubbing and installing Initial BMPs.
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 C. Final BMPs:  N/A

 B. Intermediate BMPs:  N/A

  4. Contractor is responsible for establishing construction exits.

the Stage 1 plans

  3. Place Slotted Board Dams, Rock Dams, Silt Gates, and Check Dams as shown on 

   clearing and grubbing operations.

  2. Install perimeter silt fence as shown on Stage 1 plans prior to 

  1. Install orange barrier fence prior to any construction activities.

 A. Initial BMPs:  Install the following BMPs prior to construction

Stage 1:  Work in this stage includes clearing and grubbing and installing Initial BMPs.
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 C. Final BMPs:  N/A

 B. Intermediate BMPs:  N/A

  4. Contractor is responsible for establishing construction exits.

the Stage 1 plans

  3. Place Slotted Board Dams, Rock Dams, Silt Gates, and Check Dams as shown on 

   clearing and grubbing operations.

  2. Install perimeter silt fence as shown on Stage 1 plans prior to 

  1. Install orange barrier fence prior to any construction activities.

 A. Initial BMPs:  Install the following BMPs prior to construction

Stage 1:  Work in this stage includes clearing and grubbing and installing Initial BMPs.
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 C. Final BMPs:  N/A

 B. Intermediate BMPs:  N/A

  4. Contractor is responsible for establishing construction exits.

the Stage 1 plans

  3. Place Slotted Board Dams, Rock Dams, Silt Gates, and Check Dams as shown on 

   clearing and grubbing operations.

  2. Install perimeter silt fence as shown on Stage 1 plans prior to 

  1. Install orange barrier fence prior to any construction activities.

 A. Initial BMPs:  Install the following BMPs prior to construction

Stage 1:  Work in this stage includes clearing and grubbing and installing Initial BMPs.
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 C. Final BMPs:  N/A

 B. Intermediate BMPs:  N/A

  4. Contractor is responsible for establishing construction exits.

the Stage 1 plans

  3. Place Slotted Board Dams, Rock Dams, Silt Gates, and Check Dams as shown on 

   clearing and grubbing operations.

  2. Install perimeter silt fence as shown on Stage 1 plans prior to 

  1. Install orange barrier fence prior to any construction activities.

 A. Initial BMPs:  Install the following BMPs prior to construction

Stage 1:  Work in this stage includes clearing and grubbing and installing Initial BMPs.
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 C. Final BMPs:  N/A

 B. Intermediate BMPs:  N/A

  4. Contractor is responsible for establishing construction exits.

the Stage 1 plans

  3. Place Slotted Board Dams, Rock Dams, Silt Gates, and Check Dams as shown on 

   clearing and grubbing operations.

  2. Install perimeter silt fence as shown on Stage 1 plans prior to 

  1. Install orange barrier fence prior to any construction activities.

 A. Initial BMPs:  Install the following BMPs prior to construction

Stage 1:  Work in this stage includes clearing and grubbing and installing Initial BMPs.
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 C. Final BMPs:  N/A

 B. Intermediate BMPs:  N/A

  4. Contractor is responsible for establishing construction exits.

the Stage 1 plans

  3. Place Slotted Board Dams, Rock Dams, Silt Gates, and Check Dams as shown on 

   clearing and grubbing operations.

  2. Install perimeter silt fence as shown on Stage 1 plans prior to 

  1. Install orange barrier fence prior to any construction activities.

 A. Initial BMPs:  Install the following BMPs prior to construction

Stage 1:  Work in this stage includes clearing and grubbing and installing Initial BMPs.
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3. Contractor to remove BMP's once stabilized.

2. Rip Rap aprons (see Stage 3 plans)

1. Permanent grassing

 C. Final BMPs: As soon as final grade has been established in any area of the project, install the following:

  3. As needed, place and install temporary grassing and mulch as shown on the Stage 2 plans.

plans until final BMPs can be installed.

   2. Install and maintain check dams, sediment trap, silt gates, and rock dams where shown in Stage 2

adjust silt fence where required.

   1. Add J-Hooks along the toes of embankments as directed in GDOT Construction Detail D-24C and 

 B.  Intermediate BMPs:  While earthwork is progressing, do the following:

 A.  Initial BMPs:  N/A
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3. Contractor to remove BMP's once stabilized.

2. Rip Rap aprons (see Stage 3 plans)

1. Permanent grassing

 C. Final BMPs: As soon as final grade has been established in any area of the project, install the following:

  3. As needed, place and install temporary grassing and mulch as shown on the Stage 2 plans.

plans until final BMPs can be installed.

   2. Install and maintain check dams, sediment trap, silt gates, and rock dams where shown in Stage 2

adjust silt fence where required.

   1. Add J-Hooks along the toes of embankments as directed in GDOT Construction Detail D-24C and 

 B.  Intermediate BMPs:  While earthwork is progressing, do the following:

 A.  Initial BMPs:  N/A
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3. Contractor to remove BMP's once stabilized.

2. Rip Rap aprons (see Stage 3 plans)

1. Permanent grassing

 C. Final BMPs: As soon as final grade has been established in any area of the project, install the following:

  3. As needed, place and install temporary grassing and mulch as shown on the Stage 2 plans.

plans until final BMPs can be installed.

   2. Install and maintain check dams, sediment trap, silt gates, and rock dams where shown in Stage 2

adjust silt fence where required.

   1. Add J-Hooks along the toes of embankments as directed in GDOT Construction Detail D-24C and 

 B.  Intermediate BMPs:  While earthwork is progressing, do the following:

 A.  Initial BMPs:  N/A

Stage 2:  

EXIS
T. R

/W

EXIST. R/WPEACHTREE CITY LIMIT

EXIST. R/W

E.O.P.
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3. Contractor to remove BMP's once stabilized.

2. Rip Rap aprons (see Stage 3 plans)

1. Permanent grassing

 C. Final BMPs: As soon as final grade has been established in any area of the project, install the following:

  3. As needed, place and install temporary grassing and mulch as shown on the Stage 2 plans.

plans until final BMPs can be installed.

   2. Install and maintain check dams, sediment trap, silt gates, and rock dams where shown in Stage 2

adjust silt fence where required.

   1. Add J-Hooks along the toes of embankments as directed in GDOT Construction Detail D-24C and 

 B.  Intermediate BMPs:  While earthwork is progressing, do the following:

 A.  Initial BMPs:  N/A

Stage 2:  
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3. Contractor to remove BMP's once stabilized.

2. Rip Rap aprons (see Stage 3 plans)

1. Permanent grassing

 C. Final BMPs: As soon as final grade has been established in any area of the project, install the following:

  3. As needed, place and install temporary grassing and mulch as shown on the Stage 2 plans.

plans until final BMPs can be installed.

   2. Install and maintain check dams, sediment trap, silt gates, and rock dams where shown in Stage 2

adjust silt fence where required.

   1. Add J-Hooks along the toes of embankments as directed in GDOT Construction Detail D-24C and 

 B.  Intermediate BMPs:  While earthwork is progressing, do the following:

 A.  Initial BMPs:  N/A

Stage 2:  
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3. Contractor to remove BMP's once stabilized.

2. Rip Rap aprons (see Stage 3 plans)

1. Permanent grassing

 C. Final BMPs: As soon as final grade has been established in any area of the project, install the following:

  3. As needed, place and install temporary grassing and mulch as shown on the Stage 2 plans.

plans until final BMPs can be installed.

   2. Install and maintain check dams, sediment trap, silt gates, and rock dams where shown in Stage 2

adjust silt fence where required.

   1. Add J-Hooks along the toes of embankments as directed in GDOT Construction Detail D-24C and 

 B.  Intermediate BMPs:  While earthwork is progressing, do the following:

 A.  Initial BMPs:  N/A

Stage 2:  

EXIST. R/W
EXIST. R/W

EXIST.
 R/W

EXIST. R/W

E.O.P.

E.O.P.
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3. Contractor to remove BMP's once stabilized.

2. Rip Rap aprons (see Stage 3 plans)

1. Permanent grassing

 C. Final BMPs: As soon as final grade has been established in any area of the project, install the following:

  3. As needed, place and install temporary grassing and mulch as shown on the Stage 2 plans.

plans until final BMPs can be installed.

   2. Install and maintain check dams, sediment trap, silt gates, and rock dams where shown in Stage 2

adjust silt fence where required.

   1. Add J-Hooks along the toes of embankments as directed in GDOT Construction Detail D-24C and 

 B.  Intermediate BMPs:  While earthwork is progressing, do the following:

 A.  Initial BMPs:  N/A

Stage 2:  
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3. Contractor to remove BMP's once stabilized.

2. Rip Rap aprons (see Stage 3 plans)

1. Permanent grassing

 C. Final BMPs: As soon as final grade has been established in any area of the project, install the following:

  3. As needed, place and install temporary grassing and mulch as shown on the Stage 2 plans.

plans until final BMPs can be installed.

   2. Install and maintain check dams, sediment trap, silt gates, and rock dams where shown in Stage 2

adjust silt fence where required.

   1. Add J-Hooks along the toes of embankments as directed in GDOT Construction Detail D-24C and 

 B.  Intermediate BMPs:  While earthwork is progressing, do the following:

 A.  Initial BMPs:  N/A
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3. Contractor to remove BMP's once stabilized.

2. Rip Rap aprons (see Stage 3 plans)

1. Permanent grassing

 C. Final BMPs: As soon as final grade has been established in any area of the project, install the following:

  3. As needed, place and install temporary grassing and mulch as shown on the Stage 2 plans.

plans until final BMPs can be installed.

   2. Install and maintain check dams, sediment trap, silt gates, and rock dams where shown in Stage 2

adjust silt fence where required.

   1. Add J-Hooks along the toes of embankments as directed in GDOT Construction Detail D-24C and 

 B.  Intermediate BMPs:  While earthwork is progressing, do the following:

 A.  Initial BMPs:  N/A
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3. Contractor to remove BMP's once stabilized.

2. Rip Rap aprons (see Stage 3 plans)

1. Permanent grassing

 C. Final BMPs: As soon as final grade has been established in any area of the project, install the following:

  3. As needed, place and install temporary grassing and mulch as shown on the Stage 2 plans.

plans until final BMPs can be installed.

   2. Install and maintain check dams, sediment trap, silt gates, and rock dams where shown in Stage 2

adjust silt fence where required.

   1. Add J-Hooks along the toes of embankments as directed in GDOT Construction Detail D-24C and 

 B.  Intermediate BMPs:  While earthwork is progressing, do the following:

 A.  Initial BMPs:  N/A
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3. Contractor to remove BMP's once stabilized.

2. Rip Rap aprons (see Stage 3 plans)

1. Permanent grassing

 C. Final BMPs: As soon as final grade has been established in any area of the project, install the following:

  3. As needed, place and install temporary grassing and mulch as shown on the Stage 2 plans.

plans until final BMPs can be installed.

   2. Install and maintain check dams, sediment trap, silt gates, and rock dams where shown in Stage 2

adjust silt fence where required.

   1. Add J-Hooks along the toes of embankments as directed in GDOT Construction Detail D-24C and 

 B.  Intermediate BMPs:  While earthwork is progressing, do the following:

 A.  Initial BMPs:  N/A

Stage 2:  
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3. Contractor to remove BMP's once stabilized.

2. Rip Rap aprons (see Stage 3 plans)

1. Permanent grassing

 C. Final BMPs: As soon as final grade has been established in any area of the project, install the following:

  3. As needed, place and install temporary grassing and mulch as shown on the Stage 2 plans.

plans until final BMPs can be installed.

   2. Install and maintain check dams, sediment trap, silt gates, and rock dams where shown in Stage 2

adjust silt fence where required.

   1. Add J-Hooks along the toes of embankments as directed in GDOT Construction Detail D-24C and 

 B.  Intermediate BMPs:  While earthwork is progressing, do the following:

 A.  Initial BMPs:  N/A
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3. Contractor to remove BMP's once stabilized.

2. Rip Rap aprons (see Stage 3 plans)

1. Permanent grassing

 C. Final BMPs: As soon as final grade has been established in any area of the project, install the following:

  3. As needed, place and install temporary grassing and mulch as shown on the Stage 2 plans.

plans until final BMPs can be installed.

   2. Install and maintain check dams, sediment trap, silt gates, and rock dams where shown in Stage 2

adjust silt fence where required.

   1. Add J-Hooks along the toes of embankments as directed in GDOT Construction Detail D-24C and 

 B.  Intermediate BMPs:  While earthwork is progressing, do the following:

 A.  Initial BMPs:  N/A

Stage 2:  
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3. Contractor to remove BMP's once stabilized.

2. Rip Rap aprons (see Stage 3 plans)

1. Permanent grassing

 C. Final BMPs: As soon as final grade has been established in any area of the project, install the following:

  3. As needed, place and install temporary grassing and mulch as shown on the Stage 2 plans.

plans until final BMPs can be installed.

   2. Install and maintain check dams, sediment trap, silt gates, and rock dams where shown in Stage 2

adjust silt fence where required.

   1. Add J-Hooks along the toes of embankments as directed in GDOT Construction Detail D-24C and 

 B.  Intermediate BMPs:  While earthwork is progressing, do the following:

 A.  Initial BMPs:  N/A

Stage 2:  
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3. Contractor to remove BMP's once stabilized.

2. Rip Rap aprons (see Stage 3 plans)

1. Permanent grassing

 C. Final BMPs: As soon as final grade has been established in any area of the project, install the following:

  3. As needed, place and install temporary grassing and mulch as shown on the Stage 2 plans.

plans until final BMPs can be installed.

   2. Install and maintain check dams, sediment trap, silt gates, and rock dams where shown in Stage 2

adjust silt fence where required.

   1. Add J-Hooks along the toes of embankments as directed in GDOT Construction Detail D-24C and 

 B.  Intermediate BMPs:  While earthwork is progressing, do the following:

 A.  Initial BMPs:  N/A

Stage 2:  
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3. Contractor to remove BMP's once stabilized.

2. Rip Rap aprons (see Stage 3 plans)

1. Permanent grassing

 C. Final BMPs: As soon as final grade has been established in any area of the project, install the following:

  3. As needed, place and install temporary grassing and mulch as shown on the Stage 2 plans.

plans until final BMPs can be installed.

   2. Install and maintain check dams, sediment trap, silt gates, and rock dams where shown in Stage 2

adjust silt fence where required.
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  2. Sod

  1. Permanent grassing and slope stabilization where shown on the Stage 3 plans.

area of the project, install the following:

 C.  Final BMPs:  As soon as final grade has been established in any 

 B.  Intermediate BMPs:  N/A

 A.  Initial BMPs:  N/A

Stage 3:  

EXIST. R/W

EXIST. R/W EXIST. R/W
PEACHTREE CITY LIMIT

EXIST. R/W

E
X
I
S
T
.
 

R
/

W

E
X
I
S
T
.
 

R
/

W

18" 18"18" 18" 18" 18" 18" 18"

E.O.P.

E.O.P.

192



PL

PL

PL

PL

PL

PL

PLPL
PL

TYPE 3, 18"

RIP RAP

D
Y

H

Ds4

SsDs3

Ds4

BMP LOCATION DETAILS - STAGE 3

FOR RIP RAP INFORMATION AT PIPE CROSSINGS.

NOTE: SEE TABLE ON SHEET 51-003

C CONST. REDWINE ROAD MULTI-USE PATHL

R
O
B
I
N
S
O
N
 
R
O
A
D

2
5
+
0
0

2
6
+
0
0

2
7
+
0
0

2
8
+
0
0

2
9
+
0
0

3
0
+
0
0

E= 112.78

R= 960.00

L= 888.30

T= 478.81

   E= 2185789.6504

   N= 1219651.2098

PI Sta= 28+85.96

Curve# 102

Curve# 102

C REDWINE ROAD

L

1
0
5
+
0
0

1
0
6
+
0
0

1
0
7
+
0
0

1
0
8
+
0
0

1
0
9
+
0
0

1
1
0
+
0
0

P
.
T
.
 
 
1
0
6
+
3
6
.
0
3

P
.
C
.
 
 
1
0
6
+
8
0
.
2
0

P
.
T
.
 
 
1
0
9
+
2
6
.
9
8

P
.
C
.
 
 
1
0
9
+
6
2
.
3
9

Curve# 1

P.C.  105+21.39

P.T.  105+13.53

Curve
# 2

Curve# 3

Curve# 4

E= 1.10

R= 1900.00

L= 129.53

T= 64.79

   E= 2186049.8353

   N= 1219271.0813

PI Sta= 104+48.79

Curve# 1

E= 2.50

R= 660.00

L= 114.64

T= 57.46

   E= 2185992.0141

   N= 1219387.6598

PI Sta= 105+78.85

Curve# 2

E= 9.61

R= 800.00

L= 246.77

T= 124.37

   E= 2185928.0984

   N= 1219604.4398

PI Sta= 108+04.58

Curve# 3

E= 1.97

R= 760.00

L= 109.42

T= 54.80

   E= 2185932.7676

   N= 1219818.9753

PI Sta= 110+17.19

Curve# 4

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

20

SCALE IN FEET

0 40 80

  
ORANGE BARRIER FENCE

   (SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ'D R/W & LIMIT OF ACCESS

   F
A

Y
E

TTE COU

N
T

Y

G
EO G

AIR

O

O

O O

O

O

FOUNDED

MAY 15, 1821

D
R

A
W
I

N
G
 

N
o
.
 
5
4
.
3
-
0
0
3

M
A
T
C

H
 
L
I

N
E
 
 
S
T

A
.
 
1
1
0
+
1
6
.
2
9

D
R

A
W
I

N
G
 

N
o
.
 
5
4
.
3
-
0
0
1

M
A
T
C

H
 
L
I

N
E
 
 
S
T

A
.
 
1
0
4
+
7
6
.
7
1
 

REVISION DATES

3/6/2020

USER:jkelly

$PRF8$

 

J:\2015015\0012624\DGN\0012624_54.3-002.dgn

_
R

E
F

F
I
L

E
1
_

$
R

E
F
0
2
$

$
R

E
F
0
3
$

$
R

E
F
0
4
$

$
R

E
F
0
5
$

Design File and Plot Substitution information

4:06:12 PM

$
R

E
F
0
6
$

$
R

E
F
0
7
$

$
R

E
F
0
8
$

$
R

E
F
0
9
$

$
R

E
F
1
0
$

$
R

E
F
1
1
$

$
R

E
F
1
2
$

$
R

E
F
1
3
$

$
R

E
F
1
4
$

$
R

E
F
1
5
$

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

54.3-002

 0012624

 

 

 

 

 

 

 

 

FAYETTE COUNTY

BOARD OF COMMISSIONERS

REDWINE ROAD & STARRS MILL SCHOOL

COMPLEX MULTI-USE PATH

FAYETTE COUNTY

  2. Sod

  1. Permanent grassing and slope stabilization where shown on the Stage 3 plans.

area of the project, install the following:

 C.  Final BMPs:  As soon as final grade has been established in any 

 B.  Intermediate BMPs:  N/A

 A.  Initial BMPs:  N/A

Stage 3:  
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  2. Sod

  1. Permanent grassing and slope stabilization where shown on the Stage 3 plans.

area of the project, install the following:

 C.  Final BMPs:  As soon as final grade has been established in any 

 B.  Intermediate BMPs:  N/A

 A.  Initial BMPs:  N/A

Stage 3:  
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  2. Sod

  1. Permanent grassing and slope stabilization where shown on the Stage 3 plans.

area of the project, install the following:

 C.  Final BMPs:  As soon as final grade has been established in any 

 B.  Intermediate BMPs:  N/A

 A.  Initial BMPs:  N/A
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  2. Sod

  1. Permanent grassing and slope stabilization where shown on the Stage 3 plans.

area of the project, install the following:

 C.  Final BMPs:  As soon as final grade has been established in any 

 B.  Intermediate BMPs:  N/A

 A.  Initial BMPs:  N/A
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  2. Sod

  1. Permanent grassing and slope stabilization where shown on the Stage 3 plans.

area of the project, install the following:

 C.  Final BMPs:  As soon as final grade has been established in any 

 B.  Intermediate BMPs:  N/A

 A.  Initial BMPs:  N/A

Stage 3:  
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  2. Sod

  1. Permanent grassing and slope stabilization where shown on the Stage 3 plans.

area of the project, install the following:

 C.  Final BMPs:  As soon as final grade has been established in any 

 B.  Intermediate BMPs:  N/A

 A.  Initial BMPs:  N/A
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  2. Sod

  1. Permanent grassing and slope stabilization where shown on the Stage 3 plans.

area of the project, install the following:

 C.  Final BMPs:  As soon as final grade has been established in any 

 B.  Intermediate BMPs:  N/A

 A.  Initial BMPs:  N/A

Stage 3:  
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  2. Sod

  1. Permanent grassing and slope stabilization where shown on the Stage 3 plans.

area of the project, install the following:

 C.  Final BMPs:  As soon as final grade has been established in any 

 B.  Intermediate BMPs:  N/A

 A.  Initial BMPs:  N/A
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  2. Sod

  1. Permanent grassing and slope stabilization where shown on the Stage 3 plans.

area of the project, install the following:

 C.  Final BMPs:  As soon as final grade has been established in any 

 B.  Intermediate BMPs:  N/A

 A.  Initial BMPs:  N/A

Stage 3:  
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  2. Sod

  1. Permanent grassing and slope stabilization where shown on the Stage 3 plans.

area of the project, install the following:

 C.  Final BMPs:  As soon as final grade has been established in any 

 B.  Intermediate BMPs:  N/A

 A.  Initial BMPs:  N/A
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  2. Sod

  1. Permanent grassing and slope stabilization where shown on the Stage 3 plans.

area of the project, install the following:

 C.  Final BMPs:  As soon as final grade has been established in any 
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  2. Sod

  1. Permanent grassing and slope stabilization where shown on the Stage 3 plans.

area of the project, install the following:

 C.  Final BMPs:  As soon as final grade has been established in any 

 B.  Intermediate BMPs:  N/A

 A.  Initial BMPs:  N/A
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  2. Sod

  1. Permanent grassing and slope stabilization where shown on the Stage 3 plans.

area of the project, install the following:

 C.  Final BMPs:  As soon as final grade has been established in any 

 B.  Intermediate BMPs:  N/A

 A.  Initial BMPs:  N/A

Stage 3:  
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  2. Sod

  1. Permanent grassing and slope stabilization where shown on the Stage 3 plans.

area of the project, install the following:

 C.  Final BMPs:  As soon as final grade has been established in any 

 B.  Intermediate BMPs:  N/A

 A.  Initial BMPs:  N/A

Stage 3:  
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  2. Sod

  1. Permanent grassing and slope stabilization where shown on the Stage 3 plans.

area of the project, install the following:

 C.  Final BMPs:  As soon as final grade has been established in any 

 B.  Intermediate BMPs:  N/A

 A.  Initial BMPs:  N/A
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Bidder:  ____________________________

Project Number:

0012624

Pay Item # Item Description Qty. Unit Unit Price Total

Roadway

150‐1000 TRAFFIC CONTROL ‐ 1 LS

156‐0100 GPS DATA COLLECTION AND SUBMITTAL 1 LS

210‐0100 GRADING COMPLETE ‐ 1 LS

441‐0108 CONC SIDEWALK, 8 IN 240 SY

441‐5004 CONCRETE HEADER CURB, 10 IN, TP 4 540 LF

515‐2020 GALV STEEL PIPE HANDRAIL, 2 IN, ROUND 1225 LF

441‐3999 CONCRETE V GUTTER 1100 LF

441‐6216 CONC CURB & GUTTER, 8 IN X 24 IN, TP 2 152 LF

610‐0300 REM FENCE ‐ 1153 LF

611‐4890 RESET FENCE ‐ 593 LF

634‐1200 RIGHT OF WAY MARKERS 14 EA

643‐8405 FENCE, SPECIAL DESIGN 524 LF

Sub Total

Pavement

310‐1101 GR AGGR BASE CRS, INCL MATL 2282 TN

402‐3100 RECYCLED ASPH CONC 9.5 MM SUPERPAVE, TYPE I, GP 1 OR BLEND 1, INCL BITUM MATL & 955 TN

402‐3113 RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME 4 TN

500‐3200 CLASS B CONCRETE 26 CY

Sub Total

Drainage

441‐0301 CONC SPILLWAY, TP 1 1 EA

500‐3002 CLASS AA CONCRETE 16 CY

511‐1000 BAR REINF STEEL 2721 LB

550‐2180 SIDE DRAIN PIPE, 18 IN, H  1‐10 2848 LF

550‐2300 SIDE DRAIN PIPE, 30 IN, H  1‐10 521 LF

550‐1180 STORM DRAIN PIPE, 18 IN, H  1‐10 180 LF

550‐1240 STORM DRAIN PIPE, 24 IN, H  1‐10 13 LF

550‐1300 STORM DRAIN PIPE, 30 IN, H  1‐10 8 LF

550‐1540 STORM DRAIN PIPE, 54 IN, H  1‐10 14 LF

550‐3518 SAFETY END SECTION 18 IN, STORM DRAIN, 6:1 SLOPE 1 EA

550‐4118 FLARED END SECTION 18 IN, SIDE DRAIN 1 EA

Fayette County
Project Pricing Sheet

Redwine Road & Starrs Mill School Complex Multi‐Use Path

1 of 4
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Bidder:  ____________________________

Project Number:

0012624

Pay Item # Item Description Qty. Unit Unit Price Total

Fayette County
Project Pricing Sheet

Redwine Road & Starrs Mill School Complex Multi‐Use Path

207‐0203 FOUND BKFILL MATL, TP II 30 CY

600‐0001 FLOWABLE FILL 2 CY

603‐2181 STN DUMPED RIP RAP, TP 3, 18 IN 163 SY

603‐2024 STN DUMPED RIP RAP, TP 1, 24 IN 52 SY

603‐7000 PLASTIC FILTER FABRIC 215 SY

611‐8050 ADJUST MANHOLE TO GRADE 1 EA

668‐4300 STORM SEWER MANHOLE, TP 1 16 EA

668‐4311 STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 1 9 LF

668‐1100 CATCH BASIN, GP 1 2 EA

668‐2100 DROP INLET, GP 1 39 EA

668‐2110 DROP INLET, GP 1, ADDL DEPTH 1 LF

668‐5000 JUNCTION BOX 1 EA

999‐0600 INFILTRATION TRENCH, STA NO ‐ 224+75 1 LS

999‐0600 INFILTRATION TRENCH, STA NO ‐ 226+50 1 LS

Sub Total

Erosion Control

163‐0232 TEMPORARY GRASSING 2 AC

163‐0240 MULCH 73 TN

163‐0300 CONSTRUCTION EXIT 2 EA

163‐0503 CONSTRUCT AND REMOVE SILT CONTROL GATE, TP 3 2 EA

163‐0527 CONSTRUCT AND REMOVE RIP RAP CHECK DAMS, STONE PLAIN RIP RAP/SAND BAGS 31 EA

163‐0528 CONSTRUCT AND REMOVE FABRIC CHECK DAM ‐  TYPE C SILT FENCE 2505 LF

163‐0539 CONSTRUCT AND REMOVE RETROFIT‐SLOTTED BOARD DAM W/STONE FILTER 6 EA

163‐0541 CONSTRUCT AND REMOVE ROCK FILTER DAMS 6 EA

163‐0550 CONSTRUCT AND REMOVE INLET SEDIMENT TRAP 41 EA

165‐0010 MAINTENANCE OF TEMPORARY SILT FENCE, TP A 4222 LF

165‐0030 MAINTENANCE OF TEMPORARY SILT FENCE, TP C 171 LF

165‐0041 MAINTENANCE OF CHECK DAMS ‐ ALL TYPES 2970 LF

165‐0087 MAINTENANCE OF SILT CONTROL GATE, TP 3 2 EA

165‐0096 MAINTENANCE OF RETROFIT‐SLOTTED BOARD DAM W/ STONE FILTER 6 EA

165‐0101 MAINTENANCE OF CONSTRUCTION EXIT 2 EA

165‐0105 MAINTENANCE OF INLET SEDIMENT TRAP 41 EA

2 of 4
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Bidder:  ____________________________

Project Number:

0012624

Pay Item # Item Description Qty. Unit Unit Price Total

Fayette County
Project Pricing Sheet

Redwine Road & Starrs Mill School Complex Multi‐Use Path

165‐0110 MAINTENANCE OF ROCK FILTER DAM 6 EA

167‐1000 WATER QUALITY MONITORING AND SAMPLING 3 EA

167‐1500 WATER QUALITY INSPECTIONS 18 MO

171‐0010 TEMPORARY SILT FENCE, TYPE A 8444 LF

171‐0030 TEMPORARY SILT FENCE, TYPE C 342 LF

643‐8200 BARRIER FENCE (ORANGE), 4 FT 373 LF

700‐9300 SOD 6387 SY

700‐6910 PERMANENT GRASSING 4 AC

700‐7000 AGRICULTURAL LIME 12 TN

700‐8000 FERTILIZER MIXED GRADE 4 TN

700‐8100 FERTILIZER NITROGEN CONTENT 200 LB

716‐2000 EROSION CONTROL MATS, SLOPES 4222 SY

Sub Total

Signing & Marking

636‐1036 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11 152 SF

636‐2070 GALV STEEL POSTS, TP 7 259 LF

653‐1704 THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE 468 LF

653‐1804 THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE 870 LF

653‐6004 THERMOPLASTIC TRAF STRIPING, WHITE 112 SY

Sub Total

Walls

Gravity Wall 1

500‐3201 CLASS B CONCRETE, RETAINING WALL 80 CY

Gravity Wall 2

500‐3201 CLASS B CONCRETE, RETAINING WALL 111 CY

Gravity Wall 3

500‐3201 CLASS B CONCRETE, RETAINING WALL 14 CY

Gravity Wall 4

500‐3201 CLASS B CONCRETE, RETAINING WALL 98 CY

Sub Total

Utility Relocations and Adjustments

611‐8140 Adjust Water Valve Box to Grade 3 EA

3 of 4
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Bidder:  ____________________________

Project Number:

0012624

Pay Item # Item Description Qty. Unit Unit Price Total

Fayette County
Project Pricing Sheet

Redwine Road & Starrs Mill School Complex Multi‐Use Path

670‐1080  Water Main 8 in 33 LF

670‐1120  Water Main 12 in 56 LF

670‐3087 Tapping Sleeve & Assembly 8 in x 8 in 1 EA

670‐3129 Tapping Sleeve & Assembly 12 in x 12 in 2 EA

500‐3200 Class B Concrete (Thrust Block's) 29 CY

670‐9710 Relocate Exist Fire Hydrant 1 EA

Sub Total

Landscaping

009‐2000 LANDSCAPING  WITH IRRIGATION 1 LS

Sub Total

Signal

647‐1000 TRAFFIC SIGNAL INSTALLATION NO ‐ PEDESTRIAN HYBRID BEACON 1 LS

Sub Total

Fayette County Special Allowance

NA Allowance for claims or extra work 1 LS $90,000.00 $90,000.00

Sub Total

Project Construction Total:

4 of 4
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FHWA-1273 --  Revised May 1, 2012 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General 
II. Nondiscrimination
III. Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water

Pollution Control Act
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI. Certification Regarding Use of Contract Funds for

Lobbying

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 

I.  GENERAL 

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 

b. The contractor will accept as its operating policy the
following statement: 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

c. The contractor will advise employees and applicants for
employment of available training programs and entrance 
requirements for each. 

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 

8. Reasonable Accommodation for Applicants /
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this 
contract. 

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations. 

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

a. The records kept by the contractor shall document the
following: 

    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

(3) The progress and efforts being made in locating, hiring, 
training, qualifying, and upgrading minorities and women;  

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

III. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 

The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2. Withholding

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001. 

V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 

  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 

VII. SAFETY: ACCIDENT PREVENTION

T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 

2. It is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS 

T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 

  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 

18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 

  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 

  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 

  Shall be fined under this title or imprisoned not more than 5 
years or both." 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 

1. Instructions for Certification – First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below. 

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 

* * * * * 

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals: 

    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 

    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 

    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 

    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below. 

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 

* * * * * 

Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 

* * * * * 

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 

a. To the extent that qualified persons regularly residing in
the area are not available. 

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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First Use Date: October 18, 2013 

SPECIAL PROVISION 

Required Contract Provisions 
Federal-Aid Construction Contracts

1. Subsection I.4 Selection of Labor; Delete the last sentence in the paragraph.

2. Subsections IV Davis Bacon and Related Act Provisions; Delete the first paragraph in its
entirety and substitute the following:

“This section is applicable to all Federal-aid construction projects exceeding $2,000 and
to all related subcontracts. The requirements apply to all projects located within the right-
of-way of a roadway.”
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2/26/09 

FEDERAL REGISTER / VOL. 45, NO. 194 / FRIDAY, OCTOBER 3, 1980 / NOTICES 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) (43 FR 14895) 

1. The Offeror’s or Bidder’s attention is called to the “Equal Opportunity Clause”
and the “Standard Federal Equal Employment Opportunity Construction Contract
Specifications” set forth herein.

2. The goals and timetables for minority and female participation expressed in
percentage terms for the Contractor’s aggregate workforce in each trade on all
construction work in the covered areas, are as follows:

GOALS FOR FEMALE PARTICIPATION 

APPENDIX A 
(43 FR 19473) 

The following goals and timetables for female utilization shall be included in all Federal and 
federally assisted construction contracts and subcontracts in excess of $10,000.  The goals are 
applicable to the contractor’s aggregate on-site construction workforce whether or not part of that 
workforce is performing work on a Federal of federally-assisted construction contract or 
subcontract.  Area covered:  Goals for Women apply nationwide. 

Goals and timetables 

Timetable    Goals 
(percent) 

4-1-78 to 3-31-79   3.1 
4-1-79 to 3-31-80   5.0 
4-1-80 Until Further Notice   6.9 

GOALS FOR 
MINORITY PARTICIPATION 

Appendix B-80 

Until further notice, the following goals for minority utilization in each construction craft and 
trade shall be included in all Federal or federally assisted construction contracts and subcontracts 
in excess of $10,000 to be performed n the respective geographical areas.  The goals are 
applicable to each nonexempt contractor’s total onsite construction workforce, regardless of 
whether or not part of that workforce is performing wok on a Federal, federally assisted or non-
federally related project, contact or subcontract. 

228



FEDERAL REGISTER / VOL. 45, NO. 194 / FRIDAY, OCTOBER 3, 1980 / NOTICES 

Construction contractors which are participating in an approved Hometown Plan (see 41 CFR 
60-4-5) are required to comply with the goals of the Hometown Plan with regard to construction 
work they perform in the areas covered by the Hometown Plan.  With regard to all their other 
covered construction work, such contractors are required to comply with the applicable SMSA or 
EA goal contained in this appendix B-80. 

FEDERAL REGISTER / VOL. 45, NO. 194 / FRIDAY, OCTOBER 3, 1980 / NOTICES 

State    Goal 
(percent) 

Georgia: 
   035 Augusta, GA: 
     SMSA Counties: 
       0600 Augusta, GA-SC . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  27.2 
         GA Columbia; GA  Richmond, SC  Aiken; 

Non-SMSA Counties . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 32.-8 
         GA Burke; GA Emanuel; GA Glascock; GA Jefferson; 
        GA Jenkins; GA Lincoln; GA McDuffie, GA Talleferro; 

         GA Warren; GA Wilkes; SC Allendale; SC Bamburg; 
         SC Barnwell; SC Edgefield; SC McCormick; 

036 Atlanta, GA: 
  SMSA Counties: 
    0520 Atlanta, GA . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  21.2 
       GA Butts; GA Cherokee; GA Clayton; GA 
       Cobb; GA DeKalb; GA Douglas; GA Fayette, GA 
       Forsyth; GA Fulton; GA Gwinnett; GA Henry; GA 
       Newton; GA Paulding; GA Rockdale; GA Walton 

     Non-SMSA Counties . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  19.5 
         GA Banks; GA Barrow; GA Bartow; GA Carroll; GA Clarke; 
         GA Coweta; GA Dawson; GA Elbert; GA Fannin; 
         GA Floyd; GA Franklin; GA Gilmer; GA Gordon; 
         GA Greene; GA Habersham; GA Hall; GA 
         Haralson; GA Hart; GA Heard; GA Jackson; GA 
         Jasper; GA Lamar; GA Lampkin; GA Madison; 
         GA Morgan; GA Oconee, GA Oglethorpe; GA 
         Pickins, GA Pike; GA Polk; GA Rabun; GA 
         Spalding; GA Stephens; GA Towns; GA; Union; GA Upson 
         White 

037 Columbus, GA: 
  SMSA Counties: 
    1800 Columbus, GA – AL  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  29.6 
          Al Russell; GA Chattahoochee; GA Columbus 
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FEDERAL REGISTER / VOL. 45, NO. 194 / FRIDAY, OCTOBER 3, 1980 / NOTICES 

Non-SMSA Counties . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  31.6 
         Al Chambers; AJ Lee; GA Harris; GA Marion; GA 
         Meriwether; GA Quitman; GA Schley; GA 
         Stewart; GA Sumter; GA Talbot: GA Troup; 
         GA Webster 

038 Macon, GA: 
  SMSA Counties: 
    4680 Macon, GA . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  27.5 
  GA Bibb; GA Houston; GA Jones; GA Twiggs 
  Non-SMSA Counties . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  31.7 
         GA Baldwin; GA Bleckley; Crawford; GA Crisp; 
         GA Dodge; GA Dooly; GA Hancock; GA Johnson; 
         GA Laurens; GA Macon; GA Monroe; GA Peach; 
         GA Pulaski; GA Putman; GA Taylor; GA Telfair; 
         GA Treutlan; GA Washington; GA Wheeler; 
         GA Wilcox; GA Wilkinson 

039 Savannah, GA: 
  SMSA Counties: 
    7520 Savannah, GA . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 30.6 
  GA Bryan; GA Chatham; GA Effingham 

Non-SMSA Counties . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  29.8 
         GA Appling; GA Atkinson; 
         GA Bacon, GA Bulloch; GA Candler; GA 
         Coffee; GA Evans; GA Jeff Davis; GA Liberty; 
         GA Long; GA McIntosh; GA Montgomery; GA 
         Screven; GA Tattnall; GA Toombs; GA Wayne; 
         SC Beaufort; SC Hampton; SC Jasper 

040 Albany, GA: 
  SMSA Counties: 
    0120 Albany, GA . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   32.1 
  GA Dougherty; GA Lee 

Non-SMSA Counties . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  31.1 
         GA Baker; GA Ben Hill; GA Berrien; GA  
         Brooks; GA Calhoun; GA Clay; GA Clinch; 
         GA Colquitt; GA Cook; GA Decatur; GA 
         Early; GA Echols; GA Grady; GA Irwin; GA 
         Lanier; GA Lowndes; GA Miller; GA Mitchell; 
         GA Randolph; GA Seminole; GA Terrell; GA 
         Thomas; GA Tift; GA Turner; GA Worth 

Florida: 
041 Jacksonville FL: 
  Non-SMSA Counties……………………………………………………………...………22.2 
            GA Brantley; GA Camden; GA Charlton; GA Glynn; GA Pierce; GA Ware 
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Revised: July 09, 2018 

DEPARTMENT OF TRANSPORTATION 

STATE OF GEORGIA 

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 

CRITERIA FOR ACCEPTABILITY 

The purpose of this special provision is to establish criteria for acceptability of DBE firms for work 

performed on this contract.  The intent is to ensure all participation counted toward fulfillment of 

the DBE goals is (1) real and substantial, (2) actually performed by viable, independent DBE 

owned firms, and (3) in accordance with the spirit of the applicable laws and regulations. 

The policy of the Georgia Department of Transportation is to ensure compliance with Title VI of 

the Civil Rights Act of 1964, 49 Code of Federal Regulations, Part 26 and related statutes and 

regulations in all program activities. 

To this end the Georgia Department of Transportation shall not discriminate on the basis of 

race, color, sex or national origin in the award, administration and performance of any Georgia 

Department of Transportation assisted contract or in the administration of its Disadvantaged 

Business Enterprise Program.   The Georgia Department of Transportation shall take all necessary 

and reasonable steps to ensure nondiscrimination. 

The DBE Goal specified in the contract will be a percentage representing the DBE Race Conscious 

Participation. The Contractor will strive to achieve an additional percentage in his/her contracts 

for all projects during the course of the current State Fiscal Year, in order to meet the overall Georgia 

Department of Transportation DBE goal. 

The DBE program applies to all Federal Aid projects regardless if a DBE Goal is established in the 

Contract or not. If no percentage goal is set forth in the proposal, the contractor may enter a proposed 

DBE participation.  This voluntary DBE participation will count as race neutral DBE participation. 

Prime Contractor shall report race-neutral participation in accordance with the DBE Monthly Report 

requirements shown in this document. 
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Project DBE payments and commitments may not be transferred to or combined with another contract. 

DEFINITIONS:  For the purposes of this provision, the following definitions will apply: 

Disadvantaged Business Enterprises (DBE) are firms Certified by the Georgia Unified Certification 

program that are for-profit small business concerns: 

1) Which is at least 51 percent owned by one or more individuals who are both

socially and economically disadvantaged or, in the case of a corporation, in which

51 percent of the stock is owned by one or more such individuals; and

2) Whose management and daily business operations are controlled by one or more of

the socially and economically disadvantaged individuals who own the business.

Good Faith Efforts means efforts to achieve a DBE goal or other requirement of this part which, by 

their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill 

the program requirement. 

Joint Venture means an association of a DBE firm and one or more other firms to carry out a 

single, for-profit business enterprise, for which the parties combine their property, capital, efforts, 

skills and knowledge, and in which the DBE is responsible for a distinct, clearly defined portion of 

the work of the contract and whose share in the capital contribution, control, management, 

risks, and profits of the joint venture are commensurate with its ownership interest. 

Socially and Economically Disadvantaged Individual means any individual who is a citizen (or 

lawfully admitted permanent resident) of the United States and who is – 

(1)  Any individual who the Department finds to be a socially and economically 

disadvantaged individual on a case-by-case basis. 

(2)  Any individual in the following groups, members of which are reputably presumed 

to be socially and economically disadvantaged. 

(i)   “Black Americans,” which includes persons having origins, in any of 

the Black racial groups of Africa; 

(ii)   “Hispanic Americans,” which includes persons of Mexican, Puerto 

Rican, Cuban, Dominican, Central or South American, or other 

Spanish or Portuguese culture or origin, regardless of race; 

(iii)   “Native Americans,” which includes persons who are American 

Indians, Eskimos, Aleuts, or Native Hawaiians; 
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(iv)   “Asian-Pacific Americans,” which includes persons whose origins 

are from Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, 

Cambodia (Kampuchea), Thailand, Malaysia, Indonesia, the Philippines, 

Brunei, Samoa, Guam, the U.S. Trust Territories  of  the  Pacific  Islands  

(Republic  of  Palau),  the Commonwealth of the Northern Marianas Islands, 

Macao, Fiji, Tonga, Kiribati, Juvalu, Nauru, Federated States of Micronesia, 

or Hong Kong; 

(v) “Subcontinent Asian Americans,” which includes persons whose origins 

are from India, Pakistan, Bangladesh, Bhutan, the Maldives Islands, 

Nepal or Sri Lanka; 

(vi)   Women; 
 (vii) Any additional groups whose members are designated as socially and 

economically  disadvantaged  by  the  SBA,  at  such  time  as  the  SBA 
designation becomes effective. 

(3)  GDOT will presume that such persons are socially and economically disadvantaged 

only to the extent permitted by applicable federal law. 

Race-conscious measure is one focused specifically on assisting only DBEs, including women- 

owned DBEs. 

Race-neutral measure is one being, or can be, used to assist all small businesses.  For the purposes of 

this part, race-neutral includes gender-neutrality. 

Joint Check is a two-party check written by a prime contractor, to a DBE firm and a regular dealer of 

material/supplies or another third party for items or services incorporated into a project. The prime 

contractor issues the check as payer to the DBE and the supplier jointly (to guarantee payment to the 

supplier) in payment for the material/supplies used by the DBE. 

DBE DIRECTORY: A DBE directory or source list is available to facilitate identifying DBEs 

with capabilities relevant to general contracting requirements and to particular solicitations.  The 

Department has made the directory electronically available to all bidders and proposers in their 

efforts to meet the DBE requirements. The directory or listing includes firms which the Department 

has certified to be eligible DBEs in accordance with 49 CFR Part 26. 

GOAL FOR PARTICIPATION:  If a percentage goal for DBE participation in this contract is set 

forth elsewhere in this proposal, the Contractor shall complete the DBE GOALS – Commitment 

List form included in the proposal.   
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The Contractor is encouraged to make every effort to achieve the goal set by the Department.  

However, if the Contractor cannot find sufficient DBE participants to meet the goal established 

by the Department, the Department may consider for award a proposal with less participation than 

the established goal in accordance with GDOT Standard Specification 102.07.H Failure to List 

Disadvantaged Business Enterprise (DBE) Participants, 49 Code of Federal Regulations 26.53 

Good Faith Effort Procedures, and 49 CFR Appendix A to Part 26—Guidance Concerning Good 

Faith Efforts.   

To be eligible for award of this contract, all bidders are required to submit the following information, 

as well as Good Faith Effort supporting documentation when applicable, to the Department by the 

close of business on the 3rd working day following opening of the bid as a matter of bidder 

responsibility  

i. The names and addresses of DBE firms committed to  participate in
the Contract;

ii. A description of the work each DBE will perform; The Contractor shall

provide information with their bid showing that each DBE listed by the

Contractor is certified in the NAICS code(s) for the kind of work the DBE

will be performing.

iii. The   dollar   amount   of   participation   for   each   DBE   firm

participating; Written documentation of the bidder’s commitment to use

a DBE subcontractor whose participation it submits to meet a contract

goal;

iv. Written confirmation from the DBE committed to participating in

the contract, as provided in the prime contractor’s commitment.

v. If the contract goal is not met, evidence of good faith efforts must be
provided.

Failure by a bidder to furnish the above information may subject the bid to disqualification. Also 

failure by the bidder to submit satisfactory evidence of good faith efforts may subject the bid to 

disqualification. 

Award of a contract by the Department to a Prime Contractor who has listed DBE participants with 

the bid does not constitute final approval by the Department of the listed DBE. The Department 

reserves the right to approve or disapprove a Disadvantaged firm after a review of the Disadvantaged 

firm’s proposal participation.  Payment to the Contractor under the contract may be withheld until 
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final approval of the listed DBEs is granted by the Department. 

If the Contractor desires to substitute a DBE in lieu of those listed in the proposal, a letter of 

concurrence shall be required from the listed DBE prior to approval of the substitution, unless this 

requirement is waived by the Department. 

Agreements between bidder and a DBE promising not to provide Subcontracting quotations to other 

bidders are prohibited. 

SUBLETTING DISCRIMINATION PROHIBITED:  No person shall be excluded from 

participation in, denied the benefits of, or otherwise discriminated against in connection with the 

award and performance of this contract on the grounds of race, color, sex or national origin. 

The following assurance becomes a part of this contract and must be included in and made a part of 

each subcontract the prime contractor enters into with their subcontractors (49 CFR 

26.13): 
“The contractor, and/or subcontractor shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of this contract.  The 
contractor shall carry out applicable requirements of 49 CFR Part 26 in the 
award and administration of DOT – assisted contracts.  Failure by the contractor 
to carry out these requirements is (breach) of this contract which may result in 
the termination of this contract or such other remedy as the Department deems 
appropriate”. 

FAILURE TO ACHIEVE REQUIREMENTS:    Periodic reviews shall be made by the 

Department to determine the extent of compliance with the requirements set forth in this provision. If 

the Contractor is found to be in noncompliance, further payments for any work performed may be 

withheld until corrective action is taken.  If corrective action is not taken, it may result in termination 

of this contract. During the life of the contract, the contractor will be expected to demonstrate good 

faith efforts at goal attainment as provided by 49 CFR 26. 

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for 

which  each  is  listed  unless  the  contractor  obtains  the  Department’s  written  consent  to substitute 

and, unless the Department’s consent is provided the contractor shall not be entitled to any payment 

for work or material unless it is performed or supplied by the listed DBE, in accordance with 49 CFR 

26.53.  

Participation will be counted toward fulfillment of the DBE goal as follows: 

(A) When a DBE participates in a contract, the Contractor counts only the value of 
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the work actually performed by the DBE toward DBE goals. 

(1) Count the entire amount of the portion of a construction contract (or other   contract 

not covered by paragraph (A) (2) of this section) performed by the DBE’s own 

forces.  Include the cost of supplies and materials obtained by the DBE for the 

work of the contract, including supplies purchased or equipment leased by the 

DBE (except supplies and equipment the DBE subcontractor purchases or leases 

from the prime contractor or its affiliate). 

(2)  Count the entire amount of fees or commissions charged by a DBE firm for 

providing a bona fide service, such as professional, technical consultant, or 

managerial  services,  or  for  providing  bonds  or  insurance  specifically 

required  for  the  performance  of  a  DOT-assisted  contract,  toward  DBE 

goals, provided the Department determines the fee is reasonable and not 

excessive as compared with fees customarily allowed for similar services. 

(3)  When a DBE subcontracts part of the work of its contract to another firm, the 

value of the subcontracted work may be counted toward DBE goals only if the 

DBE’s subcontractor is itself a DBE.  Work that a DBE 

subcontracts to a non-DBE firm does not count toward DBE goals. 

(B) Joint Venture: When a DBE performs as a participant in a joint venture, count a 

portion of the total dollar value of the contract equal to the distinct, clearly defined 

portion of the work of the contract the DBE performs with own forces toward DBE 

goals. 

(C) Commercially Useful Function: Count expenditures to a DBE contractor toward 

DBE goals only if the DBE is performing a commercially useful function (CUF) 

on that contract. 

(1) A DBE performs a commercially useful function when responsible for 

execution of the work of the contract and carrying out responsibilities by 

actually performing, managing, and supervising the work involved.  To 

perform a commercially useful function, the DBE must also be responsible, 

with respect to materials and supplies used on the contract, for negotiating 

price, determining quality and quantity, ordering the material, and installing 

(where applicable) and paying for the material itself.  
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a. Joint Check Agreement: All two-party checks written by a prime

contractor, to a DBE firm and a third party must be approved by the

Department prior to claiming DBE credit. After-the-fact requests may

not be permitted toward the Goal.

(2)  A DBE does not perform a commercially useful function if their role is limited 

to being an extra participant in a transaction, contract, or project through which 

funds are passed in order to obtain the appearance of DBE participation. 

(3)  If a DBE does not perform or exercise responsibility for at least 30 percent of 

the total cost of their contract with their own work force, or the DBE 

subcontracts a greater portion of the work of a contract than would be expected 

on the basis of normal industry practice for the type of work involved, the 

Department will presume the DBE is not performing a commercially useful 

function. 

(4) When a DBE is presumed not to be performing a commercially useful function 

as provided in paragraph (C) (3) of this section, the DBE may present evidence 

to rebut this presumption. 

(5) The Department’s decisions on commercially useful function matters are subject 

to review by the US DOT, but are not administratively appealable to the US DOT. 

(D) Trucking: The following factors are to be used in determining whether a DBE 

trucking company is performing a commercially useful function: 

(1)  The DBE must be responsible for the management and supervision of the entire 

trucking operation for which they are responsible on a particular contract, and 

there cannot be a contrived arrangement for the purpose of meeting DBE goals. 

(2)  The DBE must itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

(3) The DBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers 

it employs. 

(4)  The DBE may lease trucks from another DBE firm, including an owner / 

operator who are certified as a DBE.  The  DBE  who  leases  trucks  from 

another  DBE  receives  credit  for  the  total  value  of  the  transportation 

services the lessee DBE provided on the contract. 

(5)  The DBE may also lease trucks from a non-DBE and is entitled to credit only 

for the fee or commission it receives as a result of the lease arrangement.  The 

241



DBE does not receive credit for the total value of the transportation services 

provided by the lessee, since these services are not provided by a DBE. 

(6)  The DBE may lease trucks without drivers from a non-DBE bona-fide truck 

leasing agency. If the DBE leases trucks from a non-DBE truck leasing agency 

and uses its own employees as drivers, it is entitled to credit for the total value of 

these hauling services. 

(7)  For purposes of this paragraph (D), a lease must indicate the DBE has exclusive 

use of and control over the truck.  This does not preclude the leased truck 

from working for others during the term of the lease with the consent of the 

DBE, so long as the lease gives the DBE absolute priority for use of the leased 

truck.  Leased trucks must display a “leased to” sign with the name and 

identification number of the DBE. 

(E) Count expenditures with DBEs for materials or supplies toward DBE goals as 

provided in the following: 

(1)  (i)  If the materials or supplies are obtained from a DBE manufacturer, count 

100 percent of the cost of the materials or supplies toward DBE goals. 

(ii)  For purposes of this paragraph, a manufacturer is a firm that operates or 

maintains a factory or establishment that produces, on the premises, the 

materials, supplies, articles, or equipment required  under  the  contract  and  of 

the  general  character described by the specifications. 

(2) (i) If the materials or supplies are obtained from a DBE regular dealer, count 

60 percent of the cost of the materials or supplies toward DBE goals. (ii) 

For purposes of this section, a regular dealer is a firm owning, operating, or 

maintaining a store, warehouse, or other establishment in which the materials, 

supplies, articles or equipment of the general character described by the 

specifications and required under the contract are bought, kept in stock, and 

regularly sold or leased to the public in the usual course 

of business. 
(A)  To be a regular dealer, the firm must be an established, regular 

business  engaging,  as  its  principal  business  and  under  its  own 

name, in the purchase and sale or lease of the products in question. 

(B)  A person may be a regular dealer in such bulk items as petroleum 

products, steel, cement, gravel, stone, or asphalt without owning, 

operating, or maintaining a place of business as provided in this 
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paragraph (E)(2)(ii) if the person both owns and operates distribution 

equipment for the products.   Any supplementing of regular dealers’ 

own distribution equipment shall be by a long-term lease agreement 

and not on an ad hoc or contract-by-contract basis. 

(C)    Packagers,   brokers,   manufacturers’   representatives,   or   other 

persons  who  arrange  or  expedite  transactions  are  not  regular 

dealers within the meaning of this paragraph (E)(2). 

(3)  With respect to materials or supplies purchased from a DBE which is 

neither a manufacturer nor a regular dealer, count the entire amount of fees or 

commissions charged for assistance in the procurement of the materials and 

supplies, or fees or transportation charges for the delivery of materials or 

supplies required on a job site, toward DBE goals, provided you determine the 

fees to be reasonable and not excessive as compared with fees customarily 

allowed for similar services.  Do not count any portion of the cost of the 

materials and supplies themselves toward DBE goals, however. 

(4)  You must determine the amount of credit awarded to a firm for the provision of 

materials and supplies (e.g., whether a firm is acting as a regular dealer or a 

transaction expediter) on a contract-by-contract basis. Do not count the 

participation of a DBE subcontractor toward the prime contractor’s DBE 

achievements until the amount being counted toward the goal has been paid to 

the DBE. 

(5)   No participation will be counted  not in compliance with Special Provision 

entitled “Criteria for Acceptability” which is a part of this contract or with 

any provisions included in 49 CFR Part 26. 
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(6)   If  the  contract  amount  overruns,  the contractor  will  not  be  required  to 

increase the dollar amount of DBE participation.  Likewise, if the contract 

amount under runs, the contractor will not be allowed to under run the dollar 

amount of DBE participation except when the DBE subcontracted items 

themselves under run. Contractor must demonstrate Good Faith Effort in 

meeting the goal during commission of the contract. 

REPORTS 

A.  The contractor shall submit a “DBE Participation Report” on this contract monthly 

which shall include the following: 

1. The name of each DBE participating in the contract.

2.  A description of the work to be performed, materials, supplies, and services

provided by each DBE.

3. Whether each DBE is a supplier, subcontractor, owner/operator, or other.

4. The dollar value of each DBE subcontract or supply agreement.

5. The previous, current, and total-to-date payments to each DBE participating in
the contract, minus any credits not allowed.

6.  Must include Contractor’s signature with the following statement: “I HEREBY
CERTIFY THAT THE ABOVE STATEMENT IS TRUE AND CORRECT.
SUPPORTING DOCUMENTATION IS ON FILE AND IS AVAILABLE FOR
INSPECTION BY DEPARTMENT                                                         PERSONNEL
AT ANY TIME. ALL PARTICIPATION COUNTED TOWARD
FULFILLMENT OF THE DBE GOAL IS (1) REAL AND SUBSTANTIAL;
(2) ACTUALLY PERFORMED BY VIABLE, INDEPENDENT DBE
OWNED FIRMS; AND (3) IN ACCORDANCE WITH THE SPIRIT OF
APPLICABLE LAWS AND REGULATIONS”.

7. The report shall be updated by the Prime Contractor whenever the approved DBE

has performed a portion of the work that has been designated for the contract.

Copies of this report should be transmitted promptly to the Engineer.  Failure to

submit the report within 30 calendar days following the end of the month may

cause payment to the contractor to be withheld.
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8.  The Prime Contractor shall notify the Project Engineer at least 24 hours prior to

the time the DBE commences working on the project.  The DBE must furnish

supervision  of  the  DBE  portion  of  the  work,  and  the  person responsible

for this supervision must report to the Project Engineer when they begin work on

the project.  They must also inform the Project Engineer when their forces will

be doing work on the project.

B. In order to comply with 49 CFR 26.11, the Prime Contractor shall submit 

documentation regarding all payments made from the Prime to all DBE 

subcontractors on federal aid projects in the form of copies of cancelled checks or 

bank electronic fund transfer (EFT) receipts which validate said payments made 

on the DBE Monthly Participation Reports.  This information shall be required 

monthly and submitted with the DBE Monthly Participation Report. 

C.  Failure to respond within the time allowed in the request will be grounds for 

withholding all payments on all Contracts. 

SUBSTITUTION OF DBEs:  The Contractor shall make reasonable efforts to replace a DBE 

Subcontractor unable to perform work for any reason with another DBE.  The Department shall 

approve all substitutions of Subcontractors in order to ensure the substitute firms are eligible DBEs. 

When a DBE subcontractor is terminated, or fails to complete its work on the contract for any reason, 

the prime contractor must make good faith efforts to find another DBE subcontractor to substitute 

for the original DBE. These good faith efforts shall be directed at finding another DBE to perform at 

least the same amount of work under the contract as the DBE that was terminated, to the extent needed 

to meet the contract goal. The good faith efforts shall be documented by the contractor. If the recipient 

requests documentation under this provision, the contractor shall submit the documentation within 7 

days, which may be extended for an additional 7 days if necessary at  

the  request  of  the  contractor,  and  the  recipient  shall  provide  a  written  determination  to  the 

contractor stating whether or not good faith efforts have been demonstrated. 

CERTIFICATION OF DBEs:  To ensure the DBE Program benefits only firms owned and 

controlled by Disadvantaged Individuals, the Department shall certify the eligibility of DBEs and 

joint ventures involving DBEs named by bidders. 

Questions concerning DBE Certification/Criteria should be directed to the EEO Office at (404) 631- 
1972. 
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Revised 06-01-2010 
INSTRUCTIONS TO CONTRACTOR  

DBE PARTICIPATION REPORT

In order to receive credit toward the DBE Goal, the prime contractor must complete the report in its entirety and  
submit this form MONTHLY to the Project Manager in charge of the contract.  Failure to submit this form will 
result in no credit toward the contract DBE requirements.   

1. PROJECT NUMBER – This is the GDOT assigned project number – See Contract.
2. COUNTY – See Contract.
3. CONTRACT ID NUMBER – This is the GDOT Contract Identification Number – See Contract.
4. CONTRACTOR NAME –
5. REPORT SUBMISSION DATE – This is the date the report is completed.
6. REPORT NUMBER – Reports must be consecutively numbered.
7. REPORT TYPE – This should be checked monthly until all work has been completed, at which time the

Report Type should be changed to Final and submitted to the Project Manager.
8. DATE WORK BEGAN – This is the date of the first day any work occurred on the project.
9. DBE REQUIRED PERCENTAGE – This is the total required % of the original contract amount.
10. CONTRACT $ AMOUNT – DBE Amount:  The DBE amount and percentage are the DBE amount and

percentage shown in the original contract.  (In some instances, this amount may be greater than the
percentage amount and may exceed the percentage in the contract; for reporting purposes, the amount
over the DBE percentage on this contract is considered race neutral). Original subcontract amount
should be at least the amount listed in the contract. Any amounts above the race conscious number or
percentage are counted as race neutral and should be shown on report on a separate line than the race
conscience.  The contractor cannot add the race neutral until the race conscious is exceeded.

11. PERCENT $ COMPLETE – Insert the Percentage Complete, which reflects the percentage of project
completed in dollars to the ending date of this report.

12. DBE $ AMOUNT – The is the total dollar amount representing the percentage of the original contract.
13. PERCENT PROJECT COMPLETE – Insert the Percentage of Project Complete, which indicates the

time completed on the project.
14. DATE CLOSING THIS REPORT – Please check the appropriate date for the close of payments for this

report.
15. SUPPLIER (S) – One who supplies material to the Project.  The dollar value shown in the contracts for

suppliers represents the calculated sixty percent (60%) dollar value of the original amount; therefore,
the supplier percentage requires no further adjustments. The amount in the contact should be shown as
the subcontract amount.

16. OWNER / OPERATOR (0) – One who owns and operates the equipment themselves.
17. SUBCONTRACTOR (SC) – Those who aren’t a supplier or owner/operator.
18. SUBCONTRACTOR AGREEMENT RECEIVED (SAR): The Department requests that you supply a

copy of valid executable subcontract agreements between your company and your DBE sub-
contractors per section 108.01 of the Standard Specifications.  All subcontracts shall include the
Required Contract Provisions, FHWA 1273; these provisions shall not be incorporated by reference.  A
copy of subcontractor agreement (SAR) between the prime and each DBE must be submitted to the
Area Engineer’s Office.

19. RACE NEUTRAL (RN) – DBE participation that would have been used in the absence of any contract
goal provisions. 

20. RACE CONSCIOIUS – DBE participation that was utilized specifically to meet the proposed contract
goal or portion thereof.
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21. ORIGINAL SUBCONTRACT AMOUNT – This is the original amount shown in the Signed Contract.
22. PREVIOUS PAYMENTS – This totals all PAYMENTS prior to this report.
23. PAYMENTS THIS REPORT – These are the totals of PAYMENTS  during this report period only.
24. PAYMENTS  TO DATE – Show the actual amount that each DBE has payments to-date under the

contract based on the unit prices paid to the DBE by the prime contractor and not contract unit prices.
When a supplier is used to fulfill the DBE requirements, only 60% of the amount earned by the supplier
may be entered. Show that total amount in the space provided.

25. CURRENT COLUMN TOTALS – Total each column.
26. PERCENT OF CONTACT – This percentage is calculated using the contract amount and the total DBE

payments-to-date.
27. CERTIFICATION – The contractor or his authorized representative must sign this form prior to

submittal.  Failure to complete and submit this form in a timely manner may delay monthly progress
payments.

28. DBE must perform at least 30% of work with own forces to meet commercially useful function criteria
(49CFR26.55).  If a DBE subcontracts part of the work of its contract to another firm, the value of the
work can only be counted toward the DBE goal if the DBE’s subcontractor is itself a DBE.

29. A DBE hauler must itself own and operate at least one fully licensed, insured and operational truck to
be used on the contract.

30. Payments and commitments for Federal-aid projects shall be separate and distinct and cannot be
transferred or combined in any manner.

31. Credits towards DBE goal can only be claimed after the amount being claimed toward the goal has
been paid to the DBE.  Attach cancelled checks: Prime Contractor shall submit documentation
regarding all payments made from the Prime to all DBE subcontractors on federal aid projects in the
form of copies of cancelled checks or notarized electronic documentation which validates said
payments made on the DBE Monthly Participation Reports.  This information shall be required monthly
and submitted with the DBE Monthly Participation Report (49CFR26.11).

GENERAL INFORMATION

The prime contractor may change DBE firms only with the approval of the District Engineer, provided the 
changes confirm to contract regulations.     

The prime contractor is responsible for sending a copy of the subcontractor agreement between the prime and 
its subcontractors to the Project Manager.  After submitting this document to the Project Manager, the prime 
contractors checks the block on the DBE Participation Report.  Only one copy of the subcontractor agreement 
is requested for each DBE subcontractor.   

If the prime contractor has not submitted a copy of the subcontractor agreement between the prime and its 
DBE subcontractor(s), the project manager will contact the prime contractor and request this document.   

The prime contractor is not requested to send copies of the subcontractor agreement signed with the DBE 
firms to multiple offices within GDOT.  Sending this information to the Project Manager will satisfy the federal 
requirements.  

The prime contractor is responsible to accurately complete the report prior to submitting to the department. 
Once submitted to the department, the department project manager is responsible for reviewing it for accuracy.  
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If the report is inaccurate, the department project manager shall send the report back to the prime contractor 
for corrections.  Payment will be withheld by the Department until a correct report is received. 

The prime contractor is required to submit the monthly DBE from the month of Notice To Proceed until the 
Final DBE Report is submitted.  Payment will be withheld by the Department until the report is received.  

Upon completion of the work, a final “DBE Participation Report” will be required and submitted to the Area 
Engineer prior to final payment.  All information shown on the form must be completed, including the payments 
of each approved DBE.  

Joint ventures between non-DBE and certified DBE:  Only that portion of the work for which the DBE is 
responsible may be used to satisfy the requirements.  

Should you have questions about the Monthly DBE Participation Report – ARRA Reporting, contact the local 
District Contracts Administration Office or District EEO Officer.   

FOR DEPARTMENTAL USE ONLY:

Federal Law requires that the work of DBE contractors be monitored in the field as part of the effort to ensure 
that DBEs are actually performing the work (49CFR26.37 (b).   

District EEO Officers must receive copies of the Monthly DBE Participation Reporting.   
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NAME / TITLE

CONTRACT ID NO.:
CONTRACTOR:

MONTHLY DBE PARTICIPATION REPORT
REPORT SUBMISSION DATE:

PROJECT NO.:
COUNTY: REPORT NO.:

DATE WORK BEGAN: DBE REQUIRED %: 31-Mar 30-Sep

31-Jan 31-Jul
NOTICE TO PROCEED: 28-Feb 31-Aug

DBE $ AMOUNT: % PROJECT COMPLETE: 31-May 30-Nov
CONTRACT $ AMOUNT: % DOLLAR COMPLETE: 30-Apr 31-Oct

ORIGINAL SUBCONTRACT 

AMOUNT
PREVIOUS PAYMENTS PAYMENTS THIS REPORT TOTAL PAYMENTS TO DATE

30-Jun 31-Dec

S = SUPPLIER SC = SUBCONTRACTOR

APPROVED DBE VENDOR ID DESCRIPTION OF WORK

RC COLUMN TOTALS:

RN COLUMN TOTALS:

PRINT NAME:

PRINT NAME:

SIGNATURE:

TOTAL % PAID TO DATE:

FOR DEPARTMENT USE ONLY

THIS DOCUMENT HAS BEEN REVIEWED AT THE PROJECT LEVEL BY:

SIGNATURE:
(Mandatory)

NAME / TITLE

(Mandatory)

NAME / TITLE

THIS DOCUMENT HAS BEEN REVIEWED AT THE DISTRICT LEVEL BY:

PRINT NAME:SIGNATURE:
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FHWA Tips on Evaluating a Commercially Useful Function 

Of all the many elements in the DBE program there is one that can have the most detrimental 
impact on the ability of the prime contractor to meet its contract goal as well as the ability of a 
recipient to meet its overall goal.  This element is commonly referred to as commercially useful 
function or “CUF”.  How can just one element of the program have such an impact achieving the 
results Congress intended when it established the DBE program? 

Both the prime contractor and the State Transportation Agency (STA) receive credit toward the 
DBE goal (contract and overall) only when a DBE working on a contract performs a CUF.  DBEs 
generally perform work on a contract either as a contractor, a trucker, a regular dealer, or a 
manufacturer.  While each of these categories is evaluated differently when determining whether 
the DBE has performed a CUF, there is one guiding principle that must be followed.  Under the 
terms established in 49 CFR §26.55, a DBE firm performs a CUF when it is: 

"Responsible for execution of the work of the contract or a distinct element 

of the work . . . by actually performing, managing, and supervising the work 

involved." 

The question contract administrators often face is, “What are the management, supervision, and 
performance actions of a DBE firm that satisfactorily meet this requirement?”  Evaluating these 
areas will form the basis to render a determination that a DBE has in fact performed a CUF.  The 
contract is the one key reference point for any contract administrator and it is essential for this 
evaluation process.  The contract has an effective description of the work to be performed by a 
DBE and is a legally recognized document.  

The USDOT DBE regulations identify the following key factors that should be analyzed when 
determining whether a CUF is being performed:  

 Evaluation of the amount of work subcontracted, whether it is consistent with normal
industry practices;

 Whether the amount the firm is paid under the contract is commensurate with the work that
is actually being performed to be credited towards the goal;

 When the DBE furnishes materials, the DBE must be responsible for negotiating the price,
for determining the quality and quantity of the material, ordering the material, and paying
for it.   As a contractor, a DBE firm would typically be hired to both furnish the material
and install it with its own labor force;

 Whether the DBE’s role is limited to that of an extra participant in a transaction, contract,
or project through which funds are passed in order to obtain the appearance of DBE
participation.  In essence, was the role merely a contrived arrangement for the purpose of
meeting the DBE contract goal?

In determining whether a DBE is such an extra participant, you must examine similar
transactions, particularly those performed by non-DBEs.  A DBE must have a necessary
and useful role in the transaction, of a kind for which there is a market outside the context
of the program.  The firm’s role must not be a superfluous step added in an attempt to
obtain credit towards the goal.
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Normal Industry Practice 

One of the most important elements to consider in any analysis of whether the DBE is performing 
a CUF is determining whether its role on the project is consistent with “normal industry practice.”  
This means, one must determine if the DBE is performing the work or services in the manner 
normally performed by all contractors—DBEs and non-DBEs.  However, even if a DBE is 
performing pursuant to normal industry practices if those practices, in fact, erode the ability of the 
DBE to control its work and remain independent, the practice may affect how much can be 
credited toward the DBE goal and may raise questions about the DBE eligibility.  

One general rule of thumb that can be considered is whether a DBE would be performing in the 
same manner if there was no DBE program.  As further evidence of meeting normal industry 
practice, one must consider if the DBE performs this work on non-federally assisted contracts. 

Monitoring 

In keeping with normal contract requirements, it is the primary responsibility of the prime 
contractor to ensure that the DBE is performing a CUF.  The STA, as the contracting agency, has 
oversight responsibility to ensure that the prime contractor has effectively met this responsibility 
under its contract with the STA.   

The STA needs to have sufficient field personnel and general headquarters staff to monitor the 
performance of work performed by DBEs on all federal aid projects, including those of sub-
recipients.  Contractors, DBEs, local public agencies, and all employees are required to cooperate 
in carrying out this responsibility.  The STA should establish and enforce monitoring procedures 
that include the following: 

 Clearly written directives defining the role and interrelationship of the STA’s various
departmental staff responsible to monitor and evaluate the contractor’s compliance with the
DBE contract provisions;

 Procedures that spell out specific monitoring activities and responsibilities of a  project
level monitoring program;

 Exchange of information between departmental, central and field offices in reporting
accomplishments, violations and enforcement; and

 Procedures for the application of appropriate sanctions once a determination of failure to
meet the DBE contract requirements is made.

DBE Performance - CUF 

Highway firms certified in the DBE program typically perform in four (4) categories: prime or 
subcontractor, trucker, regular dealer, and manufacturer.  The following is an overview of each 
category, typical CUF questions, and a list of documents to review.    
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While DBEs are occasionally awarded prime contracts, DBEs primarily work as subcontractors for 
the prime. Subcontractors typically perform specific contract items and provide their own labor and 
materials.  To determine whether a DBE subcontractor is performing a CUF, five (5) distinct 
operations must be considered: management, workforce, equipment, materials, and performance.      

These areas must be evaluated to make a CUF determination, and situations need to be reviewed 
on a case by case basis. Some of the CUF questions cited below may also be quite adaptable to the 
other three types of work categories.  

MANAGEMENT 

The DBE must manage the work that has been contracted to its firm. Management includes, but is 
not limited to: 

 Scheduling work operations;
 Ordering equipment and materials;
 Preparing and submitting certified payrolls;
 Hiring and firing employees.

The DBE owner must supervise daily operations, either personally, or with a full time, skilled and 
knowledgeable superintendent employed by and paid wages by the DBE.  The superintendent must 
be present on the job site and under the DBE owner’s direct supervision.  The DBE owner must 
make all operational and managerial decisions for the firm.  Mere performance of administrative 
duties is not considered supervision of daily operations. 

Red Flags 

Red flags are questionable practices which may warrant further review.  The red flags for 
management operations may include, but are not limited to: 

 The DBE owner or superintendent provides little or no supervision of the work;
 The DBE’s superintendent is not a regular employee of the firm or supervision is performed

by personnel associated with the prime contractor, or another business;
 Key staff and personnel are not under the control of the DBE;
 The DBE’s owner is not aware of the status of the work or the performance of the business;
 Inquiries by department or FHWA representatives are answered by the prime contractor.

Typical CUF questions could include: 

 Is there a written legal document executed by the DBE to perform a distinct element of
work?

 Who does the on-site DBE representative report to?
 Has this individual ever shown up on any other contractor’s payroll?
 Has the DBE owner been present on the jobsite?

Typical documentation to evaluate: 

 Written contract
 Daily inspection reports and project diaries
 Payrolls
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WORKFORCE 

In order to be considered an independent business, a DBE must keep a regular workforce.  DBEs 
cannot "share" employees with non-DBE contractors, particularly the prime contractor.  The DBE 
shall perform its work with employees normally employed by and under the DBE’s control.  All 
work must be performed with a workforce the DBE controls, with a minimum of 30% of the work 
to be performed by the DBE’s regular employees, or those hired by the DBE for the project from a 
source, such as a labor union.  The DBE, in all instances, must have direct supervision over all of 
its employees.  

The DBE must be responsible for payroll and labor compliance requirements for all employees 
performing on the contract and is expected to prepare and finance the payrolls.  Direct or indirect 
payments by any other contractor are not allowed. 

The DBE must perform at least 30% of the total cost of its contract with its own workforce.   The 
DBE must not subcontract a greater portion of the work than would be expected on the basis of 
normal industry practice for the type of work involved.   

Red Flags 

Some questionable workforce practices which may warrant further review include, but are not 
limited to: 

 Supervision of DBE employees by another contractor;
 Actual work is performed by personnel normally employed by the prime contractor or

another business;
 Employees are paid by the DBE and the prime contractor.

Typical CUF questions could include: 

 Who prepares the DBE’s certified payroll?
 Have any of the DBE’s employees ever shown up on any other contractor’s payroll?
 Who does the DBE on-site representative contact for hiring, firing or to modify the contract

due to site condition changes or change orders?
 Asking DBE employees on the jobsite who they report to and who signs their checks.

Typical Documents to evaluate: 

 Written contract
 Daily inspection reports and project diaries
 Certified payrolls
 Copies of cancelled checks, if necessary

255



EQUIPMENT 

A DBE may lease specialized equipment from a contractor, excluding the prime, if it is consistent 
with normal industry practices and at rates competitive for the area.   The lease must specify the 
terms of the agreement.  The lease must be for a short period of time and involve a specialized 
piece of equipment to be used at the job site.  The lease may include an operator for the equipment 
who remains on the lessor's payroll if this is a generally acceptable practice within the industry.  
The operation of the equipment must be subject to the full control of the DBE. 

The DBE is expected to provide the operator for non-specialized equipment and is responsible for 
all payroll and labor compliance requirements.  A separate lease agreement is required.  All lease 
agreements should be approved by the STA prior to the DBE starting the work. 

On a case by case basis, the STA may approve the DBE to lease a specialized piece of equipment 
from the prime.  However, the STA must ensure that the lease amount is not counted toward the 
contract goal.  Equipment leased and used by the DBE with payment deducted from the prime 
contractor's payment (s) to the DBE is not allowed.  

Red Flags 

Some questionable equipment practices which may warrant further review include, but are not 
limited to: 

 Equipment used by the DBE belongs to the prime contractor or another contractor with no
formal lease agreement;

 The equipment signs and markings cover another owner's identity, usually through the use
of magnetic signs;

 A DBE trucking business uses trucks owned by the prime contractor.

Typical CUF questions could include: 

 List the major self-propelled (engine) equipment used by the DBE.  Determine if the
equipment belongs to the DBE.  Is it owned or leased?

 If leased, is there an agreement identifying the terms and parties? Is it signed by the DBE
owner?

 Does the equipment have the DBE’s markings or emblems?
 Is the equipment under the direct supervision of the DBE?
 Is the operator of the leased equipment the DBE’s employee?
 If the equipment is leased, is the payment for the equipment deducted from the work

performed?

Typical Documents to evaluate: 

 Written contract
 Daily inspection reports and project diaries
 Leases
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MATERIALS 

For a DBE contractor  (furnish and install) to receive credit for supplying materials, the DBE must 
perform the following four functions: (1) negotiate price; (2) determine quality and quantity; (3) 
order the materials; and (4) pay for the material itself.  If the DBE does not perform all of these 
functions, it has not performed a CUF with respect to obtaining the materials, and the cost of the 
materials may not be counted toward the DBE goal.  Invoices for the material should show the 
payor as the DBE. 

While the regulations tell recipients to consider normal industry practices, this does not overrule 
the requirement that the DBE must perform the four functions enumerated above.  For example, 
even if standard industry practices in certain areas of the country allow no subcontractor to perform 
all four functions enumerated above (e.g. manufacturers will only negotiate with a prime, thereby 
eliminating the DBE’s ability to negotiate the price), the “furnish” portion of the transaction does 
not lend itself to the performance of a CUF by the DBE, and credit cannot be given for the 
acquisition or cost of the materials. 

Red Flags 

Some questionable material supply practices which may warrant further review include, but are not 
limited to: 

 Materials for the DBE are ordered, or paid for, by the prime contractor;
 Two party checks or joint checks are sent by the prime to the supplier or manufacturer,

instead of sent by the DBE;
 Materials or supplies necessary for the DBE’s performance are delivered to, billed to, or

paid by another business;
 Materials are delivered to the jobsite by a party separate from the DBE;
 Payment for materials is deducted by the prime contractor from payments to the DBE for

work performed;
 A DBE prime contractor only purchases materials while performing little or no work.

Typical CUF questions could include: 

 Is there a written contract executed by the DBE to perform a distinct element of work?  Is
the work to be performed by a DBE a “furnish and install” item of work?

 Who makes arrangements for delivery of materials?
 Who are the material invoices made out to?
 Who scheduled delivery of materials?
 In whose name are materials shipped?
 Who actually delivered the materials?
 If two party checks are used, who are the parties identified as payable to?

Typical Documentation to evaluate: 

 Written contract
 Delivery tickets
 Invoices
 Daily inspection reports and project diaries
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PERFORMANCE 

The DBE must be responsible for the performance, management and supervision of a distinct 
element of the work, in accordance with normal industry practice (except where such practices are 
inconsistent with the DBE regulations).  

Red Flags  

Some questionable performance practices which may warrant further review include, but are not 
limited to: 

 Work is being done jointly by the DBE and another contractor;
 The work to be performed by the DBE is outside of the DBE's known experience or

capability;
 Any portion of the work designated to be performed by a DBE subcontractor is performed

by the prime contractor or any other firm;
 The DBE is working without a subcontract approved by the department, except in the case

of trucking;
 A DBE prime contractor subcontracts more than 50% of the contract value;
 The agreement between the prime contractor and DBE artificially inflates the DBE

participation;
 An agreement that erodes the ownership, control or independence of the DBE

subcontractor;
 A DBE works for only one prime contractor, or a large portion of the firm’s contracts are

with one contractor;
 The volume of work is beyond the capacity of the DBE.

Typical CUF questions could include: 

 Does the DBE on-site representative effectively manage the job site without any
interference from the prime contractor?

 Does the DBE appear to have control over methods of work on its contract items?
 Is the DBE actually scheduling work activities, material deliveries and other related actions

required for execution of the work?
 Has any other contractor performed any amount of work specified in the DBE’s contract?

Typical Documents to evaluate:  

 Written contract
 Daily inspection reports or project diaries
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DBE TRUCKING FIRMS 

To be certified in the DBE program as a trucking firm, the DBE is required to own and operate at 
least one fully licensed, insured, and operational truck used on the contract.  To perform a CUF, a 
DBE must also be responsible for the management and supervision of the entire trucking operation 
or a specified portion of the trucking operation to which it has been committed. There cannot be a 
contrived arrangement for the purpose of meeting a DBE goal. 

A DBE can supplement its fleet by leasing a truck(s) from an established equipment leasing 
business open to the general public.  The lease must indicate that the DBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from working for 
others during the term of the lease with the consent of the DBE, so long as the lease gives the DBE 
absolute priority for use of the leased truck.  Otherwise, the DBE does not receive full credit for 
DBE participation.   

Leased trucks must display the name and identification number of the DBE.  The DBE trucker 
must also hold the necessary, where appropriate, license, hauling permit, etc., as required by the 
State to transport material on public highways.  

To count the value of DBE trucking services toward a contract goal, the following can occur: 

 The DBE may lease trucks from another DBE, including an owner-operator that is certified
as a DBE.  The DBE can count the entire value of services performed by these DBE trucks.

 The DBE may also lease trucks from non-DBEs and owner--operators.  The DBE can count
the value of these trucking services up to the value of services performed by the DBE
trucks used on the contract.

 DBE participation can be counted for the value of services of non-DBE trucks that exceed
the value of the services performed by DBE trucks only in the amount of the fee or
commission a DBE receives as a result of the lease arrangement.

In order for the STA or subrecipient to monitor the performance of a DBE trucking firm, the work 
to be performed must be covered by a subcontract approved by the STA prior to performing the 
work.  Additional documentation required when the DBE leases equipment is a valid lease to be 
provided to the STA for appropriate action.  To be considered valid, the lease must include such 
items as the lessor’s name, list of trucks to be leased by vehicle identification number (VIN), and 
the agreed upon amount of the cost and method of payment.  It should be the responsibility of the 
DBE to provide the operator’s fuel, maintenance and insurance for all leased trucks.     

Typical CUF questions could include: 

 Do the trucks used on the project belong to the DBE?
 If leased, is there a formal lease identifying the terms and parties?
 Are the rates appropriate?
 Is there an approved subcontract?
 If so, who are the parties?
 Are the DBE‘s employees shown on the certified payrolls?
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Typical Documentation to evaluate: 

 Subcontracts
 Leases
 Payroll records
 Daily inspection reports and project diaries

DBE REGULAR DEALERS 

In order for a firm to operate as a regular dealer, it must perform CUF, and must also comply with 
other requirements applicable to regular dealers.  It must be an established, regular business that 
engages, as its principal business and under its own name, in the purchase and sale or lease of the 
products in question.  In addition, a regular dealer is a firm that owns, operates, or maintains a 
store, warehouse, or other establishment in which the materials, supplies, articles or equipment of 
the general character described by the specifications and required under the contract are bought, 
kept in stock, and regularly sold or leased to the public in the usual course of business, except as 
noted below.  

It is important to make a distinction between a regular dealer and a firm that supplies a product on 
an ad hoc basis in relation to a particular contract or contractor. A regular dealer has a regular trade 
with a variety of customers.   One of the key considerations of being a regular, established dealer is 
the presence of an inventory of materials and/or supplies.  A regular dealer assumes the actual and 
contractual responsibility for the provision of the material and/or supplies.   

A firm may be a regular dealer in bulk items such as petroleum products, steel, cement, gravel, 
stone, or asphalt without owning, operating, or maintaining a place of business if the firm both 
owns and operates distribution equipment for the products.   Any supplementing of regular dealers' 
own distribution equipment shall be by a long-term lease agreement and not on an ad hoc or 
contract-by-contract basis.   

If a DBE meets the requirements of a regular dealer, it may count 60% of the cost of the materials, 
if reasonable, toward the contract goal. Packagers, brokers, manufacturers' representatives, or other 
persons who arrange or expedite transactions are not regular dealers. 

Typical CUF questions could include: 

 Does the regular dealer have an established storage facility and inventory?
 Does the dealer have a business that sells to the public on a routine basis in the product

being supplied?
 Does the business stock the product for use on the project as a normal stock item?
 Who is delivering and unloading the material?
 Is distribution equipment owned or leased, long term by the DBE, used in delivering the

product?
 For bulk items, where does the material come from?  Does the DBE have a distribution

agreement?
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Typical Documentation to evaluate: 

 Purchase Orders
 Invoices
 Delivery Tickets

DBE MANUFACTURERS 

As described in 26.55(e)(1)(ii)), a manufacturer is a firm that operates or maintains a factory or 
establishment that produces, on the premises, the materials, supplies, articles, or equipment 
required under the contract and of the general character described by the specifications.   Examples 
of such items could be a concrete ready mix plant, a crushing operation, or a steel or concrete 
fabricating plant. 

 Typical CUF questions could include: 

 Is the business’s primary function to manufacturer construction products?
 Does the business stock the product altered for this project as a normal stock item?
 Is the quality of the materials controlled by the DBE?
 Does the DBE purchase the raw material used in its plant?

Typical Documents to evaluate: 

 Purchase orders
 Bill of lading
 Shipping tickets

Sanctions for Compliance and Enforcement 

The prime contractor is ultimately responsible for ensuring that a DBE performs a CUF.  Failure of 
a DBE to perform a commercially useful function should result in the STA taking specific 
definitive actions to enforce the CUF requirement of the contract.  Some of the actions an STA 
could take include, but are not limited to, the following:  

 Deny or limit credit towards the contract goal;
 Require the prime to make GFE to replace the DBE to meet the goal on remaining work;
 Withhold progress payments;
 Terminate the contract;
 Reduce the contractor’s prequalification limit.

Some questions that could be part of an evaluation procedure: 

 If a CUF was not performed by the DBE, what action was taken to correct the deficiency?
 Did the action taken correct the deficiency?

List of Typical Documentation to Collect: 

 Executed contracts
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 Material/ supply agreements
 Invoices of materials/supplies
 Equipment titles of ownership
 Equipment lease/rental agreements
 Hauling tickets
 Delivery tickets
 Canceled checks
 Project inspection/diaries
 Payroll records

When a DBE is presumed not to be performing a CUF, the DBE may present evidence to rebut this 
presumption.  Decisions regarding CUF determinations are subject to review by concerned 
operating administrations, such as the FHWA.  However, CUF decisions are not appealable to 
USDOT, they are contract administration issues.   

CUF & Certification 

Certification and commercially useful function are separate and distinct issues.  Certification 
decisions address the nature of a firm's ownership and structure while CUF primarily concerns the 
role a firm has played in a particular transaction. Even if the certification process has identified the 
DBE’s ability to perform as a contractor, regular dealer, or manufacturer, it is important to review 
and determine what and how a DBE actually performs during the performance of the contract. 

A DBE's repeated failure to perform a CUF may raise questions regarding the firm's control, as it 
relates to independence, and perhaps ownership.  If there is evidence of a pattern of failing to 
perform a CUF that raises serious issues with the firm’s ability to control the work and its 
independence from the non-DBE firm, the STA should address this matter.   An STA may 
commence a proceeding under 26.87 to determine the continued eligibility of the DBE firm. 

In cases of deliberate attempts to circumvent the intent of the DBE program, or fraud, these actions 
may lead to criminal prosecution of both the prime contractor and the DBE. If fraud is suspected 
the STA should contact the DOT Office of Inspector General. 
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COMMERCIALLY USEFUL FUNCTION 

CHECKLIST 

Project Name and Number: _______________________   

Prime Contractor: _______________________________ 

DBE Firm’s Name: _______________________________ 

Type of Operation 

 Contractor  Trucker

 Regular Dealer

 Manufacturer

Date Contract/Subcontract/Agreement Approved: _______________________________ 

Start Date(s) of DBE’s Work: _______________ Date DBE to Complete Work: _____________ 

Date of review: 

Describe the type of work observed: ____________________________________________________ 

___________________________________________________________________________________ 

Check off each item used in conducting this review.  The documents checked need not be attached to 

the review report, but should be filed with the report for easy reference if needed.  If the answer is no 

to any of the following questions provide an explanation in the general notes at the end of the report. 

1. Management:

a. Is there a legal contract executed by the DBE to perform a distinct element of work?

 Yes  No 

b. Name of the on-site representative: _________________________

c. On-site representative reports to:     __________________________

d. Has the on-site representative been identified as an employee of the DBE?

 Yes  No 

e. Has this individual ever appeared on any other contractor’s payroll?

 Yes  No 

f. Does the DBE on-site representative effectively manage the job

without interference from any other non-DBE contractor? 

 Yes     No 

g. Who does the DBE on-site representative contact for hiring, firing, or to modify

the contract?  ____________________________________________________ 

h. Has the DBE owner been present on the jobsite?

 Yes  No 

i. Does the DBE appear to have control over methods of work on its contract  items?

 Yes  No 
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j. Is the DBE maintaining its own payroll?

  Yes  No 

k. Who prepares the DBEs certified payroll? ___________________________

l. Is the DBE actually scheduling work activities, material deliveries and other

related actions required for prosecution of the work?

 Yes  No 

m. Did the DBE subcontract any items or portions of the work to any other firm?

 Yes     No 

If yes, what % was subcontracted?  ______%  

Name of the firm____________________________ 

2. Equipment

a. List the major self-propelled (engine) equipment used by the DBE: ____________

b. Does the equipment have the DBE’s markings or emblems?

 Yes     No 

If another firm’s markings are discernible, note the name: ____________________ 

c. Is the DBE’s equipment?

 Owned  Leased from ______________________ 

d. If leased, is there a formal agreement identifying the terms and parties?

 Yes  No 

e. Is the equipment under the direct supervision of the DBE?

 Yes  No 

f. Is the operator of the leased equipment the DBE’s employee?

 Yes  No 

If not the DBE’s, whose employee is 

he/she?_________________ 

g. If the equipment is leased, is the payment for the equipment deducted from the work

performed?

 Yes  No 

3. Workforce:

a. List the name of DBE’s crew as observed during the operation described  above:

_______________________________________________________________

_______________________________________________________________

_______________________________________________________________

b. Has any of this crew ever shown up on any other contractors’ payroll?

 Yes  No 

c. Does the DBE’s workforce know who they work for?

 Yes  No 
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4. Materials:

a. Is the DBE contracted to furnish and install a contract item?

      Yes  No 

b. Is the quality and quantity of the materials controlled by the DBE?

 Yes  No 

c. If two party checks used, who are the parties identified as payable to:

_________________________________________________________________ 

d. Who makes arrangements for delivery of materials?_____________________

e. Material Invoices made out to:______________________________________

f. Who scheduled delivery of materials?________________________________

g. In whose name area materials shipped?_______________________________

h. Does the prime contractor direct whom the DBE is to obtain the material from and at what

price?

 Yes  No 

5. Performance:

a. Does the DBE appear to have control over methods of work on its contract items?

 Yes  No 

b. Has any other contractor performed any amount of work specified in the DBE contract?

       Yes  No 

6. Other Work categories:

Truckers: 

a. Are DBE trucks present on the job site?   Yes  No 

Are they         Owned  Leased from _____________ 

    If leased, is there a formal agreement identifying the terms and parties?  

       Yes     No 

b. Are the rates appropriate?

 Yes  No 

c. Is there an approved subcontract or written agreement?

 Yes  No 

    Who are the parties? __________________________ 
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d. Are DBE employees shown on the certified payroll?

 Yes  No 

Regular Dealers: 

a. Does the regular dealer have an established storage facility and inventory?

 Yes  No 

b. Does the dealer have a business that sells the product being supplied to the public on a

routine basis? 

 Yes  No 

c. Does the business stock the product being supplied as a normal stock item?

 Yes  No 

d. Is the quantity and quality of the materials controlled by the DBE?

 Yes  No 

e. In whose name are the materials shipped? ____________________________

f. Who is delivering and unloading the material? ________________________

g. Is the distribution equipment used in delivering the product the DBE’s?

 Yes  No 

     If so, is it:      Owned       Leased 

h. If leased, is it a long term lease and not a lease developed specifically for the project?

 Yes  No 

7. Manufacturer

a. Is the business’s primary function to manufacturer construction products?

 Yes  No 

b. Does the business stock the product manufactured or altered for this project as a normal

stock item?

 Yes  No 

c. Is the quality of the materials controlled by the DBE?

 Yes  No 

General Notes: 
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Invitations to Bid – FHWA Construction 

2 CFR 200.321(b)(6) 

 

1. Small, Minority, & Women’s Business Enterprise Opportunities: If the contract is with a prime 

contractor, and subcontracts are to be let, the contractor shall take the affirmative steps listed 

below: 

a. Place qualified small and minority businesses and women’s business enterprises on 

solicitation lists; 

b. Assure that small and minority businesses, and women’s business enterprises are 

solicited whenever they are potential sources; 

c. Divide total requirements, when economically feasible, into smaller tasks or quantities 

to permit maximum participation by small and minority businesses, and women’s 

business enterprises; 

d. Establish delivery schedules, where the requirement permits, which encourage 

participation by small and minority businesses, women’s business enterprises; and 

participation by small and minority business enterprises; and 

e. Use the services and assistance. As appropriate, of such organizations as the Small 

Business Administration and the Minority Business Development Agency of the 

Department of Commerce.  
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DEPARTMENT OF TRANSPORTATION 

STATE OF GEORGIA 

First Use 2013 Specifications: November 01, 2013 
Updated July 01, 2018 

SPECIAL PROVISION 

PROMPT PAYMENT:

Prime Contractors, who sublet a portion of their work, shall pay their subcontractors for satisfactory 
performance of their contracts no later than 10 calendar days from receipt of each payment made to them. 
Any delay or postponement of payment among the parties may take place only for good cause with prior 
written approval from the Department. If the contractor is found to be in noncompliance with these 
provisions, it shall constitute a breach of contract and further payments for any work performed may be 
withheld until corrective action is taken. If corrective action is not taken, it may result in termination of 
the contract.  

Prime contractors must maintain records and documents of payments to subcontractors, including DBEs, 
for a minimum of three (3) years after Contract Final Acceptance. These records shall be made available 
for inspection upon request by any authorized representative of the Georgia Department of Transportation 
or USDOT.  

All subcontract agreements shall contain this requirement. 
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DEPARTMENT OF TRANSPORTATION 

STATE OF GEORGIA

FEDERAL AID CERTIFICATION
(English Project) 

  First Use Date 2013 Specifications: November 22, 2013 
Revised: June 8, 2016  

Failure to complete appropriate certification requirements identified below or submission of a false 
certification shall render the bid non-responsive. 

EQUAL EMPLOYMENT OPPORTUNITY

I further certify that I have /have not participated in a previous contract or subcontract subject to 
the  equal  opportunity clause,  as  required by Executive  Orders 10925, 11114,  or  11246, and that  I 
have / have not filed with the Joint Reporting Committee, the Director of the Office of Federal 
Contract Compliance, a Federal Government contracting or administering agency, or the former President's

Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements. 

I understand that if I have participated in a previous Contract or Subcontract subject to the Executive 
Orders above and have not filed the required reports that 41 CFR 60-1.7(b)(1) prevents the award of this 
Contract unless I submit a report governing the delinquent period or such other period specified by the 
Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U. S. 
Department of Labor. 

Reports and notifications required under 41 CFR 604, including reporting subcontract awards in excess of 
$10,000.00 should be addressed to: 

Mr. Sam Maiden 
Regional Director, U.S. Department of Labor 
Office of Federal Contract Compliance Programs, Region4 
Rm. 7B75 
61 Forsyth Street, S.W.  
Atlanta GA 30303 

EXAMINATION OF PLANS AND SPECIFICATIONS

I acknowledge that this Project will be constructed in English units. 

I certify that I have carefully examined the Plans for this Project and the Standard Specifications 2013 
Edition, the 2016 Supplemental Specifications modifying the 2013 Standard Specifications and Special 
Provisions included in and made a part of this Proposal, and have also personally examined the site of the 
work.  On the basis of the said Specifications and Plans, I propose to furnish all necessary machinery, 
tools, apparatus and other means of construction, and do all the work and furnish all the materials in the 
manner specified. 

I understand the quantities mentioned are approximate only and are subject to either increase or decrease 
and hereby propose to perform any increased or decreased quantities of work or extra work on the basis 
provided for in the Specifications. 

I also hereby agree that the State, or the Department of Transportation, would suffer damages in a sum equal 
to at least the amount of the enclosed Proposal Guaranty, in the event my Proposal should be accepted and a 
Contract tendered me thereunder and I should refuse to execute same and furnish bond as
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DEPARTMENT OF TRANSPORTATION

STATE OF GEORGIA  

herein required, in consideration of which I hereby agree that, in the event of such failure on my part to 
execute said Contract and furnish bond within fifteen (15) days after the date of the letter transmitting the 
Contract to me, the amount of said Proposal Guaranty shall be and is hereby, forfeited to the State, or to 
the Department of Transportation, as liquidated damages as the result of such failure on my part. 

I further propose to execute the Contract agreement described in the Specifications as soon as the work is 
awarded to me, and to begin and complete the work within the time limit provided.  I also propose to 
furnish a Contract Bond, approved by the State Transportation Board, as required by the laws of the State of 
Georgia.  This bond shall not only serve to guarantee the completion of the work on my part, but also to 
guarantee the excellence of both workmanship and materials until the work is finally accepted, as well as to 
fully comply with all the laws of the State of Georgia. 

CONFLICT OF INTEREST

By signing and submitting this Contract I hereby certify that employees of this company or employee of any 
company supplying material or subcontracting to do work on this Contract will not engage in 
business ventures with employees of the Georgia Department of Transportation (GA D.O.T.) nor shall 
they provide gifts, gratuities, favors, entertainment, loans or other items of value to employees of this 
department. 

Also, by signing and submitting this Contract I hereby certify that I will notify the Georgia Department of 
Transportation through its District Engineer of any business ventures entered into between employees of this 
company or employees of any company supplying material or subcontracting to do work on this Contract 
with a family member of GA D.O.T. employees. 

DRUG FREE WORKPLACE

The undersigned certifies that the provisions of Code Sections 50-24-1 through 50-24-6 of the Official Code 
of Georgia Annotated, relating to the "Drug-free Workplace Act", have been complied with in full. The 
undersigned further certifies that: 

(1) A drug-free workplace will be provided for the Contractor's employees during the performance of 
the Contract; and 

(2)     Each Contractor who hires a Subcontractor to work in a drug-free workplace shall secure from that 
Subcontractor the following written certification: 

"As part of the subcontracting agreement with           (Contractor's name)          , __(Subcontractor's name)
certifies to the Contractor that a drug free workplace will be provided for the Subcontractor's employees 
during the performance of this Contract pursuant to paragraph (7) of subsection (b) of Code Section 50-24-
3." 

Also, the undersigned further certifies that he will not engage in the unlawful manufacture, sale distribution,  
dispensation,  possession,  or  use  of  a  controlled  substance  or  marijuana  during  the performance of 
the Contract. 

BOYCOTT OF ISRAEL

By signing and submitting this Contract and Pursuant to O.C.G.A. Sec. 50-5-85, CONTRACTOR hereby 
certifies that it is not currently engaged in, and agrees that for the duration of this contract, it will not engage 
in a boycott of Israel. 
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DEPARTMENT OF TRANSPORTATION

STATE OF GEORGIA

NON-COLLUSION CERTIFICATION

I hereby certify that I have not, nor has any member of the firm(s) or corporation(s), either directly or 
indirectly entered into any agreement, participated in any collusion, nor otherwise taken any action in 
restraint of free competitive bidding in connection with this submitted bid. 

It is understood and agreed that this Proposal is one of several competitive bids made to the Department 
of Transportation, and in consideration of mutual agreements of the bidders, similar hereto, and in 
consideration of the sum of One Dollar cash in hand paid, receipt whereof is hereby acknowledged, the 
undersigned agrees that this Proposal shall be an option, which is hereby given by the undersigned to the 
Department of Transportation to accept or reject this Proposal at any time within thirty (30) calendar days 
from the date on which this sealed proposal is opened and read, unless a longer period is specified in the 
Proposal or the successful bidder agrees in writing to a longer period of time for the award, and in 
consideration of the premises, it is expressly covenanted and agreed that this Proposal is not subject to 
withdrawal by the Proposer or Bidder, during the term of said option. 

I hereby acknowledge receipt of the following checked amendments of the Proposal, Plans, Specifications 
and/or other documents pertaining to the Contract. 

Amendment Nos.: l _2 3 4 5 .   I understand that failure to confirm the receipt of 
amendments is cause for rejection of bids. 

Witness my hand and seal this the day of , 20_ . 

The bidder(s) whose signature(s) appear on this (Print Company Name) 
document, having personally appeared before me, 
and being duly sworn, deposes and says that the By 
above statements are true and correct. Corporate President/Vice President or 

Individual Owner or Partner (Strike 

(Seal) 

Sworn to and subscribed before me this 
through all except the one which applies.) 

day of , 20 . Joint Bidder: 

(Notary Public) 
(Print Company Name) 

By (Seal) 
My Commission expires the 

_, 20 
day of Corporate President/Vice President or 

. Individual Owner or Partner (Strike 
through all except the one which applies.) 

(Federal ID No./IRS No.) 
Joint Bidder: 

(Print Company Name) 

By (Seal) 
Corporate President/Vice President or or 
Individual Owner or Partner (Strike 
through all except the one which applies.) 

272



Contractor’s Name: 

Solicitation/Contract No./ Call No. 
or Project Description: 

CONTRACTOR AFFIDAVIT 

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. § 13-10-91, stating 
affirmatively that the individual, entity or corporation which is engaged in the physical performance of services on behalf of the 
Georgia Department of Transportation has registered with, is authorized to use and uses the federal work authorization program 
commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable provisions and 
deadlines established in O.C.G.A. § 13-10-91. 

Furthermore, the undersigned contractor will continue to use the federal work authorization program throughout the 
contract period and the undersigned contractor will contract for the physical performance of services in satisfaction of such 
contract only with subcontractors who present an affidavit to the contractor with the information required by O.C.G.A. § 13-10- 
91(b).  Contractor hereby attests that its federal work authorization user identification number and date of 
authorization are as follows: 

Federal Work Authorization User Identification Number  Date of Authorization 
(EEV/E-Verify Company Identification Number) 

Name of Contractor 

I hereby declare under penalty of perjury that the 
foregoing is true and correct 

Printed Name (of Authorized Officer or Agent of Contractor) Title (of Authorized Officer or Agent of Contractor) 

Signature (of Authorized Officer or Agent) Date Signed 

SUBSCRIBED AND SWORN BEFORE ME ON THIS THE 

DAY OF , 20_ 

Notary Public 

My Commission Expires: 

[NOTARY SEAL] 

Rev. 11/01/15 
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DEPARTMENT OF TRANSPORTATION STATE OF 
GEORGIA 

SPECIAL PROVISION 

Utility Conflicts 

Utility companies having known facilities that conflict with the construction of this project will be directed by 
the Department to adjust or relocate their facilities and will be notified of the contract award. 

Conform to all the requirements of the Specifications as they relate to cooperation with utility owners and the 
protection of utility installations that exist on the project.  Refer to the requirements of Section 107, Legal 
Regulations and Responsibility to the Public, with particular attention to Subsection 107.21. 

Coordinate The Work with any work to be performed by others in any right of way clearance and arrange a 
schedule of operations that will allow for completion of the Project within the specified contract time.  Where 
stage construction is required, notify the utility owner when each stage of work is completed and the site is 
available for utility work to proceed. 

Information concerning utility facilities known to exist within the project limits, including the list of 
owners, is available for reference. 

Under Georgia Code Section 32-6-171, utilities are required to remove or relocate their facilities.  The 
Department is required to give the utility at least 60 days written notice directing the removal, relocation, or 
adjustment and the utility owner is required to begin work within the time specified in the utility’s work plan 
or revised work plan. 

Upon request, copies of all approved Work Plans submitted by utility companies having facilities on this 
project will be made available for examination by the Contractor at the Department's District Office.  Utility 
Adjustment Schedules, when submitted to the Department by the utilities, will be made available to the 
Contractor after the Notice to Contractors has been posted by the Office of Construction Bidding 
Administration.    The Contractor is responsible for considering in its bid all existing and proposed utility 
locations and the removals, relocations, and adjustments specified in the Utility’s Work Plan. 

For this Project, Utility Owners that are required to remove, relocate, or adjust their facility to accommodate the 
construction of this Project may be liable to the Contractor for damages or delay costs resulting from the Utility 
Owner’s failure to clear conflicts within the time specified in the approved Utility Work Plan.  If the Utility 
Owner is unable to submit and obtain Department approval of a revised Work Plan or fails to complete the 
removal, relocation, or adjustment of its facilities in accordance with the approved Work Plan, the Utility 
Owner may be liable to the Department, or the Contractor, for damages or delay costs. 

In accordance with Subsection 105.06 of the Specifications, the Department is not liable for payment of any 
claims due to utility delays, inconvenience or damage sustained by the Contractor due to interference of any 
utilities or appurtenances, or the operation of moving them. 

In any case in which the Contractor believes that it will be entitled to damages or delay costs from the Utility 
Owner in accordance with O.C.G.A. 32-6-171, the Contractor shall provide written notice to the Utility Owner 
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and the Department within ten (10) days from the time of the dispute or potential dispute is identified. The 
Contractor shall follow the Procedures for Utility Damages or Delay Costs outlined in the latest edition of The 
Utility Accommodation Policy and Standards Manual.  Failure to follow the above will result in waiver of the 
Contractor’s claim against the Utility Owner for damages or delay costs. 

In accordance with Subsection 107.21.G delays by utilities will continue to be considered by the Department in 
charging Contract Time.  For purposes of applying provisions of this paragraph, railroads and the Metropolitan 
Atlanta Rapid Transit Authority (MARTA) are considered utilities. 
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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA 

SUPPLEMENTAL SPECIFICATION

Section 107—Legal Regulations and Responsibility to the Public

Delete Subsection 107.21 and Substitute the following:

107.21—Contractor’s Worksite Utility Coordination Supervisor 
107.21 General Description 

A. Qualifications
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Section 107—Legal Regulations and Responsibility to the Public 

B.  Ticket Status 

C. Notice 

 

D.  Agenda 
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Section 107—Legal Regulations and Responsibility to the Public 

E.  Emergency Response Plan 

F.  Submission 

G.  Delays 

H.   Facilities Supported on Bridges 
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Section 107—Legal Regulations and Responsibility to the Public 

I.  Clearances 

J.  Utility Relocation Progress Schedule 

K.  Compensation 
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Project Special Provisions Cover Sheet 

P.I. No. 0012624 
 

Project Number:  0012624 
County:  Fayette 
Date Submitted: August 19, 2019 
Letting Date:  October 2019 
Project Manager: Zalika Collins 
 
Description of project:   
This project consists of a 10-ft wide multi-use path along Redwine Road between Foreston 
Place and Preserve Place, Segment 1, east side of the road (a distance of 3,600 feet) and a 
similar multi-use path between New Haven Drive and Birkdale Drive, Segment 2, east side 
of the road (a distance of 4,300 feet).  Segment 2 includes crossing improvements near 
Quarters Road and Birkdale Drive. Segment 3 consists of a short connection on the west 
side of Redwine Road from the proposed pedestrian hybrid beacon crossing near Quarters 
Road and Birkdale Drive to Quarters Road. The project is local sponsored and will be let by 
Fayette County. 
 

Included Special Provisions                                                                                                                             
SP 108.08 - Prosecution and Progress (Intermediate Completion)                                         
SP 150.11 – Traffic Control Special Conditions 
SP 643 – Fence 
SP 999 – Infiltration Trench 
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          April 24, 2018 

DEPARTMENT OF TRANSPORTATION 

STATE OF GEORGIA 

SPECIAL PROVISION 
 

COUNTY: FAYETTE 

P.I. No.: 0012624 

 

SECTION 108 - PROSECUTION AND PROGRESS 

 

Retain Sub-Section 108.08 as written and add the following: 

108.08. Failure or Delay in Completing Work on Time 

C: Intermediate Completion  

Failure to comply with Special Provision Section 150.11 will result in the assessment of Liquidated 

Damages at the rate of $1,000.00 per hour. 

 

The above rates are cumulative and are in addition to any Liquidated Damages which may be assessed for 

failure to complete the overall project. 
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          May 15, 2019 

 

DEPARTMENT OF TRANSPORTATION 

STATE OF GEORGIA 

SPECIAL PROVISION 
 

COUNTY: FAYETTE 

P.I. No.: 0012624 

 

Section 150 – Traffic Control         

______________________________________________________________________________ 

 
Section 150 - Add the following: 

 

150.11 Special Conditions 
 

A. The contractor is prohibited from parking equipment or staging materials on the west side of 

Redwine Road between station 225+00 and station 227+00. 

 

B. Single lane closures are allowed between the hours of 9:00 am to 4:00 pm, Monday through 

Friday. 

 

C. Single lane closures are allowed between the hours of 9:00 am to 7:00 pm, Saturday and 

Sunday. 

 

D. Starrs Mill School Complex Major Events or Games: 

 

No lane closures will be allowed that affects traffic a minimum of 2 hours before and 2 hours 

after a Major Event or Game. It is the responsibility of the Contractor to verify the schedule and 

plan The Work accordingly. 
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DEPARTMENT OF TRANSPORTATION 

STATE OF GEORGIA 

 

SPECIAL PROVISION 

Fayette County 

P.I. No. 0012624 

Section 643 — Fence  

643.1 General Description 
 
This item includes the materials, constructing, fabrication, and installation of fences in-kind with existing fences. 

 

643.1.01 Definitions 
 
Fences are defined generally as follows: FENCE 

 

643.1.02 Related References 
 

A. Referenced Documents 

 

Fence description and Picture included in this Special Provision. 

 

643.2 Construction Requirements 
 
643.2.01 Personnel 
 
General Provisions 101 through 150. 

 

643.2.02 Equipment 
 
General Provisions 101 through 150 

 

643.2.03 Quality Acceptance 
 
General Provisions 101 through 150. 

 

643.3 Measurement 
 
The quantity measured for payment shall be for linear foot of fence. This shall include materials, constructing, 

fabrication, and installation. 

 

643.3.01 Limits 
 
General Provisions 101 through 150. 

 

643.4 Payment 
 
This item, measured according to Subsection 643, “Measurement,” for each fence, is paid for installed item per 

linear foot. 
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Two rail, stained/painted dimensional lumber fencing.  
 

 
 
Three rail, white, vinyl fencing approximately 4’ tall. 
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August 16, 2019 

 

DEPARTMENT OF TRANSPORTATION 

STATE OF GEORGIA 

SPECIAL PROVISION 

FAYETTE COUNTY 

P.I. NO. 0012624 

Section 999 Infiltration Trench 
 

999.1 General Description 
 

This work includes materials and equipment, subgrade preparation, pipe installation, bed preparation, pipe 

placement, backfilling, embankment construction, vegetative stabilization, and miscellaneous items for the 

construction and installation of Infiltration Trenches.  

 

999.1.01 Definitions 

Infiltration Trench - Infiltration system located within the base of a swale. The purpose of such a structure is to 

provide conveyance of storm water in addition to the filtration of fine and course sediments. 

Each of the components of the Infiltration Trench is designed to perform a specific function. The grass buffer 

strip reduces incoming runoff velocity and filters particulates from the runoff. The ponding area provides a 

temporary storage location for runoff prior to its evaporation or infiltration. Some particulates not filtered out by 

the grass filter strip or the sand bed settles within the ponding area. 

Infiltration Soils – Permeable soils for the infiltration of storm water runoff at a minimum rate meeting the 

requirements of the Georgia Stormwater Management Manual, and soils having sufficient moisture retention to 

support healthy vegetation. 

 

Infiltration - The process in which contaminants and sedimentation are removed from stormwater runoff. 

Stormwater is collected into the treatment area, which consists of a grass buffer strip, ponding area, and plants. 

 

999.1.02 Related References 
 

A. Georgia Department of Transportation Specifications 

 

 Section 101 – Definitions and Terms 

 Section 105 – Control of Work 

 Section 106 – Control of Materials 

 Section 161 – Control of Soil Erosion and Sedimentation 

 Section 170 – Silt Retention Barrier 

 Section 171 – Silt Fence 

 Section 202 – Random Clearing and Grubbing 

 Section 204 – Channel Excavation 

 Section 207 – Excavation and Backfill for Minor Structures 

 Section 208 – Embankments 

 Section 210 – Grading Complete 
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 Section 550 – Storm Drain Pipe, Pipe-Arch Culverts, and Side Drain Pipe 

 Section 573 – Underdrains 

 Section 668 – Miscellaneous Drainage Structures 

 Section 700 – Grassing 

 Section 703 – Tree Wells, Tree Walls, and Root Protection 

 Section 706 – Turf Establishment 

 Section 708 – Plant Topsoil 

 Section 716 – Erosion Control Mats 

 Section 725 – Weed Control 

 Section 805 – Rip Rap and Curbing Stone 

 Section 812 – Backfill Materials 

 Section 846 – Polyvinyl Chloride (PVC) Drain Pipe 

 Section 997 – Mowing 

 

B. Referenced Documents 

 

 American Association of Nurserymen (AAN) 

 American Association of State Highway and Transportation Officials (AASHTO) 

 American Concrete Institute (ACI) 

 American National Standards Institute (ANSI) 

 American Society of Civil Engineers (ASCE) 

 American Society of Testing and Materials (ASTM) 

 Atlanta Regional Commission (ARC) 

 Georgia Department of Transportation (DOT) 

 Georgia Stormwater Management Manual, 2016 

 Natural Resources Conservation Service (NRCS) 

 American Society of Agricultural Engineers (ASAE) 

 Testing Methods for the Examination of Compost and Composting (TMECC) 

 Seal of Testing Assurance (STA) 

 

Obtain approval by the Engineer for all materials, equipment, accessories and components that are not in 

accordance with the specific standards and requirements. Ensure conflicts between referenced industry 

specifications and this specification are addressed by the Engineer. 

 

Use the latest version of referenced industry specifications, standards, and practices in force and in existence as of 

this project’s advertisement date unless otherwise noted. 

 

Acquire and use all applicable manuals, guidelines, standards and practices applying to the design, construction, 

and testing activities required to complete this project. 
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999.1.03 Submittals 
 

This chart is to be used as a guide and does not relieve the Contractor from submitting additional information to 

form a complete submittal package. 

 

 

Section 999 Submittal Requirements 

 

 
Material 

 
 

Specification 
Reference 
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Submittal 
Due Date 
(Cal. Days 
after NTP) 

Earth Fill 999.2.01 
  

X 
    

30 Days 

Infiltration Soils 
(Refer to 999.1.04) 999.2.02 

  
X 

  
X 

 
30 Days 

Structural Backfill 999.2.03 
  

X 
  

X 
 

30 Days 

Rock Rip Rap 999.2.06 
  

X 
    

30 Days 

Filter Fabric 999.2.07 X X 
  

X 
  

30 Days 

Filter Sand 999.2.08 X X 
  

X 
  

30 Days 

Polyvinyl Chloride (PVC) 
Drain Pipe 999.2.10 X X X 

    
30 Days 

Temporary Grassing 999.2.11 
  

X 
    

30 Days 

Permanent Grassing 999.2.12 X X X 
 

X 
  

30 Days 

 

 

999.1.04 Submittals - Infiltration Soils 

The following added requirements must be submitted to the Engineer for approval at least 30-days prior to the 

anticipated construction date: 

 

a. A 100-pound minimum sample of the mixed Infiltration Soil. 

b. A 10-pound minimum sample of the mineral aggregate. 

c. A 10-pound minimum sample of compost. 

d. Grain size analysis results of the fine sand component performed in accordance with ASTM D 422, 

Standard Test Method for Particle size Analysis of Soils. 

e. Quality analysis results for compost performed in accordance with Seal of Testing Assurance (STA) 

standards as specified in this document. 

f. Organic content test results of mixed Infiltration Soil. Organic content test shall be performed in 

accordance with Testing Methods for the Examination of compost and Composting (TMECC) 05.07A, 

“Loss-On-Ignition Organic Matter Method”. 

g. Modified Proctor compaction testing of mixed Infiltration Soil, performed in accordance with ASTM D 

1557, Test Method for Laboratory compaction Characteristics of Soil Using Modified Effort. 

h. A description of the equipment and methods proposed to mix the mineral aggregate and compost to 

produce Infiltration Soil. 
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i. Permeability or hydraulic conductivity testing of the Infiltration Soil, performed in accordance with 

ASTM D 2434, Standard Test Method for Permeability of Granular Soils. For the Landscape Infiltration 

Soil assume a relative compaction of 85 percent of Modified maximum dry density (ASTM D 1557). 

j. Provide the following information about the testing laboratory(ies): 

1. Name of laboratory(ies), including contact person(s), 

2. Address(es), 

3. Phone contact(s), 

4. E-mail address(es), and 

5. Laboratory qualifications. 

 

Provide six (6) copies of complete and thorough submittal data for all components required for this item. Furnish 

the submittal data to the Engineer. 

 

Include in the submittal data complete technical and performance specifications on all hardware, materials and 

training to be performed under this contract. Provide technical schematics clearly showing how the proposed 

equipment works and is connected and configured. 

 

Organize each package of submittal data and separate by hardware item. Include an index of all submittal data 

documents contained within the package. Provide neat, legible, and orderly submittal data. Organize each package 

of submittal data and separate by hardware item. 

 
999.2 Materials 

 
999.2.01 Earth Fill 

 

The fill material shall be taken from approved designated borrow areas. It shall be free of roots, stumps, wood, 

rubbish, stones greater than 6-inches, frozen or other objectionable materials. Fill material for the center of the 

embankment shall conform to Unified soil classification GC, SC, CH, or CL and must have at least 30% passing 

the No. 200 sieve. Consideration may be given to the use of other materials in the embankments designed by a 

geotechnical engineer. Materials used in the outer shell of the embankment must have the capacity to support 

vegetation of the quality required to prevent erosion of the embankment. 

 

999.2.02 Infiltration Soils 
 

Infiltration soils shall be in accordance with this project Special Provision. 

 

999.2.03 Structural Backfill 
 

Structural backfill shall be in accordance with the applicable GDOT Specifications 

 

999.2.04 Rock Rip Rap 
 

Rip Rap shall be in accordance with the applicable GDOT Specifications. 

 

999.2.05 Filter Fabric 
 

Filter fabric placed beneath the rip rap shall meet federal department of transportation requirements for a Class “C” 

filter fabric. 

 

999.2.06 Filter Sand 

Filter sand shall be in accordance with the applicable GDOT Specification. 
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999.2.7 Polyvinyl Chloride (PVC) Drain Pipe 

Polyvinyl Chloride (PVC) shall be in accordance with the applicable GDOT Specification. 

 

999.2.8 Temporary Grassing 
 

Grassing shall be in accordance with the applicable GDOT Specifications. 
 

999.2.9 Permanent Grassing 
 

Permanent grassing is covered under a separate contract. 

 

999.3 Construction Requirements 
 

Ensure that all construction for the equipment, materials, components and assemblies of the Infiltration Trenches 

conform to the manufacturer’s requirements and recommendations. 

 

Install Infiltration Trenches at the locations indicated on the Plans. Coordinate Contractor installation 

activities with other utilities along the project corridor and the Engineer. 

 

999.3.01 Personnel 
 

General Provisions 101 through 150 

 

999.3.02 Equipment 
 

General Provisions 101 through 150 

 

999.3.03 Preparation 
 

General Provisions 101 through 150 

 

999.3.04 Fabrication 
 

General Provisions 101 through 150 

 

999.3.05 Construction 

999.3.05.01 Site Preparation 

Site preparation shall be in accordance with the applicable GDOT Specifications and the following provisions: 

 

Areas designated for borrow areas, embankment, and structural works shall be cleared, grubbed and stripped of 

topsoil. All trees, vegetation, roots, and other objectionable material shall be removed. Channel banks and sharp 

breaks shall be sloped to on steeper than 1:1. All trees shall be cleared and grubbed within 15-feet of the toe of the 

embankment. 

 

Areas to be covered by the infiltration trenches will be cleared of all trees, brush, logs, fences, rubbish and other 

objectionable materials unless otherwise designated on the plans. Trees, brush, and stumps shall be cut 

approximately level with the ground surface, with the exception of areas designated for Infiltration. Trees, brush, 

and stumps shall be removed, including roots. 
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All cleared and grubbed material shall be disposed of outside and below the limits of the Infiltration Trench as 

directed by the Engineer. A sufficient quantity of topsoil will be stockpiled in a suitable location for use on the 

embankment and other designated area. 

 

999.3.05.02 Earth Fill 

Earth fill shall be in accordance with the applicable GDOT Specifications and the following provisions: 

 

Material – The fill material shall be taken from approved designated borrow areas. It shall be free of roots, 

stumps, wood, rubbish, stones greater than 6-inches, frozen or other objectionable materials. Fill material for the 

center of the embankment shall conform to Unified soil classification GC, SC, CH, or CL and must have at least 

30% passing the No. 200 sieve. Consideration may be given to the use of other materials in the embankments 

designed by a geotechnical engineer. Materials used in the outer shell of the embankment must have the capacity 

to support vegetation of the quality required to prevent erosion of the embankment. 

 

Placement – Areas on which fill is to be placed shall be scarified prior to placement of fill. Fill materials shall be 

placed in maximum 8-inch thick (prior to compaction) layers which are to be continuous over the entire length of 

the fill. The most permeable borrow material shall be placed in the downstream portions of the embankment. 

 

Compaction – The movement of the hauling and spreading equipment over the fill shall be controlled so that the 

entire surface of each lift shall be traversed by not less than one tread track of heavy equipment or compaction 

shall be achieved by a minimum of four complete passes of a sheepsfoot, rubber tired or vibratory roller. Fill 

material shall contain sufficient moisture such that the required degree of compaction will be obtained with the 

equipment used. 

 

The minimum required density shall not be less than 95% of maximum dry density with a moisture content within 

2% of the optimum. Each layer of fill shall be compacted as necessary to obtain the density, and is to be certified 

by the Engineer at the time of construction. All compaction is to be determined by AASHTO Method T-99 

(Standard Proctor). 

 

999.3.05.03 Infiltration Soils 

Infiltration soils shall be in accordance with the applicable Special Provision and the GDOT Specifications and the 

following provisions: 

 

Material – The Infiltration soil material shall meet the material requirements within the applicable Special 

Provision. 

 

Placement and Compaction – Mixing or placing Infiltration soil will not be allowed if the area receiving 

Infiltration soil is wet or saturated or has been subjected to more than ½-inch of precipitation within 48-hours prior 

to mixing or placement. Engineer shall have final authority to determine if wet or saturated conditions exist. 

 

Place Landscape Infiltration Soil loosely. Final grade shall be measured only after the soil has been water 

compacted, which requires filling the cell with water, without creating any scour or erosion, to at least 1-inch of 

ponding. If water compaction is not an option, final grade shall be measured at “X‟ inches above the grade 

specified on the plans to allow for settling after the first storm. “X‟ shall be calculated by depth of soil multiplied 

by 0.25 and rounded up to the nearest whole number. 

 

Place Turf Infiltration Soil in loose lifts not exceeding 8-inches. Compact Turf Infiltration Soil to a relative 

compaction of 58-percent of Modified maximum dry density (ASTM D 1557), where slopes allow, as determined 

by the Engineer. Where Turf Infiltration Soil is placed within the trail shoulder, compact to a relative compaction 

of 90-percent of Modified maximum dry density (ASTM D 1557). 

 

Contractor shall not start Infiltration construction until the site draining to the Infiltration area has been stabilized 

and the Engineer gives authorization. 

At the locations shown on the drawings, excavate, grade, and shape to the contours indicated to accommodate 
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/D 30 

placing of Infiltration soil to the thickness required. Dispose of excavated soils or reuse elsewhere, as the Contract 

or Engineer will allow. Scarify the subgrade soil a minimum of 2-inches deep where slopes allow, as determined 

by the Engineer prior to placing Infiltration soil. 

 

Mixing or placing Infiltration soil will not be allowed if the area receiving Infiltration soil is wet or saturated or has 

been subjected to more than ½-inch of precipitation within 48-hours prior to mixing or placement. Engineer shall 

have final authority to determine if wet or saturated conditions exist. 

 

Place Landscape Infiltration Soil loosely. Final grade shall be measured only after the soil has been water 

compacted, which requires filling the cell with water, without creating any scour or erosion, to at least 1-inch of 

ponding. If water compaction is not an option, final grade shall be measured at “X‟ inches above the grade 

specified on the plans to allow for settling after the first storm. “X‟ shall be calculated by depth of soil times 0.85 

and rounded up to the nearest whole number. 

 

Place Turf Infiltration Soil in loose lifts not exceeding 8-inches. Compact Turf Infiltration Soil to a relative 

compaction of 58-percent of Modified maximum dry density (ASTM D 1557), where slopes allow, as determined 

by the Engineer. Where Turf Infiltration Soil is placed within the trail shoulder, compact to a relative compaction 

of 90-percent of Modified maximum dry density (ASTM D 1557). 

 

Mineral Aggregate for Infiltration Soil - Mineral aggregate shall be free of wood, waste, coating, or any other 

deleterious material. All aggregate passing the #200 sieve size shall be non-plastic. 

 

Mineral Aggregate for Turf and Landscape Infiltration Soil - Mineral aggregate for Turf and Landscape 

Infiltration soils shall be analyzed by an accredited lad using #200, #100, #60, #40, #20, #10, #4, 3/8-inch, and 1- 

inch sieves, and meet the following gradation: 

 

Sieve Size Percent Passing 

3/8-inch 100 

No. 4 95 – 100 

No. 10 75 – 90 

No. 40 25 – 40 

No. 100 4 – 10 

No. 200 2 – 5 

 

Efforts should be made to have the mineral aggregate for Turf and Landscape Infiltration soils meet the following 

gradation coefficients: Coefficient of Uniformity (Cu = D60/D10) equal to or greater than 6; and Coefficient of 

Curve (Cc = D 2 60D10) greater than or equal to 1 and less than or equal to 3. 
 

Infiltration Soil - Infiltration Soil shall be a well-blended mixture of mineral aggregate and compost measured on 

a volume basis. 

 

Landscape Infiltration Soil - Landscape Infiltration soil shall consist of 2 parts compost, 35 to 40 percent, by 

volume meeting the requirements of Section 999.4.04 and 2 parts mineral aggregate, 60 to 65 percent, by volume 

meeting the requirements of Section 999.3.02. The mixture shall be well blended to produce a homogeneous mix. 

Efforts should be made to attain organic matter content as close to 5 to 6 percent as possible, with the final mix to 

be determined by the Engineer based on samples and test results submitted. 

 

Turf Infiltration Soil - Turf Infiltration soil shall consist of 2 parts compost, 30 to 35 percent, by volume meeting 

the requirements of Section 999.4.04 and 2 parts mineral aggregate, 65 to 70 percent, by volume meeting the 

requirements of Section 999.3.02. The mixture shall be well blended to produce a homogeneous mix. Efforts 

should be made to attain organic matter content as close to 5 to 6 percent as possible, with the final mix to be 

determined by the Engineer based on samples and test results submitted. 

Composted Material - Compost products shall be the result of the biological degradation and transformation 

under controlled conditions designed to promote aerobic decomposition. Compost shall be stable with regard to 

oxygen consumption and carbon dioxide generation. Compost shall be mature with regard to its suitability for 

serving as a soil amendment and an erosion control BMP as defined below. The compost shall have a moisture 
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content that has no visible free water or dust produced when handling the material. 

 

Compost production and quality shall meet the following criteria: 

 

1. Compost material shall be tested in accordance with Testing Methods for the Examination of Compost and 

Composting (TMECC) Test Method 02.02-B, “Sample Sieving for Aggregate Size Classification”. 

 

Compost shall meet the following: 

 

Percent passing 1-inch: greater than or equal to 99%, and less than or equal to 100% 

Percent passing 5/8-inch: greater than or equal to 90%, and less than or equal to 100% 

Percent passing 1/4-inch: greater than or equal to 40%, and less than or equal to 90% 

 

2. The pH shall be between 5.5 and 8.0 when tested in accordance with TMECC 04.11-A, “1:5 Slurry pH”. 

 

3. Manufactured inert material (plastic, concrete, ceramic, metal, etc.) shall be less than 1.0 percent by weight as 

determined by TMECC 03.08-A : Percent Dry Weight Basis”. 

 

4. Organic matter content should be between 45 and 65 percent dry weight as determined by TMECC 05.07A, 

“Loss-On-Ignition Organic Matter Method”. 

 

5. Soluble salt shall be less than 6.0 mmhos/cm tested in accordance with TMECC 04.10-A, “1:5 Slurry Method, 

Mass Basis”. 

 

6. Maturity shall be greater than 80% in accordance with TMECC 05.05-A, “Germination and Vigor”. 

 

7. Stability shall be 7 or below in accordance with TMECC 05.08-B, “Carbon Dioxide Rate”. 

 

8. The compost must have a minimum of 65 percent recycled material, by volume. A maximum of 35 percent by 

volume of organic wastes, including post-consumer food waste, but not including biosolids. 

 

9. Carbon to nitrogen ratio shall be less than 25:1 as determined using TMECC 04.01 “Total Carbon” and 

TMECC 04.02D “Total Kjeldhal Nitrogen”. 

 

10. The Engineer may also evaluate compost for maturity using the Solvita Compost Maturity Test at time of 

delivery. Compost shall score a number 6 or above on the solvita Compost Maturity Test. 

 

The compost supplier shall test all compost products within 90 calendar days prior to application. Samples will be 

taken using the Seal of Testing Assurance (STA) sample collection protocol. (The sample collection protocol can 

be obtained from the U. S. Composting Council, 4250 Veterans Memorial highway, Suite 275, Holbrook, NY 

11741 Phone: 631-737-4931, www.compostingcouncil.org). The sample shall be sent to an independent STA 

Program approved laboratory. The compost supplier shall pay for the tests. A copy of the approved STA Program 

laboratory test report shall be submitted to the Engineer prior to the initial application of the compost. 

 

Compost not conforming to the above requirements or taken from a source other than those tested and accepted 

shall be immediately removed for the project and replaced with acceptable material at no cost to the owner 

 

999.3.05.04 Structure Backfill 

Structural Stormwater Detention Pond and Infiltration Area backfill shall be in accordance with the applicable 

GDOT Specifications and the following provisions: 

 

Backfill adjacent to pipes or structures shall be of the type and quality conforming to that specified for the 

adjoining fill material. The fill shall be placed in horizontal layers not to exceed 4-inches in thickness and 

compacted by hand tampers or other manually directed compaction equipment. The material needs to fill 

completely all spaces under and adjacent to the pipe. At no time during the backfilling operation shall driven 

equipment be allowed to operate closer than 4-feet, measured horizontally, to any part of a structure. Under no 
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circumstances shall equipment be drive over any part of the concrete structure or pipe, unless there is a compacted 

fill of 24-inches or greater over the structure or pipe. 

 

999.3.05.05 Rip Rap 
 

Rip Rap shall be in accordance with the applicable GDOT Specifications. 

 

999.3.05.06 Filter Fabric 

Filter Fabric shall be in accordance with the applicable GDOT Specifications and the following provisions: 

 

Filter fabric placed beneath the rip rap shall meet federal department of transportation requirements for a Class “C” 

filter fabric. Some acceptable filter fabrics that meet the Class “C” criteria include: 

 

 Mirafi 180-N 

 Amoco 4552 

 Webtec N07 

 Geolon N70 

 Carthage FX-70S 

 “or approved equal” 

 
999.3.05.7 Temporary Grassing 

 
Grassing shall be in accordance with the applicable GDOT Specifications. Permanent Grassing is included within 

a separate contract. 

 

999.3.05.8 Sand Filter 

Filter sand shall be in accordance with the applicable GDOT Specifications and placed per the project drawings. 

 

999.3.06 Quality Acceptance 

Perform acceptance testing for all work provided under this Contract at each Infiltration Trench installation. 

 

Obtain Engineer’s approval for all test procedures prior to beginning acceptance testing. 

 

Notify the Engineer of a desired acceptance test schedule no less than fourteen Calendar days prior to beginning 

testing. 

 

Complete all work prior to the beginning of any acceptance testing at a given Infiltration Trench site. Perform 

all testing in the presence of the Engineer. 

Have a complete copy of all materials and equipment submissions and all documentary items on hand at all 

acceptance testing sessions. 

 

999.3.07 Contractor Warranty and Maintenance 

Provide a manufacturer's support (usual and customary warranties) period for all equipment and materials 

furnished and installed as part of the Infiltration Trench. 
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999.4 Measurement 
 

Work measured as Per Each for all Infiltration Trenches within project scope. 

 

Item No. 999 Infiltration Trench Per Each 
 

 
999.4.01 Limits 

 
General Provisions 101 through 150 

 

999.5 Payment 
 

A. Infiltration Trench 

 

Infiltration Trenches are paid for per each for all areas shown on plans. Payment is full compensation for 

furnishing and installing all Infiltration Trenches including the work within this specification section. 

 

Payment for Infiltration Trench is made under: 

 

Item No. 999 Infiltration Trench Per Each 
 

999.5.01 Adjustments 

 
General Provisions 101 through 150. 
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DEPARTMENT OF LABOR WAGE DETERMINATION (6/7/2020) 
 

ITB #1844‐B: Redwine Road & Starrs Mill School Complex Multi‐Use Path 

 

 

General Decision Number: GA20200244 01/03/2020 

 

Superseded General Decision Number: GA20190244 

 

State: Georgia 

 

Construction Type: Highway 

 

County: Fayette County in Georgia. 

 

HIGHWAY CONSTRUCTION PROJECTS 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.80 for 
calendar year 2020 applies to all contracts subject to the Davis-Bacon Act for which the 
contract is awarded (and any solicitation was issued) on or after January 1, 2015. 

If this contract is covered by the EO, the contractor must pay all workers in any 
classification listed on this wage determination at least $10.80 per hour (or the 
applicable wage rate listed on this wage determination, if it is higher) for all hours spent 
performing on the contract in calendar year 2020.  If this contract is covered by the EO 
and a classification considered necessary for performance of work on the contract does 
not appear on this wage determination, the contractor must pay workers in that 
classification at least the wage rate determined through the conformance process set 
forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate, if it is higher than the 
conformed wage rate).  The EO minimum wage rate will be adjusted annually.  Please 
note that this EO applies to the above-mentioned types of contracts entered into by the 
federal government that are subject to the Davis-Bacon Act itself, but it does not apply 
to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 
29 CFR 5.1(a)(2)-(60). Additional information on contractor requirements and worker 
protections under the EO is available at www.dol.gov/whd/govcontracts. 
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Modification Number     Publication Date 

          0             01/03/2020 

 

  SUGA2014-078 10/03/2016 

 

                                      Rates   Fringes 

 

CARPENTER, Excludes Form Work....  $ 15.54              0.00 

CEMENT MASON/CONCRETE FINISHER... $ 14.70            0.00 

FENCE ERECTOR.................   $ 16.54       0.00 

FORM WORKER......................   $ 15.26              2.08 

HIGHWAY/PARKING LOT STRIPING:    

Operator (Striping Machine).....  $ 12.37              1.95 

INSTALLER - GUARDRAIL............  $ 15.65              0.00 

INSTALLER - SIGN.................   $ 13.03              0.00 

IRONWORKER, REINFORCING..........  $ 14.64              0.00 

IRONWORKER, STRUCTURAL...........  $ 15.12              0.00 

LABORER:  Concrete Paving    

Joint Sealer.....................   $ 17.66              0.00 

LABORER:  Grade Checker..........  $ 11.45              0.00 

LABORER:  Mason Tender - Brick...  $ 11.61              0.00 

LABORER:   

Mason Tender -   Cement/Concrete.. $ 11.44              0.00 

LABORER:  Pipelayer..............   $ 12.45              0.00 

LABORER: Asphalt (Includes Distributor, Raker, Screed, Shoveler, and 
Spreader)..........     $ 13.15              0.00 

LABORER: Common or General,    
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Includes Erosion Control.........  $ 10.36              0.00 

OPERATOR:     

Backhoe/Excavator/Trackhoe....... $ 16.69              2.41 

OPERATOR:   

Bobcat/Skid Steer/Skid Loader........ $ 13.38              0.00 

OPERATOR:  Broom/Sweeper.....  $ 14.83              1.38 

OPERATOR:  Bulldozer.............   $ 16.07              1.81 

OPERATOR:  Compactor.............   $ 14.64              0.00 

OPERATOR:  Concrete Saw..........  $ 18.94              0.00 

OPERATOR:  Crane.................   $ 21.06              4.24 

OPERATOR:  Distributor...........   $ 17.00              1.93 

OPERATOR:  Grader/Blade..........  $ 18.42              5.04 

OPERATOR:  Hydroseeder...........  $ 15.20              0.00 

OPERATOR:  Loader................   $ 14.27              1.49 

OPERATOR:  Mechanic..............   $ 19.54              0.00 

OPERATOR:   

Milling Machine Groundsman....  $ 13.43              1.24 

OPERATOR:  Milling Machine.......  $ 16.00              1.31 

OPERATOR:  Paver   

(Asphalt, Aggregate, and Concrete).. $ 16.50              2.93 

OPERATOR:  Piledriver............   $ 16.70              0.00 

OPERATOR:  Roller................   $ 14.38              1.29 

OPERATOR:  Scraper...............   $ 12.64              0.00 

OPERATOR:  Screed................   $ 14.67              1.86 

OPERATOR:  Shuttle Buggy.........  $ 14.06              1.98 

PAINTER:  Spray..................   $ 23.30              0.00 

TRAFFIC CONTROL:   Flagger.......  $ 12.49              0.00 

TRAFFIC CONTROL:      
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Laborer-Cones/    

Barricades/Barrels -     

Setter/Mover/Sweeper.............  $ 12.60              0.00 

TRAFFIC SIGNALIZATION:      

Laborer..........................   $ 13.75              1.14 

TRAFFIC SIGNALIZATION:     

Electrician......................   $ 23.41              4.26 

TRUCK DRIVER:  Dump Truck........  $ 15.00              0.00 

TRUCK DRIVER:  Flatbed Truck.....  $ 14.91              1.07 

TRUCK DRIVER:  Hydroseeder Truck....  $ 16.74              0.00 

TRUCK DRIVER:  Lowboy Truck......  $ 18.98              0.00 

TRUCK DRIVER:  Off the Road Truck....  $ 12.38              0.00 

TRUCK DRIVER:  Pickup Truck......  $ 13.29              0.00 

TRUCK DRIVER:  Water Truck.......  $ 13.19              1.46 

TRUCK DRIVER: Semi/Trailer Truck...  $ 16.26              0.00 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing operation to which welding is 
incidental. 

 

================================================================ 

  

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal 
Contractors applies to all contracts subject to the Davis-Bacon Act for which the 
contract is awarded (and any solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide employees with 1 hour of 
paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave each 
year. 

Employees must be permitted to use paid sick leave for their own illness, injury or other 
health-related needs, including preventive care; to assist a family member (or person 
who is like family to the employee) who is ill, injured, or has other health-related needs, 
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including preventive care; or for reasons resulting from, or to assist a family member (or 
person who is like family to the employee) who is a victim of, domestic violence, sexual 
assault, or stalking.  Additional information on contractor requirements and worker 
protections under the EO is available at www.dol.gov/whd/govcontracts. 

 

Unlisted classifications needed for work not included within the scope of the 
classifications listed may be added after award only as provided in the labor standards 
contract clauses (29CFR 5.5 (a) (1) (ii)). 

 

 

---------------------------------------------------------------- 

 

 

The body of each wage determination lists the classification and wage rates that have 
been found to be prevailing for the cited type(s) of construction in the area covered by 
the wage determination. The classifications are listed in alphabetical order of 
""identifiers"" that indicate whether the particular rate is a union rate (current union 
negotiated rate for local), a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed in dotted lines beginning with 
characters other than ""SU"" or ""UAVG"" denotes that the union classification and rate 
were prevailing for that classification in the survey.  Example: PLUM0198-005 
07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in the 
survey for this classification, which in this example would be Plumbers. 0198 indicates 
the local union number or district council number where applicable, i.e., Plumbers Local 
0198. The next number, 005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the most current negotiated 
rate, which in this example is July 1, 2014. 

 

Union prevailing wage rates are updated to reflect all rate changes in the collective 
bargaining agreement (CBA) governing this classification and rate.  

Survey Rate Identifiers 
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Classifications listed under the ""SU"" identifier indicate that no one rate prevailed for 
this classification in the survey and the published rate is derived by computing a 
weighted average rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all rates reported in the survey, it 
may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU 
indicates the rates are survey rates based on a weighted average calculation of rates 
and are not majority rates. LA indicates the State of Louisiana. 2012 is the year of 
survey on which these classifications and rates are based. The next number, 007 in the 
example, is an internal number used in producing the wage determination. 5/13/2014 
indicates the survey completion date for the classifications and rates under that 
identifier. 

 

Survey wage rates are not updated and remain in effect until a new survey is 
conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate that no single majority rate 
prevailed for those classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG 
indicates that the rate is a weighted union average rate. OH indicates the state. The 
next number, 0010 in the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date for the classifications 
and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of each year, to reflect a 
weighted average of the current negotiated/CBA rate of the union locals from which the 
rate is based. 

 

  

 

---------------------------------------------------------------- 
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                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests for summaries of surveys, 
should be with the Wage and Hour Regional Office for the area in which the survey was 
conducted because those Regional Offices have responsibility for the Davis-Bacon 
survey program. If the response from this initial contact is not satisfactory, then the 
process described in 2.) and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal process described here, initial 
contact should be with the Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by 
the action) can request review and reconsideration from the Wage and Hour 
Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 
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            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the interested party's position 
and by any information (wage payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an interested party may appeal 
directly to the Administrative Review Board (formerly the Wage Appeals Board).  Write 
to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION 

302



EXCEPTIONS TO SPECIFICATIONS 

 

ITB #1844‐B:  Redwine Road & Starrs Mill School Complex Multi‐Use Path 

 

 

Please list below any exceptions or clarifications to the specifications of this bid.  Explain any exceptions 

in full. 

 

      _________________________________________________________________________ 

 

      _________________________________________________________________________ 

 

      _________________________________________________________________________ 

 

      _________________________________________________________________________ 

 

     _________________________________________________________________________ 

 

      _________________________________________________________________________ 

 

      _________________________________________________________________________ 

 

      _________________________________________________________________________ 

 

      _________________________________________________________________________ 

 

      _________________________________________________________________________ 

 

      _________________________________________________________________________ 

 

      _________________________________________________________________________ 

 

     _________________________________________________________________________ 

 

      _________________________________________________________________________ 

 

      _________________________________________________________________________ 

 

      _________________________________________________________________________ 

 

 

 

COMPANY NAME: ____________________________________________________________ 
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