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I DRAW I NG NO. I DESCRIPTION I I DRAW I NG NO. I DESCRIPTION I 

/-000/ COVER SHEET 

2-0001 INDEX 50-0001 EROSION CONTROL COVER SHEET 

3-0001 REVISION SUMMARY SHEET 5/-0001 TO 5/-0005 ESPC GENERAL NOTES 

4-0001 TO 4-0003 GENERAL NOTES 52-0001 TO 52-0007 EROSION CONTROL LEGEND AND UNIFORM CODE SHEET /SHEETS 1-7! 

5-0001 TYPICAL SECTIONS /WOOD FENCE DETAIL INCLUDED! 53-0001 ESPCP DRAINAGE AREA MAP 

6-0001 TO 6-0002 SUMMARY OF QUANTITIES 54-0001 TO 54-0033 BMP LOCATION DETAILS 

7-0001 QUANTITIES REQUIRED BY AMENDMENT SHEET 55-0001 EROSION CONTROL WATERSHED MAP- SITE MONITORING 

8-0001 QUANTITIES REQUIRED BY CONSTRUCTION SHEET 

/3-000/ TO /3-00/ I MAINLINE PLAN AND PROFILE SHEETS 

20-0001 STAGING DETAILS GEORGIA EROSION DETAILS /NOT INCLUDED IN FFPR SUBMISSION! 

2/-000/ TO 21-0002 DRAINAGE AREA MAP 56-000/ D-9 CONCRETE FLUMES TYPES 'A' & 'B' 10-1983

22-0001 TO 22-0003 DRAINAGE PROFILES 56-0002 D-19 TEMPORARY PIPE SLOPE DRAIN WITH DRAIN INLET 12-00! 02-2000

23-0001 TO 23-00/6 CROSS-SECTIONS 56-0003 D-20 SILT CONTROL GATES FOR STRUCTURES TYPE - I, 2, AND 3 14-16! 04-2016

24-0000 TO 24-0011 UTILITY PLAN SHEETS 56-0004 D-24A TEMPORARY SILT FENCE /SHEET I OF 4! II-Iii 01-2011

26-000/ TO 26-00/ I SIGNING AND MARKING PLANS 56-0005 D-248 TEMPORARY SILT FENCE BERM DITCH, INSTALLATION, BRUSH BARRIER !SHEET 2 OF 4! I/-II J 01-2011

32-0001 TO 32-0004 RETAINING WALL PLANS 56-0006 D-24C TEMPORARY SILT FENCE J-HOOKS, INLET SEDIMENT TRAPS !SHEET 3 OF 4! II-Iii 01-2011

35-0001 TO 35-0006 BRIDGE PLANS 56-0007 D-24D TEMPORARY SILT FENCE FABRIC CHECK DAM !SHEET 4 OF 4! 17-15! 07-2015

SPECIAL CONSTRUCTION DETAILS 56-0008 D-35 PERMANENT SOIL REINFORCING MAT !TURF REINFORCING MAT! INSTALLATION ON DITCHES II-Iii 01-2011

GEORGIA CONSTRUCTION DETAILS /NOT INCLUDED IN FFPR SUBMISSION! 56-0009 D-41 CONSTRUCTION EXIT /4-/8! 04-2018

38-0001 TO 38-0003

40-0001 A-I DRIVEWAYS WITH TAPERED ENTRANCES CONCRETE VALLEY GUTTERS 07-20 II 56-0010 D-42 INLET SEDIMENT TRAPS 15-08! 05-2008

40-0002 A-3 CONCRETE SIDEWALK DETAILS CURB CUT /WHEELCHAIR! RAMPS 09-2016 56-0011 D-43 ROCK FILTER DAM 04-2016 

40-0003 A-4 DETECTABLE WARNING SURFACE TRUNCATED DOME SIZE, SPACING AND ALIGNMENT REQUIREMENTS 06-2009 56-0012 D-52 BALED STRAW 04-2016

40-0004 D-7 BERM DITCHES, SIDE DITCHES, SURFACE DITCHES 07-1980 56-00/3 D-55A OUTLET APRON /SHEET I OF 2! (4-/6) 04-2016

40-0005 D-10 4' CONCRETE DITCH PAVING DETAILS & QUANTITIES 0/-/988 56-0014 D-558 OUTLET APRON !SHEET 2 OF 2! (4-16) 04-2016

40-0006 T-/ SIGN PLATES 01-2000 56-00/5 D-56 STONE RIPRAP AND SAND BAG TEMPORARY CHECK DAMS /1-2018 

40-0007 T-2 DETAILS FOR TYPICAL FRAMING 03-2000

40-0008 T-3A TYPE 7, 8, AND 9 SQUARE TUBE POST INSTALLATION DETAIL 07-2002

40-0009 T-IIA DETAILS OF PAVEMENT MARKING PLACEMENT OF NON LIMITED ACCESS ROADWAYS 09-20/6

41-0001 1030D CONCRETE AND METAL PIPE CULVERTS SHEET I OF 3 09-2001

41-0002 1030D CONCRETE AND METAL PIPE CULVERTS SHEET 2 OF 3 09-2001

41-0003 1030D CONCRETE AND METAL PIPE CULVERTS SHEET 3 OF 3 09-2001

41-0004 1120 FLARED END SECTIONS FOR PIPES 06-2006

41-0005 1122 SAFETY END SECTION !METAL! !FOR SIDE DRAIN PIPE OR STORM DRAIN PIPE PARALLEL TO MAINLINE! 

!SHEET I OF 3! 01-2005

41-0006 1122 SAFETY END SECTION !METAL! !FOR SIDE DRAIN PIPE OR STORM DRAIN PIPE PARALLEL TO MAINLINE! 

!SHEET 2 OF 3! 01-2005

41-0007 1122 SAFETY END SECTION !CONCRETE! /FOR SIDE DRAIN PIPE OR STORM DRAIN PIPE PARALLEL TO MAINLINE 

!SHEET 3 OF 3! 01-2005

41-0008 2400- / INDEX OF REINFORCED CONCRETE BOX CULVERTS !SHEET I OF Ii 09-2017

41-0009 2401-1 REINFORCED CONCRETE BOX CULVERTS !SHEET I OF 31 09-2017

41-0010 2403-2-M REINFORCED CONCRETE SINGLE BOX CULVERT IO'X5', IO'X6', IO'X7', IO'X8' /SHEET 2 OF 3! 09-2017

41-0011 3901 BAR BENDING DETAILS 08-1969

41-0012 9013 CONCRETE SPILLWAYS !TYPICAL USE: ALONG ROADWAY AT END OF CURB! 02-1981

41-0013 90298 PERFORATED UNDERDRAIN 08-1983

41-0014 903/R PLACING ROOF DRAIN PIPE UNDER SIDEWALK - RAMP TYPE BARRICADE - PIPE HANDRAIL FOR RETAINING 

WALL PIPE HANDRAIL FOR CONCRETE STEPS 10-1988

41-0015 903/S MEDIAN DROP INLET IPRECAST OR BUILT-IN-PLACE! AND CONCRETE APRON 04-1996

41-0016 903/U JUNCTION BOXES IPRECAST OR BUILT-IN-PLACE! PIPE COLLARS, PIPE ELBOW AND PIPE CURVED ALIGNMENT 

07-1985

41-0017 90328 CONCRETE CURB AND GUTTER, CONCRETE CURBS, CONCRETE MEDIANS 02-2020

41-0018 9100 TRAFFIC CONTROL GENERAL NOTES, STANDARD LEGEND, AND MISCELLANEOUS DETAILS 03-2006
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GENERAL NOTES

04-       

UTILITY OWNER SERVICE

CABLE TV 

GAS

WATER & SEWER

GENERAL NOTES

TELECOMMUNICATIONS

TELECOMMUNICATIONS

Georgia Power ELECTRICAL

Comcast

AT&T

Fayette County Water System

Atlanta Gas Line

Charter

EMC Coweta-Fayette ELECTRICAL

    IN THE CENTER OF THE SIGN AND FLUSH WITH THE BACK OF THE SIGN.

    3/4 INCH x (WIDTH OF SIGN) ALUMINUM OR GALVANIZED STEEL STRAP LOCATED

6.  EACH 42 OR 48 INCH WIDE x 18 OR 24 INCH HIGH SIGN REQUIRES ONE 2 INCH x

 

    INCH DIAMETER, DRILLED OR PUNCHED, AS SHOWN ON THE SIGN PLATE DETAILS.

    WIDTH FROM THE EDGE OF THE SIGN.  SIGN PLATE BOLT HOLES SHALL BE 3/8

    THE SIGN.  THE CENTERLINE OF EACH POST SHALL BE INSET 1/6TH OF THE SIGN

    WITH THE BACK OF THE SIGN WITH ONE EACH ACROSS THE TOP AND BOTTOM OF

    SIGN) ALUMINUM OR GALVANIZED STEEL STRAPS.  THE STRAPS SHALL BE FLUSH

    SHALL BE MOUNTED ON TWO POSTS WITH 2 EACH 2 INCH x � INCH x (WIDTH OF

5.  SINGLE PLATE, HORIZONTAL RECTANGULAR SIGNS OVER 48 INCHES IN WIDTH

 

    EDGE OF THE SIGN(S).

    RAIL SHALL BE 6 FEET FROM THE FACE OF THE GUARD RAIL TO THE NEARER

4b. HORIZONTAL CLEARANCE FOR STANDARD HIGHWAY SIGNS MOUNTED BEHIND GUARD

 

    BE AT LEAST 2 FEET FROM THE CURB FACE TO THE NEARER EDGE OF THE SIGN(S).

    GREATER.  THE HORIZONTAL CLEARANCE IN NON-MOUNTABLE CURB SECTIONS SHALL

    NORMAL EDGE OF PAVEMENT TO THE NEARER EDGE OF THE SIGN(S), WHICHEVER IS

    SHALL BE 6 FEET FROM THE EDGE OF THE PAVED SHOULDER OR 12 FEET FROM THE

4a. HORIZONTAL CLEARANCE FOR STANDARD HIGHWAY SIGNS ON ALL OTHER ROADWAYS

 

    7 FEET ABOVE SIDEWALK, WHICHEVER IS GREATER.

    THE NORMAL EDGE OF PAVEMENT TO THE BOTTOM OF THE SIGN OR ASSEMBLY OR

3.  ALL STANDARD HIGHWAY SIGNS SHALL BE ERECTED AT A HEIGHT OF 7 FEET ABOVE

 

    OPERATIONS.

    PROJECT ENGINEER WITHOUT PRIOR APPROVAL FROM THE OFFICE OF TRAFFIC

    EDITION.  NO SIGN LOCATION SHALL BE CHANGED BY THE CONTRACTOR OR BY THE

    SET FORTH IN THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, CURRENT

    FIELD CONDITIONS WHERE NECESSARY, BUT SHALL BE WITHIN THE LIMITATIONS

2.  SIGN ERECTION STATIONS ARE APPROXIMATE AND MAY BE ADJUSTED TO MEET

 

    SUPPLEMENTAL SPECIFICATIONS, AND/OR SPECIAL PROVISIONS.

    TRAFFIC CONTROL DEVICES, CURRENT EDITION, AND THE GEORGIA SPECIFICATIONS,

    ACCORDANCE WITH THE DETAILS SHOWN IN THE PLANS, THE MANUAL ON UNIFORM

1.  ALL STANDARD HIGHWAY SIGNS SHALL BE FABRICATED AND ERECTED IN

0001

   THE GDOT OFFICE OF DESIGN POLICY AND SUPPORT PRIOR TO THE INSTALLATION.

   DELIVERY PROJECT MANAGER AND AREA ENGINEER. MODIFICATIONS MUST BE APPROVED BY 

   ALLOWED, THE CONSTRUCTION PROJECT MANAGER SHALL NOTIFY THE OFFICE OF PROGRAM  

15. IF POST CONSTRUCTION STORMWATER BMP CANNOT BE BUILT WITHIN THE TOLERANCES 

 

    ANY EXISTING SIGNS THAT ARE DUPLICATED OR ARE CONTRARY TO THESE SIGN PLANS.

    ENGINEER AND THE LOCAL GOVERNMENT’S ENGINEER, BE REQUIRED TO REMOVE 

14. THE CONTRACTOR WILL, AS REQUESTED BY THE DISTRICT TRAFFIC OPERATIONS

 

    PUNCHED, SHALL BE REQUIRED TO PROPERLY MOUNT THE ASSEMBLY.

    ON THE POST(S), ADDITIONAL�INCH DIAMETER HOLE(S), DRILLED OR

13. WHERE SIGNS WITHIN AN ASSEMBLY EXTEND BELOW THE STANDARD MOUNTING HOLES

 

    WITHIN AN ASSEMBLY.

12. A � INCH MINIMUM AIR SPACE SHALL BE REQUIRED BETWEEN ALL SIGN PLATES

 

    HAVE TYPE 9 (VERY HIGH INTENSITY) REFLECTIVE SHEETING. 

    OF THE S5-1) SIGNS, ALL REGULATORY SIGNS WITHIN THE SCHOOL ZONE SHALL

    SHALL BE USED FOR SCHOOL ZONE (S1-1, S2-1, S3-1, S4-3, AND THE TOP PORTION

11. TYPE 11 (VERY HIGH INTENSITY) FLUORESCENT YELLOW GREEN REFLECTIVE SHEETING

    WARNING SIGNS.

10. TYPE 11 (VERY HIGH INTENSITY) REFLECTIVE SHEETING SHALL BE USED FOR ALL

 

    RED SERIES SIGNS (R1-1, R1-2, R1-3P, R5-1, R5-1A, R5-1B).  

9.  TYPE 11 (VERY HIGH INTENSITY) REFLECTIVE SHEETING SHALL BE USED FOR ALL

 

    OR CLASS 2 ADHESIVE BACKING IS PERMISSIBLE.

    AS SPECIFIED BELOW OR SPECIFIED OTHERWISE IN THE PLANS.  EITHER CLASS 1

    ALL STANDARD HIGHWAY SIGNS REQUIRING REFLECTORIZED BACKGROUNDS EXCEPT

8.  TYPE 9 (VERY HIGH INTENSITY) REFLECTIVE SHEETING SHALL BE USED FOR

    

    TYPICAL FRAMING DETAILS.

    FRAMES.  FOR DETAILS AND STRAP SPECIFICATIONS REFER TO SIGN ASSEMBLY-

7.  SIGN ASSEMBLIES SHALL BE MOUNTED ON ALUMINUM OR GALVANIZED STEEL STRAP

5.  THE FOLLOWING UTILITY OWNERS HAVE FACILITIES WITHIN THE PROJECT AREA:

    COST TO THE OWNER.

    APPROVED SITE TO DISPOSE OF THE CONSTRUCTION DEBRIS AT NO ADDITIONAL

    THE PROJECT’S LIMITS.  THE CONTRACTOR SHALL PROVIDE AN ENVIRONMENTALLY

4.  THERE IS NO KNOWN SUITABLE PLACE TO BURY THE CONSTRUCTION DEBRIS WITHIN 

    STANDARD SPECIFICATION AND SUPPLEMENTS THERETO FOR ADDITIONAL INFORMATION.

    WASTE LANDFILL OR IN AN ENGINEERED FILL. SEE SECTION 201 OF THE

    PLACED IN EITHER A PERMITTED SOLID WASTE FACILITY, A PERMITTED INERT

    EXCESS MATERIAL DISPOSED OUTSIDE THE PROJECT RIGHT OF WAY SHALL BE

    APPROVED PRIOR TO CONSTRUCTION ACTIVITIES OCCURRING IN THEM.  ALL COMMON FILL OR

3.  ALL BORROW AND WASTE SITES FOR THIS PROJECT SHALL BE ENVIRONMENTALLY 

   

2.  ALL EXISTING PIPES WILL BE RETAINED UNLESS OTHERWISE NOTED ON PLANS.

1.  A NOTICE OF INTENT IS REQUIRED FOR THIS PROJECT.

TO SIGN DETOUR ROUTE AS NOTED IN THE PLANS.

EACH ROAD CLOSURE. FURTHER, IT IS THE CONTRACTOR’S RESPONSIBILITY 

EMS, AND SCHOOL SUPERINTENDENT (30) THIRTY CALENDAR DAYS PRIOR TO 

INFORM THE FAYETTE COUNTY COMMISSION CHAIRMAN, LOCAL LAW ENFORCEMENT, 

INCLUDING THE DATE OF THE CLOSURE. IN ADDITION, THE CONTRACTOR SHALL 

SIGNS TO INFORM THE TRAVELING PUBLIC OF THE PROPOSED CLOSURE, 

RECEIVING APPROVAL FROM THE ENGINEER, THE CONTRACTOR SHALL INSTALL 

APPROVAL (30) THIRTY CALENDAR DAYS PRIOR TO THE CLOSURE. AFTER 

11.THE CONTRACTOR SHALL SUBMIT A WRITTEN NOTICE TO THE ENGINEER FOR 

PAYMENT OF WORK. 

SECTION 411 OF THE GEORGIA STANDARD SPECIFICATIONS AND METHOD OF 

10.SAW CUTTING OF CURB AND OTHER PAVEMENT TO BE IN ACCORDANCE WITH 

9. EXIST UTILITIES WERE LOCATED USING UTILITY OWNER MARK UPS

    SIDEWALK

8.  ALL RAMPS SHALL BE 8" CONCRETE TO BE PAID FOR UNDER 8" 

   

   DIRECTED BY ENGINEER. 

   OR AREAS OF EXISTING PAVEMENT SHALL BE FLUSH MOUNTED OR AS

7.  RIGHT OF WAY MARKERS LOCATED IN RESIDENTIAL LAWNS, DITCHES 

   PAY ITEM FOR TRAFFIC CONTROL.

6.  ALL TEMPORARY SIGNING & MARKING SHALL BE INCLUDED IN THE LUMP SUM 

GENERAL NOTES - STANDARD SIGNS
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0001

4:1

A

B

REQUIRED PAVEMENT

5 IN CONCRETE SIDEWALK

D

PERVIOUS CONCRETE PAVEMENT, 6 IN THICK

TRAIL A

STA 105+00 TO STA 107+00 RT

STA 110+75 TO STA 113+10 RT

WALL SECTION DETAIL 1

W/ SLOPE

TRAIL A

WALL#2

STA 143+81.19 TO 144+65.62 LT TS-O1 TRAIL SECTION

TS-O2 TRAIL SECTION

WOOD FENCE SECTION

4"X4" FENCE POST

TRAIL A: 

STA 131+58.68 TO STA 133+03.25UNDDR PIPE INCL DRAIN AGGR, 10 IN

 

STA 100+00.00 TO STA 131+58.68

STA 133+03.25 TO STA 138+79.61

STA 139+05.29  TO STA 142+00.86

STA 143+87.19 TO STA 146+92.53

C GR AGGR BASE CRS, 3 INCH, INCL MATL

STA 137+00 TO
STA 138+68

ELSEWHERE FOR TS-01

TRENCH DRAIN DETAIL

PER GDOT STD 9029b

WALL SECTION DETAIL 2

TRAIL A

WALL#2

STA 143+81.19 TO 145+40.62

WALL SECTION DETAIL 3

TRAIL A

WALL #1

STA 139+52.29 TO STA 142+06.86

TRAIL A

STA 110+75 TO STA 111+49 LT

STA 122+00 TO STA 126+75 LT

STA 123+25 TO STA 126+75 RT

STA 128+25 TO STA 131+00 LT

STA 128+25 T0 STA 131+10 RT

STA 131+59 TO STA 132+35 RT

STA 139+15 TO STA 139+52 LT

STA 139+75 TO STA 142+01 RT

STA 143+87 TO STA 145+35 LT

TRAIL B

STA 11+25 TO STA 13+00 RT

*SEE SHEET 38-0003 FOR DETAIL

2:1 MAX

2:
1 

MAX

6’

RECREATIONAL PATH

12’-0"

LC

SHOULDER

2’-0" 6’

2:1 MAX

2:1 MAX

2:
1 

MAX

SHOULDER

2’-0"

RECREATIONAL PATH

LC

SHOULDER

2’-0"

1.0%1.0%

VARIES 8’-0" TO 12’-0"

TO 6’-0"

VARIES 4’-0"

TO 6’-0"

VARIES 4’-0"

NOT TO SCALE SR 54 MULTI-USE TRAIL & BRIDGE

0012878

2’-0"

SHOULDER

2’-0"

6’-0" (MIN)

XAM 1:2

TYPICAL DITCH SECTION
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GRADE
PROFILE

GRADE
PROFILE

1.0%1.0%

1.0% 1.0%

SHOULDER

2’-0"

2:
1 

MAX

1’-0"

VARIES1.0%

6’-10"

D

SHOULDER

2’-0"

2:1 MAX

1’-0"

VARIES
1.0%

1’-0"

WOOD FENCE

B

A

A

C

C

A

A
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1.0% 1.0%
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DATE$$$ TINE$$$ 
1
$PRF8$ 1•DGN$ I I P. I. lo. 

$USER$ $$PENT ABLE$$ r-- ---=--�•.
-7 0012818 

P. I. NO 0012878
PAVEMENT QUANTITIES MISC. DRAINAGE AND UTILITY QUANTITIES 

PERVIOUS CURB CUT CURB CLJT WHEEL CURB CLJT WHEEL 
TRAFFIC CONTROL

ADJUST CONC. FLUME lYPE A 

I
5" CONCRTE CONC. PVMT. 6" GAB WHEEL CHAIR CHAIR RAMP, CHAIR RAMP, SANITARY 

UNDDR PIPE INCL 
BAR REINF. SAND CEMENT LUMP LUMP SUM SIDEWALK THK RAMP, lYPEA lYPEC lYPE D MANHOLE TO 

DRAIN AGGR 10" CLASS B CONC. 
STEEL BAG RIPRAP, 6" 

LOCATION SY SY TN EA EA EA LOCATION EA LF CY LB SY 
TRAIL A 5677 224 922 1 1 

TRAIL B 324 

2 
TRAIL A 1 491 5 75 3 

TOTAL 6001 224 922 1 1 2 
TOTAL 1 491 5 75 3 RIGHT OF WAY MARKERS 

*NOTES: THE COST OF REMOVAL OF EACH TEMPORARY DRAINAGE STRUCTURE IS INCLUDED IN THE BID PRICE OF EACH ITEM. 
THE CONTRACTOR, WITH APPROVAL FROM THE ENGINEER, MAY ABANDON A TEMPORARY DRAINAGE STRUCTURE IF THE STRUCTURE 

I
IS FILLED WITH FLOWABLE FILL WHICH WILL NOT BE PAID FOR SEPARATELY. 

157 EA 

STORM DRAIN QUANTITIES 
FOUNDATION DROP INLETS BOX CULVERT 

Drainage Pipe BACKFILL FLARED END SECTIONS GDOT 1120 BARRELS WINGWALLS & PARAPETS & FISH PASSAGE VEINS P. I. NO 0012878
18 INCH 18 INCH 36 INCH MATERIAL RIPRAP RIPRAP PLASTIC FILTER CONG APRONS (incl. both ends) 

GRADING COMPLETESlRUCTURE OFFSET H 1-10 H 25-30 H 1-10 TP II 18 INCH 36 INCH 9031S 36" TYPE 1 18" TYPE 3 FABRIC CLASS AA CONG REINF STEEL CLASS AA CONG REINF STEEL CLASS AA CONG REINF STEEL 

NUMBER STATION SIDE ROAD LIN. FT. LIN. FT. LIN. FT. CY EACH EACH EACH SY SY SY CY LB CY LB CY LB I LUMP SUM B-1 108+48 LT TlRAIL A 24 1 5 5 LUMP 
8-2 108+48 RT TRAIL A 1 

D-1 125+69 RT TRAIL A 42 1 23 23 

��22E 
D-2 125+40 LT TRAIL A 1 *NOTES: GRADING COMPLETE INCLUDES GRADING 

����� E-1 126+51 RT TRAIL A 85 85 COMPLETE STAGING 1-5 AS WELL AS COSTS RELATED 

E-2 126+43 LT TRAIL A 19 70 7022 52 2581 0.7 48 
TO STAGING THE DRAINAGE. 

F-1 129+12 RT TRAIL A 88 88 

F-2 129+07 LT TRAIL A 16 59 5879 52 2581 0.6 42 

G-1 131+91 LT TRAIL A 63 1 6 6 P. I. NO 0012878

G-2 132+52 RT TlRAIL A 46 1 156-0100
G-2.1 132+50 RT TlRAIL A 22 1 GPS DATA COLLECTION & SUBIIITTAL 
G-3 132+94 RT TlRAIL A 1 

I
1-1 114+00 LT TlRAIL A 20 1 4 4 

LUMP LUMP SUM 
1-2 114+00 RT TlRAIL A 1 

J-1 141+87 LT TlRAIL A 70 

J-2 142+06 RT TlRAIL A 1 

K-1 143+66 LT TlRAIL A 47 1 4 4 

K-2 144+15 TL TlRAIL A 1 

TOTALS 222 70 42 35 9 2 2 173 42 215 129 12901 104 5162 1 90 

EXCAVATION - ROCK

500 I CY 
DITCH PROTECTION QUANTITIES SILT CONTROL GATE QUANTITIES 

TURF TURF CONG. TYPE 3 
REINFORCEMENl REINFORCEMENT DITCH CONSTRUCT 

STATIONS OFFSET DEPTlH WIDTH MAT, TYPE 1 MAT, TYPE 2 PAVE - 4" AND 
MAINTOF SILT 

RO'\D NAME BEGIN END SIDE FT FT SY SY SY REMOVE 
CONTROL GA TIE, TP3 

TRAIL A 100+00 105+00 RT 1 2 445 

TRAIL A 113+50 116+00 RT 1 2 223 
EA EA 

TRAIL A 116+00 123+25 RT 1 2 645 

TRAIL A 123+25 125+00 RT 1 2 117 
4 2 

TRAIL A 129+50 131+10 LT 1 2 107 

TRAIL A 131+10 131+90 RT 1 2 72 TOTAL 4 2 

liiii TRAIL A 133+00 136+00 RT 1 2 267 

SR 54 384+11 384+30 RT 1 2 17 LANDSCAPE ARCHITECTURE QUANTITIES 
SR 54 385+04 385+74 RT 1 2 63 

WASTE ARCHITECTURE REM CH LK 
RESET CHAIN 

TOTALS 1114 762 80 GRANITE GR AGGRBASE ORNAMENTAL FENCE (METAL LINK FENCE, 
PLASTIC FILTER FABRIC FINE (M-10) CRS, INCL MATL 

RECEPTACLE 6' BENCH CONSTUCTION(MAP 
EDGE RESTlRAINT) 

FENCE, ALL SIZES 
ALL SIZES & 

SY UNIT KIOSK) & TYPES 
TYPES 

762 
SF TN EA EA LS LF LF LF 

TOTAL 66 1.3 2 2 1 2175 76 76 

EROSION CONTROL QUANTITIES 
CONS1RUCT AND CONSTR AND REM CONSTR AND REM MAINTAIN CONST& REM MAINT 

REMOVE MAITAIN ORANGE MP SEO BARRIE MAINT OF TEMP DITCH CHECKS TEMP DITCH RIP RAP PLASTIC WATER QUALITY WATER QUALITY SD2-F SD2-F 

TEMP SILT TEMP SILT BARRIER )R BALED STRA V\ SEO BARRIER STONE PLAIN CHECKS TYPE 3 FILTER MONITORING INSPECTIONS EROSION CON1ROL TEMPORARY SEDIMENT CONS1RUCTION ROCK FILTER SEDIMENT ONSlRUCTIO ROCK FILTER 

FENCE, TYPE C FENCE, TYPE C FENCE CHK DAM RIP RAP/SAND ALL TYPES 18" FABRIC AND SAMPLING MATS, SLOPES SLOPE DRAIN 1RAP EXIT DAMS TRAP EXIT DAMS 

LF LF LF LF LF EA LF SY SY EA MO SY LF EA EA EA EA EA EA 

TOTAL 13300 6650 1070 1660 830 11 55 86 86 6 18 7300 252 3 5 6 3 5 6 

IWWID-flf.rr� QIJAITfflfS Of [W' RN' 

Hf.V/5/CJ# IJA t) SUIIIIARY OUANTITIES 

GEORGIA AECOM DEPARTMENT 
SR 54 MULTI-USE TRAIL & BRIDGE 

OF CHECKED, DATE, DRAWING No. 

TRANSPORTATION BACKCHECKED, DATE, 
�!��� CORRECTED, DATE, 06-0001

7131120IS GPLII ����� VERIFIED, DATE, 

*NOTES: THREE KIOSKS AND THEIR FOOTINGS WILL BE PAID UNDER 999-0100 ARCHITECTURAL CONSTRUCTION (LS). KIOSK'S CONSTRUCTION DETAIL IS ON SHEET 38-0003.
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   NUMBER    QUANTITY   UNIT    PAY ITEM

SUMMARY OF QUANTITIES - MSE WALL 1

  PAY ITEM

   NUMBER    QUANTITY   UNIT    PAY ITEM

SUMMARY OF QUANTITIES - MSE WALL 2

GENERAL NOTES

0001

1

GENERAL NOTES

NO SCALE

  627-1180        9       CY    ADDITIONAL MSE BACKFILL

      627-1120       158      LF    COPING B, WALL NO - 2

      627-1100       116      LF    COPING A, WALL NO - 2

      627-1020       921      SF    MSE WALL FACE, 20 - 30 FT HT, WALL NO - 2

      627-1010      2941      SF    MSE WALL FACE, 10 - 20 FT HT, WALL NO - 2

      627-1000       306      SF    MSE WALL FACE, 0 - 10 FT HT, WALL NO - 2      

      627-1120       256      LF    COPING B, WALL NO - 1

      627-1100        61      LF    COPING A, WALL NO - 1

      627-1030      3501      SF    MSE WALL FACE, GTR THAN 30 FT HT, WALL NO - 1

      627-1020      3359      SF    MSE WALL FACE, 20 - 30 FT HT, WALL NO - 1

      627-1010      1011      SF    MSE WALL FACE, 10 - 20 FT HT, WALL NO - 1

      627-1000        61      SF    MSE WALL FACE, 0 - 10 FT HT, WALL NO - 1      

      207-0203       230      CY    FOUND BKFILL MATL, TP 11
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KEY

KEY

CMJ SKG

WMD

0012878FAYETTE COUNTY

WEST FAYETTEVILLE PATH OVER SR 54

SKG

JULY 2018

WALL SHEET

DESIGN DATA

         COEFFICIENT OF SLIDING FRICTION ------------------------------- 0.53

         UNIT WEIGHT ------------------------------------------------ 115 PCF

         ANGLE OF INTERNAL FRICTION ------------------------------------- 28°

         COHESION ----------------------------------------------------- 0 PSF

         DESIGN SOIL PRESSURE --------------------------------------  4.0 KSF

         SPECIFICATIONS --------------------------- AASHTO 17TH EDITION, 2002

      MATERIAL UNDER WALL 1 PARALLEL  TO THE TRAIL ALIGNMENT. 

 FOUNDATION BACKFILL MATERIAL - PLACE  1’-0"  OF  TYPE  w  FOUNDATION  BACKFILL

      INCIDENTAL ITEMS NECESSARY TO COMPLETE THE WORK.

      INCLUDES THE COST OF JOINT FILLERS, NEOPRENE PADS, WATERPROOFING AND OTHER 

      SPECIFICATION AND/OR SPECIAL PROVISIONS IN THE OVERALL BID SUBMITTED. THIS 

      SPECIFICALLY COVERED BY THE GEORGIA STANDARD SPECIFICATIONS,  SUPPLEMENTAL 

 INCIDENTAL ITEMS - INCLUDE  THE  COST  INCIDENTAL  TO  THE  WORK  THAT  IS  NOT 

      BID PRICE.

      IN  ACCORDANCE WITH SECTION 627 OF THE GEORGIA DOT SPECIFICATIONS,  AT THE 

      CONTRACTOR FROM PROVIDING A WALL SYSTEM WHICH PROVIDES STRUCTURAL ADEQUACY  

      CONCEPTUAL  PLANS  IN  THE  CONTRACT  DOCUMENTS  IN  NO  WAY  RELIEVES THE 

      BY  THE  CONTRACTOR  FOR THE  WALL  SYSTEM  BID.  THE  PRESENCE  OF  THESE 

      OF SOIL REINFORCING STRIPS, THEIR LOCATIONS AND  LENGTHS SHALL BE PROVIDED 

      PLANS ARE CONCEPTUAL AND ARE FOR ILLUSTRATIVE PURPOSES ONLY.  EXACT NUMBER 

 WALL PLANS - THE RETAINING WALL IS CONSIDERED A CONTRACTOR  DESIGN. THESE  WALL 

      WELDING.

      E7014  AND E7024) LOW HYDROGEN  ELECTRODES  FOR  MANUAL SHIELDED METAL ARC 

      ISSUED BY THE OFFICE OF MATERIALS AND TESTING.  USE ONLY E70XX  (EXCLUDING 

      WELDERS THAT HAVE IN THEIR POSSESSION A CURRENT WELDING CERTIFICATION CARD 

 WELDING - ALL WELDING ON  GEORGIA DOT  PROJECTS SHALL BE PERFORMED BY CERTIFIED 

      PANEL.

 JOINTS - PROVIDE ONE INCH EXPANSION JOINT IN COPING OR BARRIER AT  EVERY FOURTH 

      CONSTRUCTION.

 TEMPORARY SHORING - PROVIDE TEMPORARY SHORING AS NECESSARY FOR WALL 

      EXISTING GROUND SURFACE.

      SETTLEMENT  PLATES INSTALLED  AT THE INTERFACE OF  THE WALL  FILL AND  THE 

      NECESSARY. MINIMAL INSTRUMENTATION TO MONITOR SETTLEMENT SHOULD CONSIST OF  

      CONFIRM THE EXPECTED PERFORMANCE AND DETERMINE THE  FINAL  WAITING  PERIOD  

 SETTLEMENT MONITORING - MONITOR  MSE  WALL  SETTLEMENT DURING  CONSTRUCTION  TO

 

      PILE INSTALLATION,  SEE SECTION 551 OF THE GEORGIA  DOT SPECIFICATIONS.  

      OF VERTICAL  CANS THROUGH THE REINFORCED FILL IS  REQUIRED  FOR SUBSEQUENT 

      STAGES OR REMAINDER  OF WALL.  DURING MSE  WALL CONSTRUCTION, INSTALLATION 

      OF AT LEAST 90 PERCENT OF ESTIMATED SETTLEMENT, THEN  CONSTRUCT ADDITIONAL  

      TO THE ALLOWABLE BEARING PRESSURE, WAIT  30  DAYS TO  ALLOW FOR COMPLETION 

      UNDERLYING  SOIL BEARING CAPACITY.  CONSTRUCT  WALL TO A HEIGHT EQUIVALENT

 STAGE CONSTRUCTION - THE  WALL  MAY  BE CONSTRUCTED  IN  STAGES  TO IMPROVE THE 

      SHOWN ARE  MEASURED TO  THE FRONT  FACE OF  WALL.

 STATIONS AND OFFSETS - STATIONS  SHOWN  ARE  ALONG  CL CONST. TRAIL A.  OFFSETS 

 CONCRETE COVER - MAINTAIN 2 INCHES COVER MINIMUM ON ALL REINFORCING STEEL.

      COATING AS PER SECTION 838 OF THE GEORGIA DOT SPECIFICATIONS.

 GRAFFITI PROOF COATING - ALL  MSE  WALL  PANELS  SHALL  HAVE  A  GRAFFITI PROOF 

 FINISH - FINISH MSE WALL PANELS WITH AN ASHLAR STONE PATTERN.

      GEORGIA DOT SPECIFICATIONS. DO NOT WELD REINFORCING STEEL.

 REINFORCING STEEL - PLACE AND  TIE ALL REINFORCING STEEL IN ACCORDANCE WITH THE 

      SUPPLEMENTAL SPECIFICATIONS, AS MODIFIED  BY  CONTRACT DOCUMENTS.

 SPECIFICATIONS  -  GEORGIA  STANDARD  SPECIFICATIONS,  2013  EDITION  AND  2016

ENGINEERING DIVISION-OFFICE OF BRIDGES & STRUCTURES

DEPARTMENT OF TRANSPORTATION

GEORGIA

P.I. NO.

0012878
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DETAIL AT WALL END

FOR DETAILS ON WOOD FENCE OR GUARDRAIL SEE ROADWAY PLANS.

RIGHT SIDE OF TRAIL FROM END BRIDGE TO STA. 144+00.84.

SIDE OF TRAIL FROM STA. 141+91.82 TO BEGIN BRIDGE AND THE

THE MSE WALL.  THE FENCE  AT MSE WALL IS ON THE LEFT

FENCE POST FOUNDATION WITH THE DESIGNER IN THE AREA OF 

PRIOR TO CONSTRUCTION, THE CONTRACTOR IS TO COORDINATE THE 
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NO. 13-0009 FOR DETAILS

OUTLET, SEE DRAWING 

RIP RAP AT DRAINAGE 

SCUPPER, WALL 2 ONLY

R-4005-A2 DRAINAGE

8" PVC PIPE WITH NEENAH

DRAINAGE LOCATION

NO. 13-0009 FOR  

8" PVC PIPE, SEE DRAWING

DRAINAGE LOCATION
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DRAINAGE SCUPPER,
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DESIGN DATA

BRIDGE CONSISTS OF

UTILITIES

                            NO UTILITIES ON BRIDGE

PEDESTRIAN LOADING ----------------------------------------------------90 PSF

VEHICULAR LOADING -------------------------------- H10 TRUCK (WITHOUT IMPACT)

STEEL H-PILES: ------------------------------------- GRADE 50, o = 50,000 PSI

REINFORCING STEEL: --------------------------------- GRADE 60, o = 60,000 PSI

                       (DESIGNED FOR SEISMIC PERFORMANCE ZONE 1, SD1 = 0.123)

                                         PEDESTRIAN BRIDGES, 2ND EDITION 2009

                               AASHTO LRFD GUIDE SPECIFICATIONS FOR DESIGN OF 

CONCRETE: SUBSTRUCTURE -------------------------------- CLASS A, u = 3000 PSI

STRUCTURAL STEEL (PREFAB. BRIDGE) -------------------- SEE SPECIAL PROVISIONS

SUPERSTRUCTURE ----------------------------- SEE SPECIAL PROVISIONS

 1 - 186’-4" PREFABRICATED STEEL THROUGH TRUSS SIMPLE SPAN ---- SPECIAL DESIGN

     BAR BENDING DETAILS -------------------------------- GA. STD. 3901 (8-69)

     TYPICAL FILL DETAIL AT END OF BRIDGE --------------- GA. STD. 9037 (9-99)

GENERAL NOTES

PAY ITEM PAY ITEM 

SUMMARY OF QUANTITIES

 NUMBER   QUANTITY    UNIT    PAY ITEM

 2 - STEEL H-PILE END BENTS WITH MSE WALL ABUTMENTS ----------- SPECIAL DESIGN

534-1000     LUMP      LS     PEDESTRIAN OVERPASS BRIDGE, STA. - 142+90.31

523-1100        2      EA     DYNAMIC PILE TESTING

520-1151      630      LF     PILING IN PLACE, STEEL H, HP 14 X 89

511-1000     3020      LB     BAR REINF STEEL

500-3101       24      CY     CLASS A CONCRETE

SPECIFICATIONS -------------------------------- AASHTO LRFD 7TH EDITION, 2014

     STEEL, SEE SPECIAL PROVISION 534.

PREFABRICATED STEEL TRUSS - PREFABRICATED  STEEL  TRUSS  IS  TO  BE  WEATHERING 

     NECESSARY TO COMPLETE THE WORK.

     GRAFFITI PROOF COATING, SPECIAL SURFACE COATING AND OTHER INCIDENTAL ITEMS 

     THIS  INCLUDES THE COST OF NEOPRENE  PADS, WATERPROOFING,  JOINT  FILLERS,  

     SPECIFICATIONS AND/OR  SPECIAL  PROVISIONS  IN  THE OVERALL BID SUBMITTED.

     SPECIFICALLY COVERED  BY THE GEORGIA STANDARD SPECIFICATIONS, SUPPLEMENTAL

INCIDENTAL  ITEMS  -  INCLUDE  THE  COST  INCIDENTAL  TO  THE  WORK THAT IS NOT

     WELDING.

     E7014 AND  E7024)  LOW  HYDROGEN  ELECTRODES FOR MANUAL SHIELDED METAL ARC

     ISSUED BY  THE OFFICE OF MATERIALS AND TESTING.  USE ONLY E70XX (EXCLUDING

     WELDERS THAT HAVE IN THEIR POSSESSION A CURRENT WELDING CERTIFICATION CARD

WELDING  -  ALL WELDING ON GEORGIA DOT PROJECTS SHALL BE PERFORMED BY CERTIFIED

     BID FOR "PEDESTRIAN BRIDGE OVERPASS".

     894 OF THE GEORGIA DOT SPECIFICATIONS. INCLUDE COST OF FENCE IN LUMP PRICE 

FENCING - FENCE SHALL BE 9 GAGE  ZINC  COATED CHAIN LINK AND CONFORM TO SECTION 

     INSTALLATION, SEE SECTION 551 OF THE GEORGIA DOT SPECIFICATIONS.   

     CANS  THROUGH  THE  REINFORCED  FILL  IS  REQUIRED   FOR  SUBSEQUENT  PILE

     HAS OCCURRED.   DURING  MSE WALL CONSTRUCTION,  INSTALLATION  OF  VERTICAL 

     NOT BE  INSTALLED UNTIL AT LEAST 90  PERCENT OF THE ANTICIPATED SETTLEMENT

     SETTLEMENT OF THE IN-SITU  SOILS  UNDER THE  MSE WALL LOADS.  PILES SHOULD

     BENTS IS  REQUIRED TO PREVENT POSSIBLE  DOWN-DRAG  LOADS ON THE PILES FROM

STAGED CONSTRUCTION - STAGE CONSTRUCTION  FOR PILE INSTALLATION THROUGH THE END

     BID SUBMITTED.

     INSTALLING INSERTS FOR SOIL REINFORCING DEVICES AT ABUTMENT IN THE OVERALL

ABUTMENT SOIL REINFORCING DEVICE INSERTS - INCLUDE  THE COST OF  FURNISHING AND

     HOLES.

     SPECIFICATIONS.  STIRRUPS  MAY  BE  SHIFTED  SLIGHTLY TO CLEAR ANCHOR BOLT

     GROUT IN  PLACE  AS  PER  SUB-SECTION  501.3.05.B.3  OF  THE  GEORGIA  DOT

ANCHOR BOLTS  -  PLACE ANCHOR BOLTS IN  FORMED 3" DIAMETER X 15" DEEP HOLES AND

     HOURS AND RESTRIKE WITH A WARM HAMMER.

     THE MINIMUM  PILE TIP ELEVATION,  ALLOW  PILES  TO FREEZE  A MINIMUM OF 24 

PILE DRIVING - SHOULD PILES FAIL TO  OBTAIN DRIVING  RESISTANCE AFTER ACHIEVING

     GR 50.

STEEL H-PILES - USE STEEL FOR H-PILES THAT MEETS THE REQUIREMENTS OF ASTM  A709

     TWO WEEKS PRIOR TO DRIVING PILES.

     OF THE GEORGIA DOT OFFICE OF MATERIALS AND TESTING FOR REVIEW AND APPROVAL 

     PROVISION 520.   PROVIDE  RESULTS OF  THE WEAP TO  THE GEOTECHNICAL BUREAU  

WAVE EQUATION -  PERFORM  WAVE  EQUATION ANALYSIS  IN ACCORDANCE  WITH  SPECIAL 

     404-608-4720 TWO WEEKS PRIOR TO DRIVING PILES.

     GEOTECHNICAL BUREAU OF THE GEORGIA DOT OFFICE OF MATERIALS AND  TESTING AT 

     (PDA)  IN  ACCORDANCE  WITH  SPECIAL  PROVISION SECTION  523.  NOTIFY  THE 

DYNAMIC PILE TESTING - PERFORM  PILE TESTING  USING  THE PILE  DRIVING ANALYZER 

     SHALL  BE  REQUIRED  FOR ONE PILE  AT  EACH OF BENTS 1 AND 2.

     TESTING  IN ACCORDANCE WITH SPECIAL  PROVISION  520. DYNAMIC  PILE TESTING 

DRIVING RESISTANCE - DETERMINE  DRIVING RESISTANCE FOR PILES USING DYNAMIC PILE

PLAN DRIVING OBJECTIVE - SEE SUBSTRUCTURE DETAILS.

      COMPLETION OF AT LEAST 90 PERCENT OF ESTIMATED SETTLEMENT.

      FILLS HAVE BEEN IN PLACE FOR AN ESTIMATED PERIOD OF 30 DAYS TO ALLOW  FOR

WAITING PERIOD -  DO NOT  BEGIN WORK  AT BENTS 1 AND 2 UNTIL THE  COMPLETED END 

     PAYMENT.

TRAFFIC  CONTROLS  - SEE ROADWAY PLANS FOR TRAFFIC CONTROLS AND TRAFFIC CONTROL

CHAMFER - CHAMFER ALL EXPOSED CONCRETE EDGES 3/4" UNLESS OTHERWISE NOTED.

     MINIMUM CLEARANCE ON ALL REINFORCEMENT UNLESS OTHERWISE NOTED.

     GEORGIA DOT  SPECIFICATIONS.  DO NOT  WELD REINFORCING STEEL.  MAINTAIN 2"

REINFORCING  STEEL - PLACE AND TIE ALL REINFORCING STEEL IN ACCORDANCE WITH THE

     SUPPLEMENTAL SPECIFICATIONS, AS MODIFIED BY CONTRACT DOCUMENTS

SPECIFICATIONS  - GEORGIA  STANDARD  SPECIFICATIONS,  2013   EDITION  AND  2016
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3’-6"

3’-6"c PILE

2-421

3
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P

S
.,
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.F
.

3
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. 

S
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S
.,
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.

2-421
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Q
. 

S
P

S
.,
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.F
.

420, E.F.

1020, E.F.

1020, E.F.

421, E.F.

EL. 914.08, LEVEL

19-520 AT 12" MAX. SPACING, E.F.

c BRIDGE

520, TYP

8
-
5
2
3
 

A
T
 

E
Q
. 

S
P

S
.,
 E
.F
.

F.F. MSE WALL
1’-1�"

PLAN DRIVING OBJECTIVE

NOTES:

*

JOINT FILLER

1" PREFORMED 

A
H

E
A

D

A

AB

B

STA. 143+87.19

END BRIDGE

F.F.B.W. BENT 2

(LOOKING AHEAD)

4-1020 4-1020

ANCHOR BOLTS, 12" MAX

2-620 SP TO AVOID

ANCHOR BOLTS, 12" MAX

2-620 SP TO AVOID

521 522

520 520

420

523

524

EL. 917.16 AT c BRIDGE

2-522

2-522

EL. 917.58, LEVEL

3
’-

6
"

*

*

W
A

L
L

B
A

C
K

= c PILE

= c BRG

c CAP

90°-00’-00"

BOLT

HOLE = c ANCHOR 

c 3" l X 1’-3" DEEP 

4
-
4
2
0
 

A
T
 

4
-
4
2
0
 

A
T
 

  SUPPLIER PRIOR TO CASTING CAP.

  ELEVATIONS AND DIMENSIONS SHOWN WITH PREFABRICATED BRIDGE

6. VERIFY FINAL BRIDGE SEAT, ANCHOR BOLT LOCATIONS, CAP 

5. SEE SHEET 35-0003 FOR SHEAR KEY DETAIL.

  THE PREFABRICATED BRIDGE.

4. * TO BE ADJUSTED AS NEEDED TO MATCH REQUIREMENTS OF

3. SEE GA. STD. 9037 FOR DRAINAGE DETAILS AT END BENTS.

2. POUR WINGWALL MONOLITHICALLY WITH CAP.

  NOTED.

1.  MAINTAIN 2" CLEARANCE ON ALL REINFORCEMENT UNLESS OTHERWISE 

*

* *

FOR DETAILS

SEE WALL PLANS

COPING A,

PLANS FOR DETAILS

WALL COPING B, SEE 

TIP ELEVATION OF 855.00 IS ACHIEVED.

RESISTANCE OF 385 KIPS AFTER A MINIMUM

ALL PILES SHALL BE DRIVEN TO A DRIVING

ALL PILES SHALL BE STEEL H, HP 14 X 89

FACTORED AXIAL LOAD OF 226 KIPS.

THE PILES ARE DESIGNED FOR A MAXIMUM

c BRG, TYP.

1’
-
3
"

525

422

1’-0"

4
-
4
2
2
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T

4
-
5
2
5
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T
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-
5
2
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.

8-522 AT 12" MAX.
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AS BUILT FOUNDATION

WEST FAYETTEVILLE TRAIL OVER SR 54

BENT 1

BOTTOM OF FOOTING EL.

PILE LOCATION

PILE 1

PILE 2

PILE 3

PILE 4

BENT 2

BOTTOM OF FOOTING EL.

PILE LOCATION

PILE 1

PILE 2

PILE 3

PILE 4

BENT 1  FOOTING DETAIL BENT 2 FOOTING DETAIL

PILE 4

PILE 3

PILE 2

PILE 1 PILE 1

PILE 2

PILE 3

PILE 4

ELEVATION

PILE TIP

ELEVATION

PILE TIP

NO SCALE
0005

5

BRIDGE SHEET

B
Y

R
E

V
IS
IO

N
S

D
A

T
E

DESIGNED

DRAWN DESIGN GROUP

CHECKED REVIEWED

APPROVED

DRAWING NO.

35-

  OF 6

KEY CMJ

WMD

0012878FAYETTE COUNTY

SKG

SKG

KEY/EQH

BRIDGE NO.  1

JULY 2018

PROJECT ENGINEER

(                 )  

 (AREA CODE)                 TELEPHONE NUMBER

DATE

RECORD OF THE BRIDGE CONSTRUCTION.

FOR POSTING TO THE PLANS AS A PERMANENT

AFTER INSTALLATION OF ALL PILES AND FOOTINGS

ENGINEER AND FORWARDED TO THE BRIDGE OFFICE

THIS SHEET IS TO BE FILLED IN BY THE PROJECT

N 05°-27’-20.7"  E

 P.G.L. = c BRIDGE 

c CONST. TRAIL A =

AHEAD
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WEST FAYETTEVILLE PATH OVER SR 54

REINFORCING SCHEDULE

NO SCALE
0006

6

                     1020   20- 2    4   9  3   18- 4                                                                          

                      620   19- 4    2   9  3   18- 4                                                                          

                      525    4- 2    8   1                                                                                     

                      524    6- 2   24   1                                                                                     

                      523   10- 2   16   1                                                                                     

                      522   12- 8   20  25  4 4  3- 2      2- 8                                                                

                      521    9- 5   16  32  5 5  3- 2      2- 8      2- 8                                                      

                      520    3-11   38   1                                                                                     

                      422    3- 6    8   9  3    2-10                                                                          

                      421   19- 0    4   9  3   18- 4                                                                          

                      420   19- 0    8   9  3   18- 4                                                                          

 END BENT 2       1                                                                                      

                     1010   20- 2    4   9  3   18- 4                                                                          

                      610   19- 4    2   9  3   18- 4                                                                          

                      515    4- 2    8   1                                                                                     

                      514    5-11   24   1                                                                                     

                      513   10- 2   16   1                                                                                     

                      512   12- 8   20  25  4 4  3- 2      2- 8                                                                

                      511    9- 5   16  32  5 5  3- 2      2- 8      2- 8                                                      

                      510    3-11   38   1                                                                                     

                      412    3- 6    8   9  3    2-10                                                                          

                      411   19- 0    4   9  3   18- 4                                                                          

                      410   19- 0    8   9  3   18- 4                                                                          

 END BENT 1       1                                                                                      
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STABLE UNDISTURBED OUTLET

TRANSITION

TO 0 GRADE

STABILIZED

SLOPE

VEGETATED DIVERSION

(N.T.S.)ISOMETRIC VIEW    

UNDISTURBED

SOILS

2:1 SLOPE

OR FLATTER

(N.T.S.)SECTION  A - A  

UNDISTURBED SOILS

VEGETATED DIVERSION OR DIKE

LEVEL SPREADER

A

TRANSITION OF 15’ MINIMUM. A

PLAN    (N.T.S.)

GSWCC 2010 STANDARD DETAIL DRAWING FOR LEVEL SPREADER LOCATED AT APRROX. STA 100+17 RT

6
’ 

M
IN
.

6’ MIN.

M
IN
.

6
"
 

Design Policy and Support prior to the installation

Manager and Area Engineer. Modifications must be approved by the GDOT Office of 

the Construction Project Manager shall notify the Office of Program Delivery Project 

If Post Construction stormwater BMP cannot be built within the tolerances allowed, 
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38-0002   

DIMENSIONS SHOWN ARE APPROXIMATE. CONTRACTOR TO VERIFY ACTUAL DIMENSIONS OF ENCLOSURE WITH MANUFACTURER.

NOTES:

COLOR FRAME TO BE BLACK POWDER COATED. ALL FASTENERS TO BE HOT DIPPED GALVANIZED.  * 

 LITTER RECEPTACLES’ FOOTINGS WILL BE PAID UNDER PAY ITEM NUMBER 754-4000. ANDBENCHES’ FOOTINGS WILL BE PAID UNDER PAY ITEM NUMBER 754-5000*

  

FOR REVIEW AND APPROVAL BY THE COUNTY/CITY/LANDSCAPE ARCHITECT PRIOR TO INSTALLATION. OF 6’ BENCHES, LITTER RECEPTACLES, AND KIOSKS CONTRACTOR TO FLAG LOCATIONS*

CONTRACTOR TO PROVIDE CUT SHEETS OF ALL SITE FURNITURE ELEMENTS E.G. BENCHES, KIOSKS, AND TRASH RECEPTACLES FOR THE COUNTY/CITY/LANDSCAPE ARCHITECT TO APPROVE PRIOR TO ORDERING PRODUCTS.*

 HAVE PERMANENT MOUNTING TO BE ANCHORED INTO CONCRETE. SEE EACH MANUFACTURERS’ SPECIFICATIONS FOR MOUNTING PROCEDURES. TRASH RECEPTACLES TO AND BENCHES*

6" METAL EDGE RESTRAINT WILL BE PAID UNDER PAY ITEM NUMBER 643-8300 ORNAMENTAL FENCE (METAL EDGE RESTRAINT).*

DIMENSIONS SHOWN ARE APPROXIMATE. CONTRACTOR TO VERIFY ACTUAL DIMENSIONS OF ENCLOSURE WITH MANUFACTURER.

NOTES:

COLOR FRAME TO BE BLACK POWDER COATED. ALL FASTENERS TO BE HOT DIPPED GALVANIZED.  * 

 LITTER RECEPTACLES’ FOOTINGS WILL BE PAID UNDER PAY ITEM NUMBER 754-4000. ANDBENCHES’ FOOTINGS WILL BE PAID UNDER PAY ITEM NUMBER 754-5000*

  

FOR REVIEW AND APPROVAL BY THE COUNTY/CITY/LANDSCAPE ARCHITECT PRIOR TO INSTALLATION. OF 6’ BENCHES, LITTER RECEPTACLES, AND KIOSKS CONTRACTOR TO FLAG LOCATIONS*

CONTRACTOR TO PROVIDE CUT SHEETS OF ALL SITE FURNITURE ELEMENTS E.G. BENCHES, KIOSKS, AND TRASH RECEPTACLES FOR THE COUNTY/CITY/LANDSCAPE ARCHITECT TO APPROVE PRIOR TO ORDERING PRODUCTS.*

 HAVE PERMANENT MOUNTING TO BE ANCHORED INTO CONCRETE. SEE EACH MANUFACTURERS’ SPECIFICATIONS FOR MOUNTING PROCEDURES. TRASH RECEPTACLES TO AND BENCHES*

6" METAL EDGE RESTRAINT WILL BE PAID UNDER PAY ITEM NUMBER 643-8300 ORNAMENTAL FENCE (METAL EDGE RESTRAINT).*

SR 54 MULTI-USE TRAIL & BRIDGE
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       THREE KIOSKS AND THEIR FOOTINGS WILL BE PAID UNDER 999-0100 ARCHITECTURAL 
CONSTRUCTION (LS).
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with the NOI.  A copy of the construction schedule shall be maintained at the project site.

along awarded is project the after submitted be shall project this for schedule construction 

 The project. the for schedule construction the developing for responsible is Contractor The 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ESPCP GENERAL NOTES SOIL SERIES INFORMATION

The following is a summary of the soils that are expected to be found on the project site:

POSTCONSTRUCTION BMPs FOR STORMWATER MANAGEMENT

SILT FENCE INSTALLATION WITH J HOOKS AND SPURS

maintaining the silt fence.

and installing of cost in included are items incidental other and costs  All foot. linear 

per items fence silt as for paid be shall Hooks  J hook. J upgradient immediately the of bottom 

the as elevation same the at is hook J the of top the when reached is spacing J-hook maximum 

 The D-24C. Detail Construction GDOT with accordance in spaced be shall hooks J  The slopes. 

or embankments of toe the along and project the of perimeter the around located are that fences 

silt all on utilized be shall hooks J  The spurs). (or hooks J using called is technique This 

fence. silt the through flow to stormwater force and silt trap that pockets small create to slope 

or fill the into back turn should fence silt  The continuously. run be never should fence Silt 

and other contract documents for installation and maintenance measures.

711, 700, 165, 163, 161, Provisions) Special (or Specifications Standard Department’s the See 

WASTE DISPOSAL

Section 404 Permit. 

a by authorized unless State, the of Waters to discharged be not shall materials, building 

including materials,  Solid permits. necessary all obtain and regulations disposal and storage 

waste local and state applicable with comply shall Contractor  The discharges. contaminated 

of likelihood the minimize to areas collection waste liquid around provided be shall 

containment  Secondary drains. storm and watercourses gutters, streets, from away feet 50 least 

at toilets portable and cans trash dumpsters, areas, collection waste locate attainable, Where 

NONSTORMWATER DISCHARGES

paint,oils, curing compounds, and other construction materials.

stucco, containing wastewater of discharge the or washing equipment and vehicle in used solvents 

or soaps of discharge the authorize not does NPDES The documents. contract other and Standards, 

Department Georgia, in Control Sediment and Erosion for Manual the Act, Water Clean the 

Permit, NPDES the Act, Control Sedimentation and Erosion Georgia the by required discharges water 

storm as requirements same the to subject be shall discharges These commenced. has construction 

after identified be will Permit NPDES the of III.A.2 Part in defined discharges Nonstormwater 

DEWATERING AND PUMPING ACTIVITIES  

be made for water quality sampling of pump discharges.

will payment separate  No Professional. Design Certified a utilizing by permit NPDES GAR100002 

current the with accordance in plans sampling prepare shall contractor The discharges. pumped 

of sampling quality water perform to contractor the obligate will flow sheet create to Failure 

 flowing. sheet is discharge treated BMP post the ensure shall contractor  The BMP’s. suitable 

with equivalently treated be shall or bag, filter silt basin, sediment sized appropriately 

an through routed be shall area disturbed or excavation an from discharge pumped Any 

OTHER CONTROLS

READY MIX CHUTE WASH DOWN

Wash-down".

Chute/Hopper Mix Ready for Guide "A Program’s Assistance Environmental Business Small Georgia 

the to refer information, additional  For site. disposal proper a to container the transport 

then and container suitable other or drum 55-gallon sealable a into wash-down to have may 

Contractor the unavailable, is pit wash-down a excavate to access or permission where sites On 

 

permission to use the area for wash down.

(4) and water, wash-down for volume sufficient (3) down, wash for used being vehicle the to 

access (2) river, or stream, drain, storm any from away location a (1) following: the includes 

 that pit wash-down a  Establish drain. storm a down water wash-down of dispose  Never rivers. 

and streams entering from water wash-down prevent that procedures describe plans Wash-down 

 

be approved by the Project Engineer.

must plans wash-down  Alternate areas. surrounding the of elevation the match to graded be shall 

it above ground the and in, filled be shall pit the ground, the into soaked has water wash-down 

the after and completed are operations wash-down the after Immediately overtopping. without 

water wash-down all store to enough large be shall pit  The pit. wash-down a for shoulders, 

including way, travelled the of outside and drain storm any from feet 25 least at buffers, water 

State of outside pit a excavate shall Contractor The remains. concrete fresh of free rinsed 

be may concrete cement Portland of delivery the in utilized chute discharge the only Public, 

the to Responsibility and Regulations Legal 107: Specification Standard with accordance In 

 

cement concrete is prohibited on this site.

Portland of delivery the in used bodies truck dump and drums concrete ready-mix of washing The 

available online at http://websoilsurvey.sc.egov.usda.gov/App/HomePage.htm.

also are site project the for maps series soil and survey soil NRCS  The plans. construction 

the on soils listed above the of locations precise the delineate to practical reasonably 

not is it maps, series soil of nature the and project this of scope and size the to Due 
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51-       

edition of the Department’s Standard Specifications.

current the of 161 Section with accordance in site the from dust control shall Contractor The 

petroleum storage.

and systems, septic and sewer sanitary disposal, waste for regulations local and/or State 

applicable all with compliance demonstrate and ensure and ESPCP this follow shall Contractor The 

for outdoor use.

intended is or contamination stormwater to risk little poses product or material specific the of 

exposure where or pollutants, of discharge a in result not will stormwater to and precipitation 

to exposure where cases in required not is exposure of  Minimization pollutants. of discharge 

the minimize to stormwater and precipitation to products or materials those of exposure the 

minimize to covering appropriate an provide shall Contractor the site, the on materials other 

and waste, sanitary detergents, herbicides, pesticides, fertilizers, materials, landscape trash, 

waste, construction products, building material, building store to elects Contractor the If 

ESPCP ALTERATIONS

SITE STABLIZATION AND VEGETATION PLANTING SCHEDULE

and sedimentation control measures shall be implemented to control or treat the sediment source.

erosion additional control, effective for provide not does plan approved the of implementation 

full If times. all at maintained be will measures control sedimentation and Erosion 

and sediment control measures and practices prior to land-disturbing activities.

erosion of installation the by prevented be shall site project the from sediment of escape The 

CONSTRUCTION SCHEDULE AND SEQUENCE OF MAJOR ACTIVITIES

BMP INSTALLATION AND MAINTENANCE MEASURES

the Contractor is also responsible for selecting the location(s) of the construction exit(s).

logistics, project facilitate  To site. off sediments and soils, dirt, of tracking vehicle the 

eliminate or minimize to ESPCP this in included detail exit construction the of specifications 

the per exit construction (1) one least at establishing for responsible is Contractor 

 The exits. construction of payment the for funds sufficient includes budget project The 

other applicable contract documents or landscaping plans.

and Provisions) Special (or Specifications Standard Department’s the of edition current the 

of 700 Section in found be can project this for rates mulching and liming, fertilizing, seeding, 

dates, planting species, plant including practices vegetative permanent and temporary All 

the basis of when construction activities are expected to resume.

on 711 or 700, 163, 161, Sections Provisions) Special (or Specifications Standard Department’s 

the of edition current the in listed material suitable with stabilized be shall areas Disturbed 

often than 14 days.

more stabilization perform to contractor the require may Engineer Project the cases, special 

in  However conditions. weather adverse by precluded if practicable as soon as or cessation 

such of days 14 within stabilized be shall ceased permanently or temporarily have activities 

construction where area disturbed any that states permit GAR100002 NPDES General EPD The 

pollutants into receiving waters.

and sediment of transportation abnormal prevent and site the of stabilization permanent provide 

will BMP’s postconstruction The necessary. where riprap and practical, where swales/ditches 

vegetated stabilization, outlet and dissipation velocity for outlets pipe at riprap 

flumes, and/or drains slope permanent of consist project this for BMP’s postconstruction The 

plan. ESPCP the in and plans construction the in shown are BMP’s postconstruction permanent All 

6.4

Symbol

Map Unit

Name

Map Unit

Name (%)

ComponentRating

AOI

Percent in

AmB

AOI

Acre in 

1.3%

86.4AsC

0.4AtE 0.1%

0.3 0.1%

CeB

CeC 26.1%

26.6CfC2

3.0PaC

PaE

8.9To

CA

6.3W

slopes

2 to 10 percent

Aslar sandy loam, 17.2%

percent slopes

loam, 2 to 6 

Appling sandy 

25 percent slopes

very rocky, 10 to

Ashlar sandy loam,

flooded

slopes, frequently

0 to 2 percent

Cartecay loam,

slopes

2 to 6 percent

Cecil sandy loam,

slopes

6 to 10 percent

Cecil sandy loam,

eroded

percent slopes,

loam, 6 to 10 

Cecil sandy clay

slopes

6 to 10 percent 

Pacolet sandy loam,

slopes

10 to 25 percent

Pacolet sandy loam,

flooded

slopes, occasionally

0 to 2 percent 

Toccoa sandy loam,

Water

118.1 23.5%

131.1

5.3%

0.6%

105.6 21.0%

1.8%

1.3%

(65%)

Urban Land

Rated

Not

Rated

Not

(65%)

Urban Land

Rated

Not

Rated

Not

(65%)

Urban Land

(65%)

Urban Land

(65%)

Urban Land

Rated

Not

Rated

Not

Rated

Not

(65%)

Urban Land

(65%)

Urban Land

(65%)

Urban Land

Rated

Not

Rated

Not

Rated

Not

(65%)

Urban Land

(65%)

Urban Land

(65%)

Urban Land

Rated

Not

PETROLEUM STORAGE,SPILLS AND LEAKS

refuel, or maintain equipment within stream buffers.  

park, not shall Contractor   The plan. action the with familiar be shall equipment servicing 

or operating personnel  All site. project the on maintained and Engineer Project the to 

submitted be shall plan action the of copy  A site. the at utilized equipment any of operation 

or refueling servicing, the with associated spills or leaks material, hazardous other or 

the necessary materials on site for the capture, clean up, and disposal of any petroleum product, 

keep and plan action an provide minimum a at shall Contractor  The Contractor. the to management 

material hazardous on-site proper of responsibility the delegate expressly plans These 

additional requirements.

for public the to Responsibility and Regulations 107-Legal Specification Standard to directed 

specifically is attention Contractor’s The plans. these with inclusion for GAR100002 by required 

as Professional Design Certified a by prepared be shall plan  This products. petroleum for 

prevention spill and storage onsite for needed BMPs additional the addresses that addendum ESPCP 

an prepare shall Contractor the site, on products petroleum store to elects Contractor the If 

8.8 1.8%

Totals for Area of Interest 100.0%

WH

flooded

slopes, frequently

0 to 2 percent

Wehadkee soils,

501.9

(65%)

Urban Land

Rated

Not
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be added per Special Provision 161-Control of Soil Erosion and Sedimentation.

may BMPs  Additional Professional. Design Certified Level-II GSWCC a of signature the and ESPCP 

the of revision formal a requires component hydraulic a with BMPs on effect significant a have 

which ESPCP the to  Amendments/revisions activities. land-disturbing commencing to prior plan 

this evaluate carefully shall WECS the and Professional, Design Certified the Contractor, The 

Sedimentation of the contract.  

and Erosion Soil of 161-Control Provision Special to accordance in plans the revise shall 

Contractor the ineffective, plan this render that techniques construction utilize or plans the 

in shown that from construction staged the alter to elects Contractor the  If techniques. and 

methods construction common of basis the on project the of construction staged the addresses It 

 Department. the by provided is (ESPCP) Plan Control Pollution and Sedimentation, Erosion, This 

control mat installation. Maintain temporary BMPs until directed by the engineer to remove. 

erosion and grading slope of completion upon immediately installed be shall grassing Permanent 

Final Stabilization (Phase 2) -

plans will also be constructed during this stage of construction.

the in shown as trail the of surface pervious proposed The 2.5:1. than steeper slopes with areas 

in used be will stabilization Slope more. or days 7 for ungraded left be to is ground disturbed 

where areas in placed be shall mulching and/or grassing  Temporary constructed. are ditches the 

as ditches new to located be shall checks  Ditch structures. storm proposed of installation upon 

plan per installed be shall traps sediment  Inlet construction. of continuation facilitate to 

removed be must they as time such until maintained and place in kept be will BMP’s initial All 

Intermediate BMP’s (Phase 1) -

 

development activities shall be conducted in such a manor so as to minimize sediment loss.

other and vegetation of Stripping grubbing. and clearing of start the to prior provided be shall 

exits Construction inlets. existing on traps sediment inlet and gates, control silt dams, check 

fence, silt exits, construction includes This plans. control erosion the the on shown as BMP’s 

control erosion install shall contractor the activities, disturbing land of start the to Prior 

Initial BMP’s (Phase 1A) -

SR 54 MULTI-USE TRAIL & BRIDGE



below:

table the in described as except buffers, stream into enter to authorized not is Contractor The 

Department’s stream buffer variance, this shall be noted in the buffer-variance-required column.

the by covered are impacts utility If activities. their by caused impacts the with conjunction 

in permits/variances required the submitting be will companies utility otherwise, noted Unless 

shown on the individual BMP sheets

are areas work authorized and buffers stream of location detailed approximate,a are **Locations 

Water streams have a 50-foot buffer as measured from the wrested vegetation.  

Cold vegetation. wrested the from measured as buffer minimum 25-foot a have streams water Warm * 

STATE-WATER BUFFER IMPACTS

necessary variances and permits. 

the acquiring first without Line Determination Jurisdictional the from measured as buffer 

marshland coastal the of 25-feet within or vegetation wrested point the from measured as buffers 

stream undisturbed 50-foot or 25- the within conducted be not shall activities Non-exempt 

State-water buffers, as defined by O.C.G.A. 12-7-1, are impacted by this project.

period, recognizing the exceptions specified in Section IV.D.6.d. of the NPDES Permits.

hour 24 any within greater or inch 0.5 of event rain every after sampling turbidity Conduct 

price for the project. No separate payment shall be made.

bid overall the in included be shall project this to applied be to 1 Appendix on noted Items 

SEDIMENT STORAGE

and maintain the storage volumes for the BMP’s specified in this table.

provide shall Contractor The project. this on outfall every for storage sediment available and 

required the summarizes table following The 

                        

The site has a total disturbed area of 6.79 acres.

submit alternate temporary containment berm designs to the Project Engineer for approval.

may Contractor  The inlet. the bypass not does stormwater ensures that manner a in installed 

be shall sumps Temporary D-24C. Detail Construction with accordance in sumps temporary Construct 

 sump. excavated an or point low a in located not are that traps sediment inlet all around 

installed be shall sump temporary a traps, sediment inlet bypassing from runoff prevent To 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

USE OF ALTERNATIVE AND/OR ADDITIONAL BMPS:

WATERSHED AS ANY PORTION OF A BIOTA IMPAIRED STREAM SEGMENT

DISCHARGES INTO OR WITHIN ONE LINEAR MILE UPSTREAM OF AND WITHIN THE SAME
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Professional and was required by the Georgia EPD and GSWCC.

Design Certified Level-II the by certified and submitted documentation on based was and specific 

site was review  This ESPCP. this for only allowable be to EPD Georgia the by determined 

been has and EPD Georgia the by reviewed been has dams check stone for BMP alternative 

the of use  The BMP. alternative an as project this on used be will dams check Fabric 

erosion & prevent sedimentfrom leaving the project site.

control to sufficient be should mulching routine and BMPs installed The storage. sediment for 

use its limits which fence silt longitudinal the along grades steep creates and rolling quite is 

area project the in topography the Furthermore, limited. is storage sediment for accomodate can 

BMP’s these that number the so project, the along channels and/or ditches proposed or existing 

few are there and inlets drop of number the to restricted is traps sediment inlet of quantity 

The dictate. velocities the where ditch proposed each to lining a as added been has matting 

reinforcing turf and 3:1 than steeper slopes proposed all on used is matting stabilization 

slope outfalls, the protect to order In environment. urban this in benefit than detriment 

more creating thus area disturbed the increase significantly would and practical not is project 

this for basins sediment temporary of use The runoff. site off the bypassing of way practical no 

is there and area drainage to area disturbed of proportions high have outfalls these addition, 

In storage. sediment required the acheive to able not are 8 and 7, Outfalls-1A, area, drainage 

the within footprint small relatively a with project trail proposed a is this that Given 

or 5, and the potential cause is either "NP" (nonpoint source) or "UR" (urban runoff).

4b 4a, Category within community), invertebrate macro (impaired M" "Bio and/or community) fish 

(impaired F" "Bio violated, criteria for listed been has that segment stream impaired identified 

an of watershed the within and mile 1 within outfalls project of summary a is following The 

SR 54 MULTI-USE TRAIL & BRIDGE



RIPRAP OUTLET PROTECTION

RETENTION OF RECORDS

with Part IV.F of the General Permit GAR100002.

accordance in ESPCP this of implementation the to related records all retain will Department The 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

TEMPORARY SEDIMENT BASIN DETAILS:

 

and alternate representative sampled features are identified in the table below.

primary  Approved exist. basins drainage outfall similar when basins drainage outfall alternate the of representative be will below table the in locations specified the at turbidity in increase The 

project.  The table shows the groups of similar outfall drainage basins.

the of duration the for valid is below shown scheme sampling representative the that determined has Department the plans, control pollution and sedimentation erosion and survey, soil geotechnical 

plans, construction studies, hydraulic and hydrology map, area drainage project’s the in presented as characteristics these of evaluation  After 5. than greater is it if high and 5 to equal 

or than less is it if low is index erosion soil  The 0.03. than greater is it if steep and 0.03, than less or to equal is it if mild is slope outfall average  The acres. 2 than greater or to equal 

and acres, 2 than less to acre 1 than greater acre, 1 to equal or than less are classes area disturbed  The maintenance/safety. and widening, road cut, in road new fill, on road new are types activity 

construction  The soil. erodible most the being 10 0-10, index erosion soil the and outfall, the about slope average the acreage, disturbed the activity, construction of type the characteristics: four 

of basis the on compared and evaluated carefully been have corridor project the along basins drainage outfall individual  The here. explained as project this on utilized be may sampling Representative 

CHANNEL PROTECTION

the table below.

in otherwise noted as except grassing permanent with exclusively stabilized be may channels All 
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SAMPLING LOCATIONS AND GENERAL NOTES

feature that is no longer located within the active phase of construction.

sampled primary a replace to or required is sampling additional if used be may feature sampled alternate  An locations. sampling initial the as used be should specified features sampled primary The 

WATER QUALITY INSPECTING AND SAMPLING PROCEDURES

procedures.  Sampling locations are provided in the Sampling Location table herein.

sampling and inspecting the for documents contract other and 167 Provision Special See 

INSPECTIONS AND REPORTING

deductions as specified in the contract documents.

non-refundable in result shall inspections perform to failure  Continued Control. Erosion 

and Control Traffic of exception the with activities construction all of cessation the in result 

shall permit NPDES the and documents contract the by required as inspections perform to Failure 

shall schedule the BMP repair to be operational as soon as practical after the 7 day time frame.

Department the and Contractor the infeasible, is days 7 within time repair the  If discovery. of 

time the from days 7 than later no by operational be must repair significant or BMP replacement 

or new a requiring repair  A discovery. of time the from day business next the of close the 

by corrected be must deficiency or failure BMP the repair, significant or BMP replacement or new 

a require not does repair the  When events. storm subsequent in discharge not will material the 

so surfaces contaminated any up cleaning including condition, the address to steps reasonable 

take shall Contractor the State, the of waters into deposition sediment in resulted has and 

maintenance routine beyond deficient is or failed has BMP a that finds Department the Whenever 

  

(NOT) is submitted.

Termination of Notice the until continue shall inspections  These requirements. reporting and 

inspection for documents contract other and 167 Provision) Special (or Specification Standard 

 See forms. inspection Department appropriate the on documented be shall inspections other All 

subsequent 7 day inspections for all new BMP installations.

all for responsible be will Engineer Project Construction Department’s the Additionally, 

 required. is time more that such are conditions weather on-site unless report, inspection 

the of receipt of days business 2 within deficiencies all correct must permittee the and days, 

7 within permittee primary the to results the report shall professional design inspecting The 

installation. of days 7 within project infrastructure linear entire the within basins sediment 

all and installation of days 7 within Permit, GAR100002 current the of IV.A.5. Part by defined 

as segment, initial the for BMPs control perimeter and requirements storage sediment initial 

the inspect to personnel these of either retain must permittee the projects, infrastructure 

linear for  Alternatively, project. infrastructure entire the over installation of days 

7 within BMPs control perimeter and requirements storage sediment initial the of installation 

the inspect to writing, in EPD by approved professional design alternative an or ESPCP, 

the prepared who professional design the retain must Department the permittee, primary the As 

explanation and details.

for section storage sediment the See project. this on proposed not are basins sediment Temporary 
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OF

DEPARTMENT

NOT TO SCALE

0012878

SR 54 MULTI-USE TRAIL & BRIDGE



REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_51.dgn

     

11:34:22 AM

     

     

GPLNRev. 08/01/2018
10/23/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

ESPCP GENERAL NOTES

51-       

0012878

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

0005

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

NOT TO SCALE

SR 54 MULTI-USE TRAIL & BRIDGE

















EROSION CONTROL DRAINAGE AREA MAP

53-0001

1
0
0
+
0
0

1
2
0
+
0
0

13
0+

00

1
4
0
+
0
0

10+00

L
E
S
T
E
R
 
R
O
A
D

H
W

Y
 
5
4

PARKWAY

TOGWATEE VILLAGE 

600 1200

SCALE IN FEET

0 300

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

TRAIL A

CREEK
OF WHITEWATER
TRIBUTARY

REVISION DATES

3/6/2020

ayo.faokunla

GPLOT-V8

gplotborder-V8i-PO.tbl

0012878_53-001.dgn

     

11:34:32 AM

     

     

GPLN10/23/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

1
1
0
+
0
0

TRAIL B

STA 14+11.77

TRAIL B

LIMITS OF CONSTRUCTION

STA 146+92.53
TRAIL A
END PROJECT

STA 100+00.00
TRAIL A
BEGIN PROJECT

OUTFALL-2

OUTFALL-3SUNDERLAND CIRCLE

OUTFALL-4

OUTFALL-5

OUTFALL-6

OUTFALL-7

OUTFALL-8

TOTAL DISTURBED AREA: 6.79 ACRES

PROJECT SIZE: 6.84 ACRES

OUTFALL-1OUTFALL-1A

OUTFALL-9

CREEK
OF PELHAM
TRIBUTARY

SF-E

SF-DSF-CSF-B

SF-A

SF-F

CREEK
OF SANDY
TRIBUTARY

SF-G

SF-I

SF-H

SF-J

SF-K

SF-L

PS#6

PS#4

PS#5

IS#3

OW#2

WL#1
OUTFALL-1

OUTFALL-2

OUFALL-3

OUTFALL-4

OUTFALL-5

OUFALL-6

OUTFALL-7

OUFALL-8

OUFALL-9

SHEET FLOW AREA-B

SHEET FLOW AREA-C

SHEET FLOW AREA-D

SHEET FLOW AREA-E
SHEET FLOW AREA-F

SHEET FLOW AREA-G

SHEET FLOW AREA-H

SHEET FLOW AREA-I

SHEET FLOW AREA-J

SHEET FLOW AREA-K

SHEET FLOW AREA-L

SHEET FLOW AREA-A

OUTFALL-1A

C
U
R

V
E
 
#
4
1

C
U
R

V
E
 
#
4
2

EXIST 
GUARDRAILDO NOT DIS

TURB



0001

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
0
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
0
2

PHASE 1A

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1A.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-001.dgn

     

11:41:52 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

3
0

2
9

2
8

D-1

D-2

D-3

D-4

G-101

WOOD FENCE

12
"/

SZ
 U

NK

AS
PH

AL
T 

SI
DE

WA
LK

6"-8" PINES

6"-8" PINES

6"-8" PINES

6"-8" PINES

WOODSLINE

WOODSLINE

WOODSLINE

WOOD FENCE

W
O
O
D
 
F
E
N
C
E

WOOD FENCE WOOD FENCE

IPF 1/2" REBAR

IPF 1/2" REBAR IPF 1/2" REBAR PL
PL PL

PL

P L

P L

PL
LL 7 

LL 97

PL

PL

Co

E
X
I
S
T
 
R
/

W

E
X
I
S
T
 
R
/

W

APPROX. LLL/LD

A LIART

10
0+

00

1
0
1
+
0
0

1
0
2
+
0
0

1
0
3
+
0
0

1
0
4
+
0
0

1
0
5
+
0
0

P
.
C
.
 
 
1
0
0
+
1
6
.
1
9

P
.
C
.
 
 
1
0
4
+
8
5
.
5
5

L
E
S
T
E
R
 
R
O
A
D

P
.
C
.
 
 
1
0
1
+
5
9
.
6
8

P
.
T
.
 
 
1
0
1
+
2
1
.
0
6

P
.
T
.
 
 
1
0
2
+
5
4
.
7
4

P
.
R
.
C
.
 
 
1
0
2
+
2
0
.
8
6

P
.
C
.
 
 
1
0
3
+
4
7
.
8
1

P
.
T
.
 
 
1
0
4
+
1
2
.
8
5

E 2191946.1328

N 1251773.9343

TRAIL A

EL 930.51 

STA 100+00.00

ASPHALT PATH

TIE TO EXIST

BEGIN CONSTRUCTION

BEGIN PROJECT

STREAM SIGN
BIO IMPAIRED

STA. 100+05, 16’ LT

Ds1

Ds1



0002

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
0
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
0
1

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
1
0
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
0
3

PHASE 1A

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1A.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-002.dgn

     

11:42:08 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D-5

D-7

D-8

2" LEYLAND CYPRESS

2" LEYLAND CYPRESS

6"-8" PINES

D-6

WOODSLINE

WOODSLINE

CHAIN LINK FENCE CHAIN LINK FENCEWOOD FENCE

 IPF 1/2" REBAR

P L

P L

PL

PL PL

PL PL

PL

P L

LL 7 

LL 97

APPROX. LLL/LD

A LIART

1
0
5
+
0
0

1
0
6
+
0
0

1
0
7
+
0
0

1
0
8
+
0
0

1
0
9
+
0
0

1
1
0
+
0
0

P
.
T
.
 
 
1
0
5
+
2
5
.
6
6

P
.
C
.
 
 
1
0
6
+
2
8
.
1
0

P
.
T
.
 
 
1
0
6
+
9
0
.
3
2

P
.
C
.
 
 
1
0
8
+
1
7
.
5
4

P
.
T
.
 
 
1
0
8
+
7
5
.
0
3

Ds1

Ds1



0003

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
1
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
0
4

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
1
0
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
0
2

PHASE 1A

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1A.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-003.dgn

     

11:42:23 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D-9

D-10

D-11

 32"PINE

CHAIN LINK FENCE CHAIN LINK FENCE

6"-8" PINES

6"-8" PINES

WOODSLINE

WOODSLINE

WOODSLINE

WOODSLINE

WOODSLINE

CHAIN LINK FENCE

CHAIN LINK FENCE

PL

PL

P L

PL

PL

P L

PL PL

LL 97

LL 7 

APPROX. LLL/LD

A LIART

1
1
0
+
0
0

1
1
1
+
0
0

1
1
2
+
0
0

1
1
3
+
0
0 1
1
4
+
0
0

1
1
5
+
0
0

P
.
C
.
 
 
1
1
1
+
3
7
.
7
6

P
.
T
.
 
 
1
1
1
+
8
0
.
0
9

P
.
C
.
 
 
1
1
3
+
2
1
.
3
2

P
.
T
.
 
 
1
1
3
+
5
0
.
4
3

Ds1



0004

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
2
0
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
0
5

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
1
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
0
3

PHASE 1A

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1A.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-004.dgn

     

11:42:38 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D-12

D-13

D-14

 26" OAK

 32" OAK

30" DOUBLE OAK

6"-8" PINES

6"-8" PINES

WOODSLINE

WOODSLINE

WOODSLINE

CHAIN LINK FENCE

CMF 4"x4"IPF 3/4"OTP

IPF 1/2" REBAR

PL

PL

PL

P L

PL PL

PL

LL 8 

LL128

LL 7 

LL 97

LL 8 

PL PLPL

A
P
P

R
O

X
.
 
L
L
L
/
L

D

L
L
L
/
L

D

A
P
P

R
O

X
.

APPROX. LLL/LD

ESA

ES
A

ORANGE BARRIER FENCE

CONTRACTOR NOT TO CROSS

A LIART

1
1
5
+
0
0

11
6+

00

1
1
7
+
0
0 1
1
8
+
0
0

1
1
9
+
0
0

1
2
0
+
0
0

P
.
R
.
C
.
 
 
1
1
7
+
5
1
.
1
5

P
.
R
.
C
.
 
 
1
1
6
+
1
6
.
7
8

P
.
C
.
 
 
1
1
5
+
2
0
.
9
6

P
.
T
.
 
 
1
1
7
+
9
3
.
9
5

Ds1



0005

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
2
0
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
0
4

M
A
T
C
H
 
L
I
N
E
 
S
T
A
 
1
2
5
+
0
0
 
S
E
E
 
D
R
A

W
I
N
G
 
5
4
-
0
6

PHASE 1A

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1A.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-005.dgn

     

11:42:54 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D-15

D-16

D-17

 30"POPLAR

26" HICKORY

 30"POPLAR

 30PINE

 30"PINE

 24"PINE

 24"PINE

WIRE FENCE

DITCH

DITCH

 36"PINE

STREAM

6"-8" PINES6"-8" PINES

WOOD FENCE  IPF 1/2" REBAR

LL 8 

LL128

PL

PL

Cd-S

APPROX. LLL/LD

ESA - WETLAND #1 BOUNDARY

BOUNDARY

ESA - WETLAND #1

ESA

Stream Buffer
ESA - 25’

W
e
t
l
a
n
d
 
1

Stream #3
Intermittent

ESA - 25’ OPEN WATER BUFFER

KNAB FO POT

KNAB FO
 POT

ORANGE BARRIER FENCE

CONTRACTOR NOT TO CROSS

FENCE

CROSS ORANGE BARRIER 

CONTRACTOR NOT TO 

A LIART

1
2
0
+
0
0

1
2
1
+
0
0

1
2
2
+
0
0

1
2
3
+
0
0

1
2
4
+
0
0

12
5+

00

P
.
C
.
 
 
1
2
1
+
1
2
.
9
4

P
.
T
.
 
 
1
2
5
+
1
3
.
2
8

1
2
3
+
8
7
.
7
8

P
.
R
.
C
.

Ds1



0006

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
2
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
0
5

MAT
CH 

LI
NE
 S

TA
 1

30
+0

0 
SE

E 
DR

AWI
NG 

54
-0

7

PHASE 1A

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1A.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-006.dgn

     

11:43:09 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D-18

D-19

 30"POPLAR

 24"POPLAR

 42"POPLAR

 36"OAK

STREAM

STREAM

STREAM

STREAM

STREAM

6"-8" PINES

6"-8" PINES

 18" PINE

 18" PINE

 24" PINE

 24" PINE
 24" PINE

STREAM

PL

LL 8 

LL128 APPROX. LLL/LD

ES
A 
- 

25
’ 

ST
RE

AM 
BU

FF
ER

ESA - 25’ STREAM BUFFER

ESA - 25’ STREAM BUFFER

S
T

R
E

A
M
 

B
U
F
F
E

R
E
S

A
 
-
 
2
5
’

S
T
R
E
A

M
 
B
U
F
F
E
R

E
S
A
 
-
 
2
5
’

ESA - 25’ STREAM BUFFER

K
N

AB FO POT

KNAB FO POT

KNAB
 F

O 
PO

T

KNAB
 F

O 
PO

T

KNAB
 F

O
 P

OT

K
N

A
B

 F
O 

PO
T

KNAB
 F

O
 P

OT

KNAB
 F

O
 P

OT

K
N

A
B
 

F
O
 

P
O

T

K
N

A
B
 

F
O
 

P
O

T

S
T
R
E
A

M
 
B
U
F
F
E
R

E
S
A
 
-
 
2
5
’

Stream #5
Perennial

Stream #4
Perennial 

Stream #3
Intermittent

STREAM #5
PERENNIAL 

Stream #4
Perennial 

A LIART

1
2
5
+
0
0

12
6+

00

12
7+

00

1
2
8
+
0
0

12
9+
00

130+
00

P
.
T
.
 
 
1
2
5
+
1
3
.
2
8

P.
T.
  

12
8+

84
.9

5

1
2
7
+
7
5
.
2
3

P
.
C
.

P.
C.
  

12
9+

41
.9

0

P.R.
C.  

129+
87.7

0

Ds1



0007

0012878

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
3
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
0
8

MAT
CH
 L
IN

E 
ST

A 
13

0+
00
 S

EE
 D

RA
WI

NG 
54
-0

6

MATCH LINE STA 10+50 SEE DRAWING 54-11

SR 54 MULTI-USE TRAIL & BRIDGE

PHASE 1A

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1A.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-007.dgn

     

11:43:24 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

UNK

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UNK

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

I.E.
=883

.85

D-20

 24"
 SWEET

GUM

4"CR
APE 

MYRTL
ES

 6"C
HERR

Y

 6"C
HERR

Y

 8"C
HERR

Y

SIDE
WALK

C
U
R
B
I
N
G

 4"B
EECH

2

CB=8
88.7

8

24" CPP

APPX. LOC.

24" CPP

RETA
ININ

G WALLCONCRE
TE B

LOCK1.3’
 WID

E

24
"C

&G

24"
C&G

24"C
&G

2
4
"
C

&
G

24"C
&G

24"C&G

TOPOGRAPHIC
 SURVEYLIMIT

S OF 

 12"
 POP

LAR

D-23

LANDS
CAPIN

G

CBD=88
6.62

I.E.
 IN=

881.
39

I.E.
 OUT=8

81.0
3

WOODSL
INE

LANDS
CAPIN

G

WOODSL
INE

WOODSL
INE

WOODSL
INE

6"-8
" PI

NES

6"-8
" PI

NES

6"-8
" PI

NES

6"-8
" PI

NES

6"-8
" PI

NES

6"-8
" PI

NES

 10"
CHERR

Y

IPF 
3/8"

REBAR (
DIST

)

PL

PL

PLLL 8 

LL128

PL

PL
Cd-S

Cd-S

Cd-S

APPR
OX. L

LL/L
D

APPR
OX. L

LL/L
D

A LIART

13
0+
00

1
3
1
+
0
0

1
3
2
+
0
0

1
3
3
+
0
0

13
4+
00

1
3
5
+
0
0

P
.
R
.
C
.
 
 
1
3
2
+
4
4
.
4
2

P
.
T
.
 
 
1
3
4
+
7
3
.
2
0

P
.
T
.
 
 
1
3
1
+
2
5
.
0
3

P
.
C
.
 
 
1
3
1
+
8
3
.
6
8

4
0
.
6
"
 
E

T
R

A
I
L
 
B

P.R.C.  133+91.97

Ds1



0008

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

MATCH LINE STA 135+00 SEE DRAWING 54-07

PHASE 1A

M
A
T
C
H
 
L
I
N
E
 
S
T
A
 
1
4
0
+
0
0
 
S
E
E
 
D
R
A

W
I
N
G
 
5
4
-
0
9

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1A.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-008.dgn

     

11:43:40 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

T(
B)

T(
B)

T(
B)

T(
B)

T(
B)

T(
B)

T(
B)

D
-
2
4

I
.
E
.
=
8
8
9
.
4
7

C
A
P
P
E
D
 
1
/
2
 
"
R
E
B
A
R
 
(
D
I
S
T
)

J
B
=
8
9
7
.
5
8

I
E
 
I
N
=
8
9
2
.
7
8

I
E
 
O
U
T
=
8
9
2
.
6
8

18"
CMP

4"STL

16"D.I.

16"D.I.

U
N
K
 
S
Z
/
T
Y
P
E

S
E
R
V
I
C
E
 
L
I
N
E

I
N
F
O
R

M
A
T
I
O
N

E
N
D
 
O
F
 

4"STL

 
5
"

M
A
P
L
E

 
6
"

M
A
P
L
E

 
2
4
"

M
A
P
L
E
 
C
L
U
S
T
E
R

 
6
"

M
A
P
L
E

 
1
2
"
T
R
I
P
L
E
 

M
A
P
L
E

 
6
"
 

M
A
P
L
E

 
5
"
 

M
A
P
L
E

 
8
"
 

M
A
P
L
E

W
O
O
D

2
4
"
C
&
G

2
4
"
C
&
G

I
S
L
A
N
D

C
O
N
C
.

24
"C

&G

U
N
K
 
S
Z
/
T
Y
P
E

LANDSCAPING

LANDSCAPING

18"CMP

S
I
G
N

WOODSLINE

WOODSLINE

6
"
-
8
"
 
P
I
N
E
S

SIDEWALK

4
x
4
 
R

W
M

G

MS
S

T

M

M

T

H

P L

PL

LL 8 
LL128

G

Rt-Sg3

Co

Co

Cd-S

Cd-S

EXIST R/W

A
P
P
R

O
X
.
 
L
L
L
/
L

D

EXIST R/W

EXIST R/W

(APPROX. LOCATION)

ATTACHED TO DB 340 PG 277)

(AS SHOWN ON MAP OF SLOPES 

ESMT FOR CONSTR & MAINTENANCE 

A LIART

135+00

13
6+

00

1
3
7
+
0
0 1
3
8
+
0
0

1
3
9
+
0
0

14
0+

00

P.C.  135+29.23

P
.
C
.
 
 
1
3
8
+
2
6
.
0
4

P
.
T
.
 
 
1
3
8
+
7
6
.
4
5

P
.
C
.
 
 
1
3
9
+
1
8
.
4
9

P
.
T
.
 
 
1
3
7
+
9
8
.
4
8

P.R.C.  140+27.40

C
O

M
M
 

D
R
I

V
E

45 RS

1
3
9
+
5
2
.
2
9

P
.
R
.
C
.

STREAM SIGN
BIO IMPAIRED

STA. 139+63, 45’ RT

Ds1



0009

0012878

MAT
CH 

LI
NE
 S

TA
 1

40
+0

0 
SE

E 
DR

AWI
NG 

54
-0

8

SR 54 MULTI-USE TRAIL & BRIDGE

PHASE 1A

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
4
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
1
0

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1A.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-009.dgn

     

11:43:56 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

I.E.=892.77

D-25

D-26

S
I
D
E

W
A
L
K

18" RCP

DIRT DRIVE

I.E.=894.44

I.E.=893.53

1
8
"
 
C

M
P

I.E.=886.01

IPF 1/2" REBAR

M

M

C
O
N
C
.
 
D
I
T
C
H

STREAM

PL

PL

Rd

Rt-Sg3

Cd-S

E
X
I
S
T
 
R
/

W

E
X
I
S
T
 
R
/

W

ES
A 
- 

25
’ 

ST
RE

AM 
BUF

FE
R

Stream #6
Perennial

State Water A
Non-Buffered 

K
N

A
B
 

F
O
 

P
O

T

BUF
FE

R
ST

RE
AM

ES
A 
- 

25
’

K
N

A
B
 

F
O
 

P
O

T

ORANGE BARRIER FENCE

CONTRACTOR NOT TO CROSS

A LI
ART

140+00

141+00

1
4
2
+
0
0

1
4
3
+
0
0

1
4
4
+
0
0

385+00

P.T.  385+38.15

P
.
C
.
 
 
1
4
1
+
5
9
.
8
2

P
.
R
.
C
.
 
 
1
4
0
+
2
7
.
4
0

4
5
 

R
S

P
.
T
.
 
 
1
4
1
+
1
8
.
7
2

1
4
1
+
9
4
.
0
1

P
.
T
. 1
4
5
+
0
0

1
4
5
+
0
0

P
T
 
1
4
5
+
0
6
.
4
8

P
C
 
1
4
4
+
6
5
.
6
2Ds1

TO CONST OF 0012878)

DONE BY OTHERS (PRIOR

FUTURE TOP OF POND TO BE

CONST OF 0012878)

BY OTHERS (PRIOR TO

FUTURE BERM TO BE DONE



0010

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

PHASE 1A

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
4
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
0
9

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1A.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-010.dgn

     

11:44:11 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

2
4
"
C

&
G

2
4
"
C

&
G

DI=906.58

D-28

D-27

I.E.=900.72

DIRT DRIVE

DIRT DRIVE

 METAL POST FOUND

4" - 6" PINES

4" - 6" PINES

4" - 6" PINES

4" - 6" PINES

4" - 6" PINES

 METAL POST FOUND

M

PL

Co

1
4
5
+
0
0

14
6+

00

1
4
5
+
0
0

A LIART
E 2191442.2000

N 1255641.1896

STA 146+92.53, TRAIL A

END CONSTRUCTION

END PROJECT

P
T
 
1
4
6
+
8
4
.
5
3

P
C
 
1
4
6
+
3
3
.
5
5

P
T
 
1
4
5
+
0
6
.
4
8

1
4
7
+
0
0

Ds1

CONST OF 0012878)

BY OTHERS (PRIOR TO

FUTURE BERM TO BE DONE

TO CONST OF 0012878)

DONE BY OTHERS (PRIOR

FUTURE TOP OF POND TO BE

CONST OF 0012878)

BY OTHERS (PRIOR TO

FUTURE TRAIL TO BE DONE

CONST OF 0012878)

DONE BY OTHERS (PRIOR TO

FUTURE PARKING LOT TO BE



0011

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
2
0
0
+
5
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
0
7

PHASE 1A

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1A.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-011.dgn

     

11:44:27 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D
U

M
P
S
T
E
R

30
"C

MP

30"CMP

3
0
"
C

M
P

AP
PX
. 

LO
C.

24
"C

MP

D
I
=
8
8
1
.
7
5

I
.
E
.
=
8
7
7
.
6
0

D
-
2
2

4
"

M
A
P
L
E

 
1
2
"
P
O
P
L
A
R

 
1
4
"
P
O
P
L
A
R

 
8
"
 
C
R
A
P
E

M
Y
R
T
L
E

 
1
3
"
P
O
P
L
A
R  
1
3
"
P
O
P
L
A
R  

1
3
"
P
O
P
L
A
R

D
I
=
8
7
7
.
8
2

4
"

M
A
P
L
E

4
"

M
A
P
L
E

UNK SZ/TYPE

UNK SZ/TYPE

3
0
"
C

M
P

I
.
E
.
=
8
7
1
.
5
7

R
E
T
A
I
N
I
N
G
 

W
A
L
L

C
O
N
C
R
E
T
E
 
B
L
O
C
K

1
.
3
’
 

W
I
D
E

24"C&G

24"C&G

24
"C

&G

2
4
"
C

&
G

2
4
"
C
&
G

 
1
2
"
P
O
P
L
A
R

 
1
3
"
P
O
P
L
A
R

 
1
2
"
P
O
P
L
A
R

WO
OD

SL
IN

E

I
.
E
.
 
I
N
=
8
8
0
.
4
3

I
.
E
.
 
O
U
T
=
8
8
0
.
3
1

D
I
=
8
8
6
.
3
3

CURBI
NG

I
.
E
.
 
O
U
T
=
8
7
9
.
4
8

I
.
E
.
 
I
N
=
8
8
0
.
0
8

D
I
=
8
8
8
.
3
8

E

PL

PL

E

W

Co

E
X
I
S
T
 
R
/

W

E
X
I
S
T
 
R
/

W

E
X
I
S
T
 
R
/

W

E
X
I
S
T
 
R
/

W

1
1
+
0
0

1
2
+
0
0

1
3
+
0
0

P
.
C
.
 
 
1
1
+
1
5
.
6
8

P
.
T
.
 
 
1
2
+
5
2
.
3
0

CURVE #41

CURVE #42

P
.
C
.
 
 
1
2
+
6
7
.
8
8

P
.
T
.
 
 
1
3
+
2
1
.
0
4

P
K

W
Y

V
I
L
L

A
G
E

T
O

G
W

A
T
E
E

E 2192457.4920

N 1254796.8931

TRAIL B STA 14+11.77

LIMITS OF CONSTRUCTION

1
4
+
0
0

TRAIL B

Ds1



0012

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
0
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
1
3

PHASE 1

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-012.dgn

     

11:44:46 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

3
0

2
9

2
8

D-1

D-2

D-3

D-4

G-101

WOOD FENCE

12
"/

SZ
 U

NK

AS
PH

AL
T 

SI
DE

WA
LK

6"-8" PINES

6"-8" PINES

6"-8" PINES

6"-8" PINES

WOODSLINE

WOODSLINE

WOODSLINE

WOOD FENCE

W
O
O
D
 
F
E
N
C
E

WOOD FENCE WOOD FENCE

IPF 1/2" REBAR

IPF 1/2" REBAR IPF 1/2" REBAR

Co

Cd-Hb

Cd-Hb

Cd-HbCd-Hb
Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

R
d

Ss

Ss

Cd-Hb

Cd-Hb

Cd-Hb

1
2
"
/
S
Z
 
U
N
K

18" THK

RIPRAP, 

TYPE 3

4 SY

A LIART

10
0+

00

1
0
1
+
0
0

1
0
2
+
0
0

1
0
3
+
0
0

1
0
4
+
0
0

1
0
5
+
0
0

P
.
C
.
 
 
1
0
0
+
1
6
.
1
9

P
.
C
.
 
 
1
0
4
+
8
5
.
5
5

L
E
S
T
E
R
 
R
O
A
D

P
.
C
.
 
 
1
0
1
+
5
9
.
6
8

P
.
T
.
 
 
1
0
1
+
2
1
.
0
6

P
.
T
.
 
 
1
0
2
+
5
4
.
7
4

P
.
R
.
C
.
 
 
1
0
2
+
2
0
.
8
6

P
.
C
.
 
 
1
0
3
+
4
7
.
8
1

P
.
T
.
 
 
1
0
4
+
1
2
.
8
5

E 2191946.1328

N 1251773.9343

TRAIL A

EL 930.51 

STA 100+00.00

ASPHALT PATH

TIE TO EXIST

BEGIN CONSTRUCTION

BEGIN PROJECT

STREAM SIGN
BIO IMPAIRED

STA. 100+05, 16’ LT

Ds1 Ds2
Ds3

Ds3



0013

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
0
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
1
2

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
1
0
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
1
4

PHASE 1

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-013.dgn

     

11:45:05 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D-5

D-7

D-8

2" LEYLAND CYPRESS

2" LEYLAND CYPRESS

6"-8" PINES

D-6

WOODSLINE

WOODSLINE

CHAIN LINK FENCE CHAIN LINK FENCEWOOD FENCE

 IPF 1/2" REBAR

Ss

Cd-S

 B- 1

 B- 2

1
8
"

10"

10"

10"

10"

18" THK

RIPRAP, 

TYPE 3

5 SY

IE= 947.66
15.0’ RT
STA 107+23
GDOT STD 9029b 
END UNDERDRAINA LIART

1
0
5
+
0
0

1
0
6
+
0
0

1
0
7
+
0
0

1
0
8
+
0
0

1
0
9
+
0
0

1
1
0
+
0
0

P
.
T
.
 
 
1
0
5
+
2
5
.
6
6

P
.
C
.
 
 
1
0
6
+
2
8
.
1
0

P
.
T
.
 
 
1
0
6
+
9
0
.
3
2

P
.
C
.
 
 
1
0
8
+
1
7
.
5
4

P
.
T
.
 
 
1
0
8
+
7
5
.
0
3

Ds1 Ds2



0014

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
1
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
1
5

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
1
0
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
1
3

PHASE 1

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-014.dgn

     

11:45:23 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D-9

D-10

D-11

 32"PINE

CHAIN LINK FENCE CHAIN LINK FENCE

6"-8" PINES

6"-8" PINES

WOODSLINE

WOODSLINE

WOODSLINE

WOODSLINE

WOODSLINE

CHAIN LINK FENCE

CHAIN LINK FENCE

Rt-Sg3
Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

Ss

Ss

Ss

Ss

10"

10"

10"

1
8
"

I- 2

I-1

IE= 937.33
16.3’ RT
STA 113+31
GDOT STD 9029b
END UNDERDRAIN

18" THK

RIPRAP, 

TYPE 3

4 SY

A LIART

1
1
0
+
0
0

1
1
1
+
0
0

1
1
2
+
0
0

1
1
3
+
0
0 1
1
4
+
0
0

1
1
5
+
0
0

P
.
C
.
 
 
1
1
1
+
3
7
.
7
6

P
.
T
.
 
 
1
1
1
+
8
0
.
0
9

P
.
C
.
 
 
1
1
3
+
2
1
.
3
2

P
.
T
.
 
 
1
1
3
+
5
0
.
4
3

Ds1 Ds2

Ds3

Ds3

Ds3



0015

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
2
0
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
1
6

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
1
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
1
4

PHASE 1

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-015.dgn

     

11:45:41 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D-12

D-13

D-14

 26" OAK

 32" OAK

30" DOUBLE OAK

6"-8" PINES

6"-8" PINES

WOODSLINE

WOODSLINE

WOODSLINE

CHAIN LINK FENCE

CMF 4"x4"IPF 3/4"OTP

IPF 1/2" REBAR

Cd-Hb

Cd-Hb Cd-Hb

Cd-Hb
Cd-Hb Cd-Hb

Ss
Cd-Hb

Ss

Ss

Cd-Hb

Cd-Hb

Cd-Hb
Cd-Hb

I.E. OUT=923.60
I.E. IN=923.72
SSMH=937.12

APPX. LOC.

6"DIP

A
P
P

X
.
 
L

O
C
.

6
"
 

D
I
P

ORANGE BARRIER FENCE

CONTRACTOR NOT TO CROSS

A LIART

1
1
5
+
0
0

11
6+

00

1
1
7
+
0
0 1
1
8
+
0
0

1
1
9
+
0
0

1
2
0
+
0
0

P
.
R
.
C
.
 
 
1
1
7
+
5
1
.
1
5

P
.
R
.
C
.
 
 
1
1
6
+
1
6
.
7
8

P
.
C
.
 
 
1
1
5
+
2
0
.
9
6

P
.
T
.
 
 
1
1
7
+
9
3
.
9
5

Ds1 Ds2

Ds3

Ds3

Ds3



0016

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
2
0
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
1
5

M
A
T
C
H
 
L
I
N
E
 
S
T
A
 
1
2
5
+
0
0
 
S
E
E
 
D
R
A

W
I
N
G
 
5
4
-
1
7

PHASE 1

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-016.dgn

     

11:46:00 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D-15

D-16

D-17

 30"POPLAR

26" HICKORY

 30"POPLAR

 30PINE

 30"PINE

 24"PINE

 24"PINE

WIRE FENCE

DITCH

DITCH

 36"PINE

STREAM

6"-8" PINES6"-8" PINES

WOOD FENCE  IPF 1/2" REBAR

Cd-S

Cd-Hb
Cd-Hb

Cd-Hb
Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb Cd-Hb

Ss

Ss

Ss

Ss

Cd-Hb Cd-Hb

Cd-Hb

Cd-Hb

W
e
t
l
a
n
d
 
1

Stream #3
Intermittent

KNAB FO POT

KNAB FO
 POT

18" THK

RIPRAP

TYPE 3

7 SY 

ORANGE BARRIER FENCE

CONTRACTOR NOT TO CROSS

FENCE

CROSS ORANGE BARRIER 

CONTRACTOR NOT TO 

A LIART

1
2
0
+
0
0

1
2
1
+
0
0

1
2
2
+
0
0

1
2
3
+
0
0

1
2
4
+
0
0

12
5+

00

P
.
C
.
 
 
1
2
1
+
1
2
.
9
4

P
.
T
.
 
 
1
2
5
+
1
3
.
2
8

1
2
3
+
8
7
.
7
8

P
.
R
.
C
.

Ds1 Ds2

Ds3

Ds3

Ds3



0017

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
2
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
1
6

MAT
CH 

LI
NE
 S

TA
 1

30
+0

0 
SE

E 
DR

AWI
NG 

54
-1

8

PHASE 1

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-017.dgn

     

11:46:18 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D-18

D-19

 30"POPLAR

 24"POPLAR

 42"POPLAR

 36"OAK

STREAM

STREAM

STREAM

STREAM

STREAM

6"-8" PINES

6"-8" PINES

 18" PINE

 18" PINE

 24" PINE

 24" PINE
 24" PINE

STREAM

Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

R
d

Rd

R
d

Ss

Ss

Ss

Ss

Ss

Ss
R
d

K
N

AB FO POT

KNAB FO POT

KNAB
 F

O 
PO

T

KNAB
 F

O 
PO

T

KNAB
 F

O
 P

OT

K
N

A
B

 F
O 

PO
T

KNAB
 F

O
 P

OT

KNAB
 F

O
 P

OT

K
N

A
B
 

F
O
 

P
O

T

K
N

A
B
 

F
O
 

P
O

T

Stream #5
Perennial

Stream #4
Perennial 

Stream #3
Intermittent

STREAM #5
PERENNIAL 

Stream #4
Perennial 

 D- 2

 D- 1

3
6
"

 E- 2

 E- 1

 F- 2

 F- 1

R
C
B
C

10
’X

6
’

R
C

B
C

10
’X

6
’

36" THK

RIPRAP, 

TYPE 1

89 SY

36" THK

RIPRAP, 

TYPE 1

87 SY

18" THK

RIPRAP, 

TYPE 3

4 SY

18" THK

RIPRAP, 

TYPE 3

7 SY

A LIART

1
2
5
+
0
0

12
6+

00

12
7+

00

1
2
8
+
0
0

12
9+
00

130+
00

P
.
T
.
 
 
1
2
5
+
1
3
.
2
8

P.
T.
  

12
8+

84
.9

5

1
2
7
+
7
5
.
2
3

P
.
C
.

P.
C.
  

12
9+

41
.9

0

P.R.
C.  

129+
87.7

0

Ds1 Ds2

Ds3

Ds3

Ds3

Ds3

Ds3



0018

0012878

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
3
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
1
9

MAT
CH
 L
IN

E 
ST

A 
13

0+
00
 S

EE
 D

RA
WI

NG 
54
-1

7

MATCH LINE STA 10+50 SEE DRAWING 54-22

SR 54 MULTI-USE TRAIL & BRIDGE

PHASE 1

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-018.dgn

     

11:46:36 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

UNK

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UNK

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

I.E.
=883

.85

D-20

 24"
 SWEET

GUM

4"CR
APE 

MYRTL
ES

 6"C
HERR

Y

 6"C
HERR

Y

 8"C
HERR

Y

SIDE
WALK

C
U
R
B
I
N
G

 4"B
EECH

2

CB=8
88.7

8

24" CPP

APPX. LOC.

24" CPP

RETA
ININ

G WALLCONCRE
TE B

LOCK1.3’
 WID

E

24
"C

&G

24"
C&G

24"C
&G

2
4
"
C

&
G

24"C
&G

24"C&G

TOPOGRAPHIC
 SURVEYLIMIT

S OF 

 12"
 POP

LAR

D-23

LANDS
CAPIN

G

CBD=88
6.62

I.E.
 IN=

881.
39

I.E.
 OUT=8

81.0
3

WOODSL
INE

LANDS
CAPIN

G

WOODSL
INE

WOODSL
INE

WOODSL
INE

6"-8
" PI

NES

6"-8
" PI

NES

6"-8
" PI

NES

6"-8
" PI

NES

6"-8
" PI

NES

6"-8
" PI

NES

 10"
CHERR

Y

IPF 
3/8"

REBAR (
DIST

)

Cd-S
Cd-S

Cd-S

Cd-Hb

Cd-Hb

Cd-Hb
Cd-Hb Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

Sd2-F

Sd2-F

Ss

Ss

Ss

Cd
-H
b

Ss

Cd-Hb

Rt-Sg3

18
"

18"

G-2

G-1

G-3

G-2.1

18" THK

RIPRAP, 

TYPE 3

6 SY

A LIART

13
0+
00

1
3
1
+
0
0

1
3
2
+
0
0

1
3
3
+
0
0

13
4+
00

1
3
5
+
0
0

P
.
R
.
C
.
 
 
1
3
2
+
4
4
.
4
2

P
.
T
.
 
 
1
3
4
+
7
3
.
2
0

P
.
T
.
 
 
1
3
1
+
2
5
.
0
3

P
.
C
.
 
 
1
3
1
+
8
3
.
6
8

4
0
.
6
"
 
E

T
R

A
I
L
 
B

P.R.C.  133+91.97

Ds1 Ds2

Ds3

Ds3

Ds3

Ds3



0019

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

MATCH LINE STA 135+00 SEE DRAWING 54-18

PHASE 1

M
A
T
C
H
 
L
I
N
E
 
S
T
A
 
1
4
0
+
0
0
 
S
E
E
 
D
R
A

W
I
N
G
 
5
4
-
2
0

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-019.dgn

     

11:46:55 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

T(
B)

T(
B)

T(
B)

T(
B)

T(
B)

T(
B)

T(
B)

D
-
2
4

I
.
E
.
=
8
8
9
.
4
7

C
A
P
P
E
D
 
1
/
2
 
"
R
E
B
A
R
 
(
D
I
S
T
)

J
B
=
8
9
7
.
5
8

I
E
 
I
N
=
8
9
2
.
7
8

I
E
 
O
U
T
=
8
9
2
.
6
8

18"
CMP

4"STL

16"D.I.

16"D.I.

U
N
K
 
S
Z
/
T
Y
P
E

S
E
R
V
I
C
E
 
L
I
N
E

I
N
F
O
R

M
A
T
I
O
N

E
N
D
 
O
F
 

4"STL

 
5
"

M
A
P
L
E

 
6
"

M
A
P
L
E

 
2
4
"

M
A
P
L
E
 
C
L
U
S
T
E
R

 
6
"

M
A
P
L
E

 
1
2
"
T
R
I
P
L
E
 

M
A
P
L
E

 
6
"
 

M
A
P
L
E

 
5
"
 

M
A
P
L
E

 
8
"
 

M
A
P
L
E

W
O
O
D

2
4
"
C
&
G

2
4
"
C
&
G

I
S
L
A
N
D

C
O
N
C
.

24
"C

&G

U
N
K
 
S
Z
/
T
Y
P
E

LANDSCAPING

LANDSCAPING

18"CMP

S
I
G
N

WOODSLINE

WOODSLINE

6
"
-
8
"
 
P
I
N
E
S

SIDEWALK

4
x
4
 
R

W
M

G

MS
S

T

M

M

T

H

G

Rt-Sg3

Co

Co

Cd-S

Cd-S

Cd-Hb

Cd-Hb

Cd-Hb

Ss

Ss

Cd-Hb

Ss

Ss

Cd-Hb

PID "61

PID "61
LTS "4

A LIART

135+00

13
6+

00

1
3
7
+
0
0 1
3
8
+
0
0

1
3
9
+
0
0

14
0+

00

P.C.  135+29.23

P
.
C
.
 
 
1
3
8
+
2
6
.
0
4

P
.
T
.
 
 
1
3
8
+
7
6
.
4
5

P
.
C
.
 
 
1
3
9
+
1
8
.
4
9

P
.
T
.
 
 
1
3
7
+
9
8
.
4
8

P.R.C.  140+27.40

C
O

M
M
 

D
R
I

V
E

45 RS

1
3
9
+
5
2
.
2
9

P
.
R
.
C
.

STREAM SIGN
BIO IMPAIRED

STA. 139+63, 45’ RT

Ds1 Ds2

Ds3

Ds3

Ds3



0020

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

PHASE 1

MAT
CH 

LI
NE
 S

TA
 1

40
+0

0 
SE

E 
DR

AWI
NG 

54
-1

9

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
4
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
2
1

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-020.dgn

     

11:47:14 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

I.E.=892.77

D-25

D-26

S
I
D
E

W
A
L
K

CAPPED 1/2 "REBAR (DIST)

18" RCP

DIRT DRIVE

I.E.=894.44

I.E.=893.53

1
8
"
 
C

M
P

I.E.=886.01

IPF 1/2" REBAR

M

M

C
O
N
C
.
 
D
I
T
C
H

STREAM

Rd

Rt-Sg3

Cd-S

Ss

Ss

L
T

S
 

"
4

Stream #6
Perennial

State Water A
Non-Buffered 

K
N

A
B
 

F
O
 

P
O

T

K
N

A
B
 

F
O
 

P
O

T

1
8
"

J-1

J-2

18
"

EXIST DITCH
TIE TO

GDOT DETAIL D-9

CONCRETE FLUME

18"THK

RIPRAP,

TYPE 3

4 SY

K-1

K-2

70.5’ RT, IE=888.30

PAVING STA 384+26.02

BEGIN CONC.DITCH

85.1’ RT, IE=888.60

STA 384+82.44

DITCH PAVING

END CONC.

18"THK

RIPRAP,

TYPE 3

2 SY

18"THK

RIPRAP,

TYPE 3

63 SY

AS NEEDED
REGRADE DRIVE 

E

E

WITH GRADING COMPLETE

TO BE INCLUDED

12.21’ LT

STA 143+83.21

DRAINAGE SCUPPER

NEENAH R-4005-A2

ORANGE BARRIER FENCE

CONTRACTOR NOT TO CROSS

A LI
ART

140+00

141+00

1
4
2
+
0
0

1
4
3
+
0
0

1
4
4
+
0
0

385+00

P.T.  385+38.15

P
.
C
.
 
 
1
4
1
+
5
9
.
8
2

P
.
R
.
C
.
 
 
1
4
0
+
2
7
.
4
0

4
5
 

R
S

P
.
T
.
 
 
1
4
1
+
1
8
.
7
2

1
4
1
+
9
4
.
0
1

P
.
T
. 1
4
5
+
0
0

1
4
5
+
0
0

P
T
 
1
4
5
+
0
6
.
4
8

P
C
 
1
4
4
+
6
5
.
6
2

Ds1 Ds2

Ds3

Ds3

TO CONST OF 0012878)

DONE BY OTHERS (PRIOR

FUTURE TOP OF POND TO BE

CONST OF 0012878)

BY OTHERS (PRIOR TO

FUTURE BERM TO BE DONE



0021

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

PHASE 1

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
4
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
2
0

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-021.dgn

     

11:47:32 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

2
4
"
C

&
G

2
4
"
C

&
G

DI=906.58

D-28

D-27

I.E.=900.72

DIRT DRIVE

DIRT DRIVE

 METAL POST FOUND

4" - 6" PINES

4" - 6" PINES

4" - 6" PINES

4" - 6" PINES

4" - 6" PINES

 METAL POST FOUND

M

Co

Cd-Hb

Cd-Hb

Cd-Hb

Rd

Ss

Ss

18" THK

RIPRAP, 

TYPE 3

6 SY
1
4
5
+
0
0

14
6+

00

1
4
5
+
0
0

A LIART
E 2191442.2000

N 1255641.1896

STA 146+92.53, TRAIL A

END CONSTRUCTION

END PROJECT

P
T
 
1
4
6
+
8
4
.
5
3

P
C
 
1
4
6
+
3
3
.
5
5

P
T
 
1
4
5
+
0
6
.
4
8

1
4
7
+
0
0

Ds1 Ds2

Ds3

Ds3

CONST OF 0012878)

BY OTHERS (PRIOR TO

FUTURE BERM TO BE DONE

TO CONST OF 0012878)

DONE BY OTHERS (PRIOR

FUTURE TOP OF POND TO BE

CONST OF 0012878)

BY OTHERS (PRIOR TO

FUTURE TRAIL TO BE DONE

CONST OF 0012878)

DONE BY OTHERS (PRIOR TO

FUTURE PARKING LOT TO BE



0022

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
2
0
0
+
5
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
1
8

PHASE 1

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE1.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-022.dgn

     

11:47:51 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D
U

M
P
S
T
E
R

30
"C

MP

30"CMP

3
0
"
C

M
P

AP
PX
. 

LO
C.

24
"C

MP

D
I
=
8
8
1
.
7
5

I
.
E
.
=
8
7
7
.
6
0

D
-
2
2

4
"

M
A
P
L
E

 
1
2
"
P
O
P
L
A
R

 
1
4
"
P
O
P
L
A
R

 
8
"
 
C
R
A
P
E

M
Y
R
T
L
E

 
1
3
"
P
O
P
L
A
R  
1
3
"
P
O
P
L
A
R  

1
3
"
P
O
P
L
A
R

D
I
=
8
7
7
.
8
2

4
"

M
A
P
L
E

4
"

M
A
P
L
E

UNK SZ/TYPE

UNK SZ/TYPE

3
0
"
C

M
P

I
.
E
.
=
8
7
1
.
5
7

R
E
T
A
I
N
I
N
G
 

W
A
L
L

C
O
N
C
R
E
T
E
 
B
L
O
C
K

1
.
3
’
 

W
I
D
E

24"C&G

24"C&G

24
"C

&G

2
4
"
C

&
G

2
4
"
C
&
G

 
1
2
"
P
O
P
L
A
R

 
1
3
"
P
O
P
L
A
R

 
1
2
"
P
O
P
L
A
R

WO
OD

SL
IN

E

I
.
E
.
 
I
N
=
8
8
0
.
4
3

I
.
E
.
 
O
U
T
=
8
8
0
.
3
1

D
I
=
8
8
6
.
3
3

CURBI
NG

I
.
E
.
 
O
U
T
=
8
7
9
.
4
8

I
.
E
.
 
I
N
=
8
8
0
.
0
8

D
I
=
8
8
8
.
3
8

EE

W

Co
UNK SZ/TYPE

1
1
+
0
0

1
2
+
0
0

1
3
+
0
0

P
.
C
.
 
 
1
1
+
1
5
.
6
8

P
.
T
.
 
 
1
2
+
5
2
.
3
0

CURVE #41

CURVE #42

P
.
C
.
 
 
1
2
+
6
7
.
8
8

P
.
T
.
 
 
1
3
+
2
1
.
0
4

P
K

W
Y

V
I
L
L

A
G
E

T
O

G
W

A
T
E
E

E 2192457.4920

N 1254796.8931

TRAIL B STA 14+11.77

LIMITS OF CONSTRUCTION

1
4
+
0
0

TRAIL B

Ds1 Ds2



0023

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
0
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
2
4

PHASE 2

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE2.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-023.dgn

     

11:48:11 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

3
0

2
9

2
8

D-1

D-2

D-3

D-4

G-101

WOOD FENCE

12
"/

SZ
 U

NK

AS
PH

AL
T 

SI
DE

WA
LK

6"-8" PINES

6"-8" PINES

6"-8" PINES

6"-8" PINES

WOODSLINE

WOODSLINE

WOODSLINE

WOOD FENCE

W
O
O
D
 
F
E
N
C
E

WOOD FENCE WOOD FENCE

IPF 1/2" REBAR

IPF 1/2" REBAR IPF 1/2" REBAR

Co

Cd-Hb

Cd-Hb

Cd-HbCd-Hb
Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

R
d

Ss

Ss

Cd-Hb

Cd-Hb

Cd-Hb

1
2
"
/
S
Z
 
U
N
K

18" THK

RIPRAP, 

TYPE 3

4 SY

A LIART

10
0+

00

1
0
1
+
0
0

1
0
2
+
0
0

1
0
3
+
0
0

1
0
4
+
0
0

1
0
5
+
0
0

P
.
C
.
 
 
1
0
0
+
1
6
.
1
9

P
.
C
.
 
 
1
0
4
+
8
5
.
5
5

L
E
S
T
E
R
 
R
O
A
D

P
.
C
.
 
 
1
0
1
+
5
9
.
6
8

P
.
T
.
 
 
1
0
1
+
2
1
.
0
6

P
.
T
.
 
 
1
0
2
+
5
4
.
7
4

P
.
R
.
C
.
 
 
1
0
2
+
2
0
.
8
6

P
.
C
.
 
 
1
0
3
+
4
7
.
8
1

P
.
T
.
 
 
1
0
4
+
1
2
.
8
5

E 2191946.1328

N 1251773.9343

TRAIL A

EL 930.51 

STA 100+00.00

ASPHALT PATH

TIE TO EXIST

BEGIN CONSTRUCTION

BEGIN PROJECT

STREAM SIGN
BIO IMPAIRED

STA. 100+05, 16’ LT

Ds1

Ds1

Ds3



0024

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
0
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
2
3

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
1
0
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
2
5

PHASE 2

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE2.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-024.dgn

     

11:48:32 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D-5

D-7

D-8

2" LEYLAND CYPRESS

2" LEYLAND CYPRESS

6"-8" PINES

D-6

WOODSLINE

WOODSLINE

CHAIN LINK FENCE CHAIN LINK FENCEWOOD FENCE

 IPF 1/2" REBAR

Ss

Cd-S

 B- 1

 B- 2

1
8
"

10"

10"

10"

10"

18" THK

RIPRAP, 

TYPE 3

5 SY

IE= 947.66
15.0’ RT
STA 107+23
GDOT STD 9029b 
END UNDERDRAINA LIART

1
0
5
+
0
0

1
0
6
+
0
0

1
0
7
+
0
0

1
0
8
+
0
0

1
0
9
+
0
0

1
1
0
+
0
0

P
.
T
.
 
 
1
0
5
+
2
5
.
6
6

P
.
C
.
 
 
1
0
6
+
2
8
.
1
0

P
.
T
.
 
 
1
0
6
+
9
0
.
3
2

P
.
C
.
 
 
1
0
8
+
1
7
.
5
4

P
.
T
.
 
 
1
0
8
+
7
5
.
0
3

Ds1

Ds1

Ds3



0025

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
1
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
2
6

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
1
0
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
2
4

PHASE 2

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE2.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-025.dgn

     

11:48:52 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D-9

D-10

D-11

 32"PINE

CHAIN LINK FENCE CHAIN LINK FENCE

6"-8" PINES

6"-8" PINES

WOODSLINE

WOODSLINE

WOODSLINE

WOODSLINE

WOODSLINE

CHAIN LINK FENCE

CHAIN LINK FENCE

Rt-Sg3
Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

Ss

Ss

Ss

Ss

10"

10"

10"

1
8
"

I- 2

I-1

IE= 937.33
16.3’ RT
STA 113+31
GDOT STD 9029b
END UNDERDRAIN

18" THK

RIPRAP, 

TYPE 3

4 SY

A LIART

1
1
0
+
0
0

1
1
1
+
0
0

1
1
2
+
0
0

1
1
3
+
0
0 1
1
4
+
0
0

1
1
5
+
0
0

P
.
C
.
 
 
1
1
1
+
3
7
.
7
6

P
.
T
.
 
 
1
1
1
+
8
0
.
0
9

P
.
C
.
 
 
1
1
3
+
2
1
.
3
2

P
.
T
.
 
 
1
1
3
+
5
0
.
4
3

Ds1
Ds3



0026

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
2
0
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
2
7

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
1
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
2
5

PHASE 2

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE2.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-026.dgn

     

11:49:12 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D-12

D-13

D-14

 26" OAK

 32" OAK

30" DOUBLE OAK

6"-8" PINES

6"-8" PINES

WOODSLINE

WOODSLINE

WOODSLINE

CHAIN LINK FENCE

CMF 4"x4"IPF 3/4"OTP

IPF 1/2" REBAR

Cd-Hb

Cd-Hb Cd-Hb

Cd-Hb
Cd-Hb Cd-Hb

Ss
Cd-Hb

Ss

Ss

Cd-Hb

Cd-Hb

Cd-Hb
Cd-Hb

I.E. OUT=923.60
I.E. IN=923.72
SSMH=937.12

APPX. LOC.

6"DIP

A
P
P

X
.
 
L

O
C
.

6
"
 

D
I
P

ORANGE BARRIER FENCE

CONTRACTOR NOT TO CROSS

A LIART

1
1
5
+
0
0

11
6+

00

1
1
7
+
0
0 1
1
8
+
0
0

1
1
9
+
0
0

1
2
0
+
0
0

P
.
R
.
C
.
 
 
1
1
7
+
5
1
.
1
5

P
.
R
.
C
.
 
 
1
1
6
+
1
6
.
7
8

P
.
C
.
 
 
1
1
5
+
2
0
.
9
6

P
.
T
.
 
 
1
1
7
+
9
3
.
9
5

Ds1

Ds3



0027

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
2
0
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
2
6

M
A
T
C
H
 
L
I
N
E
 
S
T
A
 
1
2
5
+
0
0
 
S
E
E
 
D
R
A

W
I
N
G
 
5
4
-
2
8

PHASE 2

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE2.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-027.dgn

     

11:49:32 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D-15

D-16

D-17

 30"POPLAR

26" HICKORY

 30"POPLAR

 30PINE

 30"PINE

 24"PINE

 24"PINE

WIRE FENCE

DITCH

DITCH

 36"PINE

STREAM

6"-8" PINES6"-8" PINES

WOOD FENCE  IPF 1/2" REBAR

Cd-S

Cd-Hb
Cd-Hb

Cd-Hb
Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb Cd-Hb

Ss

Ss

Ss

Ss

Cd-Hb Cd-Hb

Cd-Hb

Cd-Hb

W
e
t
l
a
n
d
 
1

Stream #3
Intermittent

KNAB FO POT

KNAB FO
 POT

18" THK

RIPRAP

TYPE 3

7 SY 

ORANGE BARRIER FENCE

CONTRACTOR NOT TO CROSS

FENCE

CROSS ORANGE BARRIER 

CONTRACTOR NOT TO 

A LIART

1
2
0
+
0
0

1
2
1
+
0
0

1
2
2
+
0
0

1
2
3
+
0
0

1
2
4
+
0
0

12
5+

00

P
.
C
.
 
 
1
2
1
+
1
2
.
9
4

P
.
T
.
 
 
1
2
5
+
1
3
.
2
8

1
2
3
+
8
7
.
7
8

P
.
R
.
C
.

Ds1

Ds3



0028

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
2
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
2
7

MAT
CH 

LI
NE
 S

TA
 1

30
+0

0 
SE

E 
DR

AWI
NG 

54
-2

9

PHASE 2

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE2.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-028.dgn

     

11:49:52 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D-18

D-19

 30"POPLAR

 24"POPLAR

 42"POPLAR

 36"OAK

STREAM

STREAM

STREAM

STREAM

STREAM

6"-8" PINES

6"-8" PINES

 18" PINE

 18" PINE

 24" PINE

 24" PINE
 24" PINE

STREAM

Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

R
d

Rd

R
d

Ss

Ss

Ss

Ss

Ss

Ss
R
d

K
N

AB FO POT

KNAB FO POT

KNAB
 F

O 
PO

T

KNAB
 F

O 
PO

T

KNAB
 F

O
 P

OT

K
N

A
B

 F
O 

PO
T

KNAB
 F

O
 P

OT

KNAB
 F

O
 P

OT

K
N

A
B
 

F
O
 

P
O

T

K
N

A
B
 

F
O
 

P
O

T

Stream #5
Perennial

Stream #4
Perennial 

Stream #3
Intermittent

STREAM #5
PERENNIAL 

Stream #4
Perennial 

 D- 2

 D- 1

3
6
"

 E- 2

 E- 1

 F- 2

 F- 1

R
C
B
C

10
’X

6
’

R
C

B
C

10
’X

6
’

36" THK

RIPRAP, 

TYPE 1

89 SY

36" THK

RIPRAP, 

TYPE 1

87 SY

18" THK

RIPRAP, 

TYPE 3

4 SY

18" THK

RIPRAP, 

TYPE 3

7 SY

A LIART

1
2
5
+
0
0

12
6+

00

12
7+

00

1
2
8
+
0
0

12
9+
00

130+
00

P
.
T
.
 
 
1
2
5
+
1
3
.
2
8

P.
T.
  

12
8+

84
.9

5

1
2
7
+
7
5
.
2
3

P
.
C
.

P.
C.
  

12
9+

41
.9

0

P.R.
C.  

129+
87.7

0

Ds1

Ds3



0029

0012878

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
3
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
3
0

MAT
CH
 L
IN

E 
ST

A 
13

0+
00
 S

EE
 D

RA
WI

NG 
54
-2

8

MATCH LINE STA 10+50 SEE DRAWING 54-33

SR 54 MULTI-USE TRAIL & BRIDGE

PHASE 2

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE2.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-029.dgn

     

11:50:12 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

UNK

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UNK

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

UN
K

I.E.
=883

.85

D-20

 24"
 SWEET

GUM

4"CR
APE 

MYRTL
ES

 6"C
HERR

Y

 6"C
HERR

Y

 8"C
HERR

Y

SIDE
WALK

C
U
R
B
I
N
G

 4"B
EECH

2

CB=8
88.7

8

24" CPP

APPX. LOC.

24" CPP

RETA
ININ

G WALLCONCRE
TE B

LOCK1.3’
 WID

E

24
"C

&G

24"
C&G

24"C
&G

2
4
"
C

&
G

24"C
&G

24"C&G

TOPOGRAPHIC
 SURVEYLIMIT

S OF 

 12"
 POP

LAR

D-23

LANDS
CAPIN

G

CBD=88
6.62

I.E.
 IN=

881.
39

I.E.
 OUT=8

81.0
3

WOODSL
INE

LANDS
CAPIN

G

WOODSL
INE

WOODSL
INE

WOODSL
INE

6"-8
" PI

NES

6"-8
" PI

NES

6"-8
" PI

NES

6"-8
" PI

NES

6"-8
" PI

NES

6"-8
" PI

NES

 10"
CHERR

Y

IPF 
3/8"

REBAR (
DIST

)

Cd-S
Cd-S

Cd-S

Cd-Hb

Cd-Hb

Cd-Hb
Cd-Hb Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

Cd-Hb

Sd2-F

Sd2-F

Ss

Ss

Ss

Cd
-H
b

Ss

Cd-Hb

Rt-Sg3

18
"

18"

G-2

G-1

G-3

G-2.1

18" THK

RIPRAP, 

TYPE 3

6 SY

A LIART

13
0+
00

1
3
1
+
0
0

1
3
2
+
0
0

1
3
3
+
0
0

13
4+
00

1
3
5
+
0
0

P
.
R
.
C
.
 
 
1
3
2
+
4
4
.
4
2

P
.
T
.
 
 
1
3
4
+
7
3
.
2
0

P
.
T
.
 
 
1
3
1
+
2
5
.
0
3

P
.
C
.
 
 
1
3
1
+
8
3
.
6
8

4
0
.
6
"
 
E

T
R

A
I
L
 
B

P.R.C.  133+91.97

Ds1

Ds3



0030

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

MATCH LINE STA 135+00 SEE DRAWING 54-29

PHASE 2

M
A
T
C
H
 
L
I
N
E
 
S
T
A
 
1
4
0
+
0
0
 
S
E
E
 
D
R
A

W
I
N
G
 
5
4
-
3
1

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE2.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-030.dgn

     

11:50:32 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

T(
B)

T(
B)

T(
B)

T(
B)

T(
B)

T(
B)

T(
B)

D
-
2
4

I
.
E
.
=
8
8
9
.
4
7

C
A
P
P
E
D
 
1
/
2
 
"
R
E
B
A
R
 
(
D
I
S
T
)

J
B
=
8
9
7
.
5
8

I
E
 
I
N
=
8
9
2
.
7
8

I
E
 
O
U
T
=
8
9
2
.
6
8

18"
CMP

4"STL

16"D.I.

16"D.I.

U
N
K
 
S
Z
/
T
Y
P
E

S
E
R
V
I
C
E
 
L
I
N
E

I
N
F
O
R

M
A
T
I
O
N

E
N
D
 
O
F
 

4"STL

 
5
"

M
A
P
L
E

 
6
"

M
A
P
L
E

 
2
4
"

M
A
P
L
E
 
C
L
U
S
T
E
R

 
6
"

M
A
P
L
E

 
1
2
"
T
R
I
P
L
E
 

M
A
P
L
E

 
6
"
 

M
A
P
L
E

 
5
"
 

M
A
P
L
E

 
8
"
 

M
A
P
L
E

W
O
O
D

2
4
"
C
&
G

2
4
"
C
&
G

I
S
L
A
N
D

C
O
N
C
.

24
"C

&G

U
N
K
 
S
Z
/
T
Y
P
E

LANDSCAPING

LANDSCAPING

18"CMP

S
I
G
N

WOODSLINE

WOODSLINE

6
"
-
8
"
 
P
I
N
E
S

SIDEWALK

4
x
4
 
R

W
M

G

MS
S

H

T

M

M

T

H

G

Rt-Sg3

Co

Co

Cd-S

Cd-S

Cd-Hb

Cd-Hb

Cd-Hb

Ss

Ss

Cd-Hb

Ss

Ss

Cd-Hb

(APPROX. LOCATION)

ATTACHED TO DB 340 PG 277)

(AS SHOWN ON MAP OF SLOPES 

ESMT FOR CONSTR & MAINTENANCE 

PID "61

PID "61
LTS "4

A LIART

135+00

13
6+

00

1
3
7
+
0
0 1
3
8
+
0
0

1
3
9
+
0
0

14
0+

00

P.C.  135+29.23

P
.
C
.
 
 
1
3
8
+
2
6
.
0
4

P
.
T
.
 
 
1
3
8
+
7
6
.
4
5

P
.
C
.
 
 
1
3
9
+
1
8
.
4
9

P
.
T
.
 
 
1
3
7
+
9
8
.
4
8

P.R.C.  140+27.40

C
O

M
M
 

D
R
I

V
E

45 RS

1
3
9
+
5
2
.
2
9

P
.
R
.
C
.

STREAM SIGN
BIO IMPAIRED

STA. 139+63, 45’ RT

Ds1
Ds3



0031

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

PHASE 2

MAT
CH 

LI
NE
 S

TA
 1

40
+0

0 
SE

E 
DR

AWI
NG 

54
-3

0

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
4
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
3
2

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE2.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-031.dgn

     

11:50:52 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

I.E.=892.77

D-25

D-26

S
I
D
E

W
A
L
K

CAPPED 1/2 "REBAR (DIST)

18" RCP

DIRT DRIVE

I.E.=894.44

I.E.=893.53

1
8
"
 
C

M
P

I.E.=886.01

IPF 1/2" REBAR

M

M

C
O
N
C
.
 
D
I
T
C
H

STREAM

Rd

Rt-Sg3

Cd-S

Ss

Ss

L
T

S
 

"
4

Stream #6
Perennial

State Water A
Non-Buffered 

K
N

A
B
 

F
O
 

P
O

T

K
N

A
B
 

F
O
 

P
O

T

1
8
"

J-1

J-2

18
"

EXIST DITCH
TIE TO

GDOT DETAIL D-9

CONCRETE FLUME

18"THK

RIPRAP,

TYPE 3

4 SY

K-1

K-2

70.5’ RT, IE=888.30

PAVING STA 384+26.02

BEGIN CONC.DITCH

85.1’ RT, IE=888.60

STA 384+82.44

DITCH PAVING

END CONC.

18"THK

RIPRAP,

TYPE 3

2 SY

18"THK

RIPRAP,

TYPE 3

63 SY

AS NEEDED
REGRADE DRIVE 

E

E

WITH GRADING COMPLETE

TO BE INCLUDED

12.21’ LT

STA 143+83.21

DRAINAGE SCUPPER

NEENAH R-4005-A2

ORANGE BARRIER FENCE

CONTRACTOR NOT TO CROSS

A LI
ART

140+00

141+00

1
4
2
+
0
0

1
4
3
+
0
0

1
4
4
+
0
0

385+00

P.T.  385+38.15

P
.
C
.
 
 
1
4
1
+
5
9
.
8
2

P
.
R
.
C
.
 
 
1
4
0
+
2
7
.
4
0

4
5
 

R
S

P
.
T
.
 
 
1
4
1
+
1
8
.
7
2

1
4
1
+
9
4
.
0
1

P
.
T
. 1
4
5
+
0
0

1
4
5
+
0
0

P
T
 
1
4
5
+
0
6
.
4
8

P
C
 
1
4
4
+
6
5
.
6
2Ds1

Ds3

TO CONST OF 0012878)

DONE BY OTHERS (PRIOR

FUTURE TOP OF POND TO BE

CONST OF 0012878)

BY OTHERS (PRIOR TO

FUTURE BERM TO BE DONE



0032

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

PHASE 2

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
1
4
5
+
0
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
3
1

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE2.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-032.dgn

     

11:51:12 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

2
4
"
C

&
G

2
4
"
C

&
G

DI=906.58

D-28

D-27

I.E.=900.72

DIRT DRIVE

DIRT DRIVE

 METAL POST FOUND

4" - 6" PINES

4" - 6" PINES

4" - 6" PINES

4" - 6" PINES

4" - 6" PINES

 METAL POST FOUND

M

100’

154’

225
’

Co

Cd-Hb

Cd-Hb

Cd-Hb

Rd

Ss

Ss

18" THK

RIPRAP, 

TYPE 3

6 SY
1
4
5
+
0
0

14
6+

00

1
4
5
+
0
0

A LIART
E 2191442.2000

N 1255641.1896

STA 146+92.53, TRAIL A

END CONSTRUCTION

END PROJECT

P
T
 
1
4
6
+
8
4
.
5
3

P
C
 
1
4
6
+
3
3
.
5
5

P
T
 
1
4
5
+
0
6
.
4
8

1
4
7
+
0
0

Ds1

Ds3

CONST OF 0012878)

BY OTHERS (PRIOR TO

FUTURE BERM TO BE DONE

TO CONST OF 0012878)

DONE BY OTHERS (PRIOR

FUTURE TOP OF POND TO BE

CONST OF 0012878)

BY OTHERS (PRIOR TO

FUTURE TRAIL TO BE DONE

CONST OF 0012878)

DONE BY OTHERS (PRIOR TO

FUTURE PARKING LOT TO BE



0033

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

M
A
T
C

H
 
L
I

N
E
 
S
T

A
 
2
0
0
+
5
0
 
S
E
E
 

D
R

A
W
I

N
G
 
5
4
-
2
9

PHASE 2

REVISION DATES

3/6/2020

USER:ayo.faokunla-EST

$PRF8$

gplotborder-V8i-PO - STE2.tbl

P:\Projects\_Legacy\ATL-P_Drive\1528\1642_Multi-Use Bridge SR 54\WORKING FILES\DGN\0012878_54-033.dgn

     

11:51:32 AM

     

     

GPLN7/31/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

BMP LOCATION DETAILS

54-       

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

20

SCALE IN FEET

0 40 80

FOR CONST. RESTRICTIONS

IMPACT TABLE IN GENERAL NOTES 

SEE ENVIRONMENTAL RESOURCES 

ORANGE BARRIER FENCE

D
U

M
P
S
T
E
R

30
"C

MP

30"CMP

3
0
"
C

M
P

AP
PX
. 

LO
C.

24
"C

MP

D
I
=
8
8
1
.
7
5

I
.
E
.
=
8
7
7
.
6
0

D
-
2
2

4
"

M
A
P
L
E

 
1
2
"
P
O
P
L
A
R

 
1
4
"
P
O
P
L
A
R

 
8
"
 
C
R
A
P
E

M
Y
R
T
L
E

 
1
3
"
P
O
P
L
A
R  
1
3
"
P
O
P
L
A
R  

1
3
"
P
O
P
L
A
R

D
I
=
8
7
7
.
8
2

4
"

M
A
P
L
E

4
"

M
A
P
L
E

UNK SZ/TYPE

UNK SZ/TYPE

3
0
"
C

M
P

I
.
E
.
=
8
7
1
.
5
7

R
E
T
A
I
N
I
N
G
 

W
A
L
L

C
O
N
C
R
E
T
E
 
B
L
O
C
K

1
.
3
’
 

W
I
D
E

24"C&G

24"C&G

24
"C

&G

2
4
"
C

&
G

2
4
"
C
&
G

 
1
2
"
P
O
P
L
A
R

 
1
3
"
P
O
P
L
A
R

 
1
2
"
P
O
P
L
A
R

WO
OD

SL
IN

E

I
.
E
.
 
I
N
=
8
8
0
.
4
3

I
.
E
.
 
O
U
T
=
8
8
0
.
3
1

D
I
=
8
8
6
.
3
3

CURBI
NG

I
.
E
.
 
O
U
T
=
8
7
9
.
4
8

I
.
E
.
 
I
N
=
8
8
0
.
0
8

D
I
=
8
8
8
.
3
8

EE

W

Co
UNK SZ/TYPE

1
1
+
0
0

1
2
+
0
0

1
3
+
0
0

P
.
C
.
 
 
1
1
+
1
5
.
6
8

P
.
T
.
 
 
1
2
+
5
2
.
3
0

CURVE #41

CURVE #42

P
.
C
.
 
 
1
2
+
6
7
.
8
8

P
.
T
.
 
 
1
3
+
2
1
.
0
4

P
K

W
Y

V
I
L
L

A
G
E

T
O

G
W

A
T
E
E

E 2192457.4920

N 1254796.8931

TRAIL B STA 14+11.77

LIMITS OF CONSTRUCTION

1
4
+
0
0

TRAIL B

Ds1
Ds3



WATERSHED MAP SITE MONITORING PLAN

55-0001   

STA 141+85, 31’ LT
OUTFALL SAMPLING

STA 114+00, 14’ RT
OUTFALL SAMPLING

STA 125+85, 60’ RT
OUTFALL SAMPLING

DRAINAGE AREA = 0.18 SQ MI
DRAINAGE AREA = 0.11 SQ MI

STA 108+40, 37’ RT
OUTFALL SAMPLING

STA 125+32, 35’ LT
OUTFALL SAMPLING

STA 129+09, 42’ LT
OUTFALL SAMPLING

STA 129+34, 72’ RT
OUTFALL SAMPLING

STA 13+23, 16’ RT
OUTFALL SAMPLING

1
0
0
+
0
0

1
1
0
+
0
0

1
2
0
+
0
0

13
0+

00

1
4
0
+
0
0

10+00

STA 100+00.00
BEGIN PROJECT

L
E
S
T
E
R
 
R
O
A
D

TRAIL B
H

W
Y
 
5
4

PARKWAY

TOGWATEE VILLAGE 

600 1200

SCALE IN FEET

0 300

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

STA 14+11.77

LIMITS OF CONSTRUCTION

GEORGIA

TRANSPORTATION

OF

DEPARTMENT

0012878

SR 54 MULTI-USE TRAIL & BRIDGE

TRAIL A

BASIN E-1

BASIN F-1

REVISION DATES

3/6/2020

ayo.faokunla

GPLOT-V8

gplotborder-V8i-PO.tbl

0012878_55-001.dgn

     

11:51:40 AM

     

     

GPLN10/23/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

STA 146+92.53
END PROJECT

BRIDGE 1

CREEK
OF WHITEWATER
TRIBUTARY

CREEK
OF PELHAM
TRIBUTARY

IN GENERAL NOTES FOR CONSTRUCTION RESTRICTIONS.
ESA - SEE ENVIRONMENTAL RESOURCES IMPACT TABLE 

TOTAL DISTURBED AREA: 6.79 ACRES

PROJECT SIZE: 6.84 ACRES

EXIST 
GUARDRAILDO NOT DIS

TURB


	0012878_01-0001
	0012878_02-0001
	0012878_03-0001
	0012878_04-0001
	0012878_04-0002
	0012878_04-0003
	0012878_05-0001
	0012878_06-0001
	0012878_06-0002
	0012878_07-0001
	0012878_08-0001
	0012878_13-0001
	0012878_13-0002
	0012878_13-0003
	0012878_13-0004
	0012878_13-0005
	0012878_13-0006
	0012878_13-0007
	0012878_13-0008
	0012878_13-0009
	0012878_13-0010
	0012878_13-0011
	0012878_20-0001
	0012878_21-0001
	0012878_21-0002
	0012878_22-0001
	0012878_22-0002
	0012878_22-0003
	0012878_23-0001
	0012878_23-0002
	0012878_23-0003
	0012878_23-0004
	0012878_23-0005
	0012878_23-0006
	0012878_23-0007
	0012878_23-0008
	0012878_23-0009
	0012878_23-0010
	0012878_23-0011
	0012878_23-0012
	0012878_23-0013
	0012878_23-0014
	0012878_23-0015
	0012878_23-0016
	0012878_24-0000
	0012878_24-0001
	0012878_24-0002
	0012878_24-0003
	0012878_24-0004
	0012878_24-0005
	0012878_24-0006
	0012878_24-0007
	0012878_24-0008
	0012878_24-0009
	0012878_24-0010
	0012878_24-0011
	0012878_26-0001
	0012878_26-0002
	0012878_26-0003
	0012878_26-0004
	0012878_26-0005
	0012878_26-0006
	0012878_26-0007
	0012878_26-0008
	0012878_26-0009
	0012878_26-0010
	0012878_26-0011
	0012878_32-0001
	0012878_32-0002
	0012878_32-0003
	0012878_32-0004
	0012878_35-0001
	0012878_35-0002
	0012878_35-0003
	0012878_35-0004
	0012878_35-0005
	0012878_35-0006
	0012878_38-0001
	0012878_38-0002
	0012878_38-0003
	0012878_50-0001
	0012878_51-0001
	0012878_51-0002
	0012878_51-0003
	0012878_51-0004
	0012878_51-0005
	0012878_52-0001
	0012878_52-0001

	0012878_52-0002
	EC-L2_EC-L2_11x17

	0012878_52-0003
	0012878_52-0003

	0012878_52-0004
	0012878_52-0004

	0012878_52-0005
	0012878_52-0005

	0012878_52-0006
	EC-L6_EC-L6_11x17

	0012878_52-0007
	0012878_52-0007

	0012878_53-0001
	0012878_54-0001
	0012878_54-0002
	0012878_54-0003
	0012878_54-0004
	0012878_54-0005
	0012878_54-0006
	0012878_54-0007
	0012878_54-0008
	0012878_54-0009
	0012878_54-0010
	0012878_54-0011
	0012878_54-0012
	0012878_54-0013
	0012878_54-0014
	0012878_54-0015
	0012878_54-0016
	0012878_54-0017
	0012878_54-0018
	0012878_54-0019
	0012878_54-0020
	0012878_54-0021
	0012878_54-0022
	0012878_54-0023
	0012878_54-0024
	0012878_54-0025
	0012878_54-0026
	0012878_54-0027
	0012878_54-0028
	0012878_54-0029
	0012878_54-0030
	0012878_54-0031
	0012878_54-0032
	0012878_54-0033
	0012878_55-0001



