

November 22, 2024

**Subject: RFQ #2493-P: PSAP and Tower Sites Enhancements
Addendum #1**

Gentlemen/Ladies:

Below, please find responses to questions, clarification, or additional information for the above referenced **RFP**. You will need to consider this information when preparing your quote.

- 1. Are previous construction drawings (digital and in high res) available for the below Tower sites? (CDs in the RFP is illegible.) I will provide a link for upload if required.**

Site Name	Address	Owner
Prime	116 Volunteer Way, Fayetteville	Fayette County (CC)
1044307 Crown Atlantic	221 Hilo Road, Fayetteville	Crown Castle
1205042 CC Woolsey	288 Mud Bridge Road, Fayetteville	Crown Castle
Brooks	101 Railroad Avenue, Brooks	Crown Castle
Porter Road	431 Porter Road, Fayetteville	American
West Bridge	1479 N Highway 92, Fayetteville	Crown Castle
Swanson Road	365 Swanson Road, Tyrone	American
Tyrone Downtown	147 Commerce Drive, Tyrone	American
Peachtree City	153 Willowbend Road, Peachtree City	Peachtree City
SR54	1305 W Highway 54, Fayetteville	Fayette County

The drawings included in the RFP were for the 911/EOC building. They were included to give a layout of the facility and to show the changes which developed from two building expansions. In lieu of the short turnaround time MCP will make available their site visit report, 911/EOC building drawings, and a new shelter drawing set. Reference the attached link to view documents (Addendum 1 – Attachment 1).
<https://mcp.egnyc.com/fl/ASgSu7R7Wl>

The construction drawings are available in Addendum 1 – Attachment 2.

- 2. Is a structural analysis available for the SR54 site?**
See Addendum 1 – Attachment 2.
- 3. Are prevailing wages required on this project?**
No.

4. What is the process in scheduling the additional site visits?

Visits shall be scheduled through Katye Vogt; Director, or Amber Smith, Asst. Director, at 770-320-6053.

5. Are we responsible for doing anything with the sites owned by Crown Castle?

Not the specific site, only the County's shelter inside and outside, ancillary equipment, e.g., generator, electrical service, and their tower mounted radio equipment. This would include any deficiencies on installations of the shelter and radio equipment. Please reference the RFP section 1 Scope of Work for more clarification.

6. Would Fayette County consider a 2-phase approach for this effort, by allowing Offerors to provide proposals for a comprehensive site survey that will be conducted by our R56 Subject Matter Expert (SME) which would include a report of all the specific findings at each location with the suggested solution for the required upgrades, followed by a firm-fixed price proposal for the required PSAP and tower site enhancements and upgrades based on the findings?

This was the reason for the site walk and why additional site visits may had been necessary. In lieu of the time restraints MCP has provided a link to additional documentation. Reference answer to question No. 1.

Received by (Name): _____ Company _____

Note: If this addendum is not returned to the Fayette County Purchasing Department or if it is returned not signed, responding individuals, companies or other organizations will still be responsible for the requirements of this addendum and the specifications or changes herein.

The opening date for this RFP has changed. **The opening time and date are 3:00p.m., Wednesday, December 4, 2024.** Proposals must be received by the Purchasing Department at the address above, Suite 204, at or before the opening date and time.

The deadline for inquiries has passed, so the Purchasing Department will not be able to accept any additional questions after this time.

If you have questions, please contact Colette Cobb, Contract Administrator at (770) 305-5115, fax (770) 719-5544 or email at ccobb@fayettecountyga.gov .

Sincerely,



Ted L. Burgess
Chief Procurement Officer

TLB/cc

Attachment